                  XTREME CONTRACTORS


       LIMITED

        Registered office: 81 Gladbeck Way, Enfield, EN2 7EL

               Freephone 08007837374, Fax 02083660288, Mob 07849622456


Dr Hugo Hagen
Highgate Dental Practice

21Highgate High Street

Highgate

                                                                                                 19 January 2012                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    
Dear Sir

    On the 29th of November 2011  Mr Alex Nagy met with Dr Hagen at the Highgate Dental Practice to discuss the proposed fit-out work required to the 2nd floor  and also the work to the main surgery on the 1st floor.

This proposal acknowledges our understanding of the project and is based on our recent site visit and is based on the proposed layout drawing provided.

The Construction work at the practice is to start at the Beginning of April. We understand the Practice is owned by the client. The building currently has a heating system in place but additional comfort cooling and heating systems may be required to suit the layout.

Three new rooms are to be formed within an existing large 2nd floor office area. This will provide a new treatment room, sterilization room and also an OPG room. All new electrics and plumbing will need to be installed to provide services to the new chair, new cabinetry and new OPG equipment.

New portioning doors will need to be installed to suit the new layout, all portioning doors and doors within the OPG scatter are will need to be lead lined..

New daylight luminaries will be installed in the new treatment room and the sterilization room and new downlights in the OPG room.

New non- slip vinyl flooring is to be installed in all the rooms with capping and coving.

A new MF ceiling will be installed to provide a good finish and conceal power required for new lighting and sterilization ventilation system.

The floor in the main surgery to be lifted, re-plumbed as discussed. A new  floor to be laid. The existing  drainage pipe from the chair possibly blocked.

The Landing on the second floor to be refurbished a new ceiling with downlights and decorating of the walls.

General:

1. Existing floor finishes to removed from the site along with redundant storage units.

2.Existing wooden floors to be cut and prepared for the new pipe runs.

3. Existing wallpaper to be removed and the walls to be prepared for decorating.

4.1st fix installation of all under floor plumbing and electrical chair services and all plumbing and electrical cabinetry services.

5.Installation of all new partitioning and doors including OPG lead lined requirement.

6.1st fix Instalation of all power to include electrical sockets, isolators, suction pump links, x-ray timer control, lighting and network points.

7.Installation of sterilization room air ventilation system.

8.Installation of ply overboard and screed to all areas receiving vinyl.

9.Installation of non-slip vinyl in all the new rooms.

10.Lifting of existing floor in main surgery and replacement of drainage pipe under wooden floor.

11. New non-slip vinyl floor in main surgery.

12. Installation of daylight luminaries in the three new  rooms.

13.Decorate new and existing walls, ceilings, skirting, windows and doors.  

14. Electrical 2nd fix following installation of all cabinetry.

15 Plumbing of all sinks and taps following installation of all cabinetry   

Draft Scope of Works and Budget Cost Proposal

New Rooms

1.0 Strip out & Enabling works                                                                                 £1606.25

We have assumed that all dental equipment will be removed prior to 

Any works commencing on site.

2.0 Small Power and Data Installation                                                                    £4600.00

This will include all preparatory work for the electrical installation in 

all the rooms.

3.0 Lighting Installation                                                                                             £2541.25

4.0 Plumbing                                                                                                               £4530.00

To include all necessary services in all the treatment rooms

5.0 Flooring                                                                                                                  £1918.75

6.0 Ceilings                                                                                                                     £880.00

7.0 Partitioning and polar glazing                                                                             £3452.50

8.0  Doors and Ironmongery                                                                                      £3893.75

9.0  Decorations                                                                                                           £2142.75

10.0 Main Surgery flooring and plumbing                                                               £2325.00

Based on a program of 20 days from commencement on site carried out 

in one continuous phase

Total Project Cost Excluding VAT                                                                              £27889.75
                                                                                                                               VAT   £ 5577.95
Total                                                                                                                                £33467.70                                   

We trust you will find this estimate of assistance and look forward to receive your instruction to proceed
Kind regards 

Alex Nagy
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