

29.09.2004

QUOTATION

Customer: Stephanie 'Pane Vino'

Project: 323 Kentish Town Road

SCHEDULE OF WORK

- remove existing roof and cart away ✓
- knock down brick wall at the back of the restaurant and cart away ✓
- remove all of the shelving and furniture from the back room ✓
- remove if possible some of the drainage and ventilation pipes ✓
- knock down step to the kitchen and re-plumb exposed pipes ✓
- build new roof on timber frame and cover with plastic sheets and seal around ✓
- install all necessary guttering ✓
- change manhole cover ✓
- replaster all of the walls ✓
- level floor to allow for tiling ✓
- tile cold room floor with ceramic tiles ✓
- tile rest of the floor area with terracotta tiles ✓
- install new sink inside the cold room ✓
- install new doors to the stairs and side panels ✓
- install additional electrical points ✓
- paint walls in stabiliser and masonry paint ✓
- spray exposed timber with Cupricoll ✓
- X - move Pizza bar to the back and adjust bench ✓
- move Pizza ovens to the kitchen, block and replaster existing opening ✓
- remove sink and plumbing from behind the pizza bar and add two electrical sockets ✓
- paint damaged area in front of the restaurant ✓
- X - remove old kitchen sink and install new ✓
- install new dish washer (provide all necessary electrical and plumbing connections) ✓
- move work table to the back and adjust to fit the area ✓
- X - check all of the plumbing, gas and electrical connections ✓
- paint kitchen ceiling in one coat of undercoat and two coats of white gloss ✓
- X - install new stainless steel sheets on all of the walls in the kitchen ✓
- move part of the shelves and appliances to the back ✓

1)

not used

not used

- 2) - create additional roof structure above the stairs ✓
- supply gas safety and electrical certificate

For the sum of £ 9400,-

Yours sincerely,

Michael Mirowski

- 300 - pitcher Staircase bill.
- 500 boiler
- 200 feet
- 40 vent.
- 60 glass -

2380 -