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PARTIES

(t) BEDFORD AVENUE TRUSTEE LTD (a company incorporated in Jersey with

registered number 114151) and BEDFORD AVENUE TRUSTEE TWO LTD (a

company incorporated in Jersey with registered number LL4202) both of 13-14

Esplanade, St Helier, Jersey JE1 1BD as trustees of ONE BEDFORD AVENUE

UNIT TRUST including any person to whom the benefit of this Deed and/or any

rights arising under it have been validly assigned under Clause 13.4 (the "ClientJ

(Z) WATERMAN STRUCTURES LIMITED (company no 02193976) whose registered

office is at PicKords Wharf Clink Street London SE1 9DG (the "Consultantt

BACKGROUND

(A) The Client intends to carry out the Project.

(B) The Client wishes to appoint the Consultant to perform the Services in connection

with the Project.

(C) The Client may wish to appoint a Contractor to carry out and complete the design

and construction of the Project. The Client and the Consultant have agreed that if
the Contractor is engaged on a design and build basis then the rights and

obligations of the Client under this Deed shall be novated from the Client to the
Contractor upon execution of the Building Contract.

(D) The Client has relied and will continue to rely upon the Consultant's skill, care and

diligence in respect of all matters covered by this Deed.

OPERATIVE PROVISIONS

1 DEFINITIONS AND INTERPRETATION

1.1 Definitions

In this Deed:

"Additional Seruices" means any seruices (outside the scope of the Basic

Services) instructed by the Client pursuant to Clause 9'3.

"Anti-Corruption Laws" means together:

(a) the Bribery Act 2010; and

(b) any anti-corruption or anti-bribery laws and regulations now or from time
to time in force in any jurisdiction which may apply to the Parties, or to the
terms or implementation of this Deed.

"Anti-Corruption Policies" means policies and procedures designed to ensure

compliance with Anti-Corruption Laws.

"Basic Sentices" means the seruices required to be performed by the Consultant
in connection with the Project as set out in Schedule 3'
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"Brief" means the document set out at Schedule 4 outlining the Client's

requirements for the Project, as updated by the Client from time to time and

notified to the Consultant.

"Building Contract" means a contract between the Client and a Contractor for
the design (if applicable), demolition and construction of the Project, or any part of
it, including any subsequent agreement varying or supplementing it.

"business day" means any day which is not a Saturday, Sunday or public or bank

holiday in England.

'CDM Co-ordinator" means the person so named in Schedule 1 or any other
person appointed by the Client to perform the functions of CDM co-ordinator under

the CDM Regulations for the Project.

"CDM Regulations" means the Construction (Design and Management)

Regulations 2007 (SI 320).

"Confidential Information Undeftaking" means an undertaking in the form

attached to this Deed at Schedule t2 (Confidential Information Undertaking) and

executed or to be executed by the Consultant.

"Construction ACt" means Part II of the Housing Grants, Construction and

Regeneration Act 1996 as amended by Paft B of the Local Democracy, Economic

Development and Construction Act 2009.

"Consultant's Design Responsibility Matrix" means the document set out in

Schedule 2 which sets out the Consultant's design responsibilities.

"Contractor(s)" means any contractor appointed or to be appointed by the Client

to carry out and complete the design (if applicable), demolition and construction of
any part of the Project, or any part of it, including (where the context so admits)

that Contractor's employees, agents and Sub-Contractors.

"Development Agreement" means the agreement relating to the development

of the Site dated 24 September 20L2 between Bedford Estates Nominees Limited

and Woburn Estate Company Limited (1) Exemplar Properties (Bedford) Limited (2)

and Exemplar Properties Limited (3).

"Fee" means the lump sum stated in Schedule 5 or any adjusted sum agreed under

Clause 9.2 payable to the Consultant for the Seruices'

"Freeholder" means Bedford Estates Nominees Limited (company registration

number 3743508) and Woburn Estate Company Limited (company registration

number 1608381) both of whose registered offices are The Bedford Office,

Woburn, Milton Keynes MK17 9PQ and any successors in title.

"Funder" means any person (acting on its own account and/or as agent and/or as

trustee for others) who agrees to provide (directly or indirectly) any form of

funding to the Client or a Group Company of the Client (by way of loan

arrangements or otherwise) in connection with the Site or the carrying out of the

Project or any part of it and shall include any person who agrees prior to
completion of the Project to provide finance in connection with the purchase of the

Project or any paft of it.

..Group company" means, in relation to a company, any company which is a
subsidiary und-etaking, or a parent undertaking, or another subsidiary undertaking
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of a parent undertaking of that company f'subsidiary undertaking" and "parent

undeftaking" having the meanings ascribed to them by section 1162 of the

Companies Act 2006).

"Guarantee Insurer" means any insurance Company or Other body which may at

any time agree to provide insurance cover in respect of defects in the Works

appearing after practical completion of the project under the Building Contract.

"Key Persons" means the persons so named in paragraph 2 of Schedule I or any

replacement appointed under Clause 7 '3 or Clause 7.4'

"Management Company" means any person who will be responsible for the

management of the Site, or any paft of the Site'

"Patties" means the parties tO this Deed and "Pafi" means either of them.

"Programme" means the document provided or to be provided by the Client

identifying the estimated time required for executing and completing each element

of the Project and the Services, as may be updated by the Client from time to time
in liaison with the Consultant, the PCIect Team and the Contractor.

"Project" means the proposed development of the Site as described in the Brief.

"Project Manager" means the person so named in Schedule 1 or any other
person appointed by the Client to act in its place.

"Project Team" means collectively those consultants listed in paragraph 3 of
Schedule 1 and any additional consultants (other than the Consultant) appointed or
to be appointed (directly or indirectly) by the Client in connection with the Project.

"Proprietary Material" means all information and documentation (in printed,

electronic or other format) and (if applicable) any designs contained in them
prepared conceived or developed by or on behalf of the Consultant in the course

of or as a result of carrying out the Seruices.

"Purchaser" means any purchaser of the Client's interest in the Site or any part of
it.

"Scheme" means the Scheme for Construction Contracts (England and Wales)

Regulations 1998 as amended by the Scheme for Construction Contracts (England

and Wales) Regulations 1998 (Amendment) (England) Regulations }0IL(SI
2011/2333).

"sentices" means together the Basic Services and any Additional Services.

"Site" means the site defined and described in Schedule 1, including any addition
to or omission from it.

"Statutory Requirements" means any statute, statutory instrument, regulation,
rule or order made under any statute or directive having the force of law which

affects the Project or peformance of any obligations under this Deed and any

regulation or bye law of any local authority or statutory undeftaker, and the
requirements of every local competent or other authority and the requirements of
any fire officer and of all codes of practice which has any jurisdiction with regard to
the Project.
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"Sub-Contractor" means a sub-contractor or supplier (of any tier) employed or
engaged on or in connection with the Project or any part of it'

"Tenant" means any person who has entered into a lease or an agreement for the
grant of a leasehold interest in the Site or any part of it.

"Work Stage" means any one of the stages into which the Services are divided as

set out in Schedule 3 (The Seruices).

1.2 Interpretation

t.z.I An obligation on a Party to do an act includes an obligation to procure that it is

done.

t.2.2 If a Party is placed under a restriction in this Deed, the restriction includes an

obligation on the Party not to permit the infringement of the restriction by any
person.

1.2.3 References to liability include, where the context allows, claims, demands,
proceedings, damages, losses, costs and expenses.

L.2.4 Words importing the singular meaning shall include, where the context so admits,
the plural meaning and vice versa,

L.2.5 Words denoting natural persons shall include corporations and firms and all such

words shall be constructed interchangeably in that manner.

1,2,6 The WOrdS and phraSeS "Other"r "inClUde", "includes", "inClUding" and "in paftiCUlar"

shall not limit the generality of the words preceding or succeeding them.

I.2.7 The Clause and paragraph headings in this Deed are for ease of reference only and

are not to be taken into account in the construction or interpretation of any
provision to which they refer.

1.2.8 Unless the contrary intention appears, references:

(a) to defined terms are references to the relevant defined term in Clause 1.1;

(b) to numbered Clauses and Schedules are references to the relevant Clause

in, or Schedule to, this Deed; and

(c) to a numbered paragraph in any Schedule are references to the relevant
paragraph in that Schedule'

t.2.9 References in this Deed to any statutes or statutory instruments include any statute

or statutory instrument amending, consolidating or replacing them respectively

from time to time in force, and references to a statute include statutory

instruments, regulations and codes of practice made pursuant to it.

1.2.10 If the Consultant is two or more persons, the expression "Consultant" includes

the plural number and obligations in this Deed expressed or implied to be made

with or by the Consultant are to be treated as made with or by such persons jointly

and severally.

Legal.37 610247. I/RBN N/3 1 2 1 2.00009
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2.r

2.2

2.3

o

O

CONSULTANT'S GENERAL OBLIGATIONS

Appointment of the Consultant

The Client appoints the Consultant to perform the Services in accordance with and

subject to the terms of this Deed within Work Stage 1.

If the Client (at its own option and discretion) elects to require the Consultant to
perform the Services within any of Work Stages 2 - B the Client shall give the
bonsultant a notice to proceed and the Consultant shall peform the Services within

such Work Stages in accordance with and subject to the terms of this Deed.

It is acknowledged and agreed that the Client shall be under no obligation to the

Consultant in respect of any of Work Stages 2 - B unless and until it has issued a

notice to proceed in respect of the relevant Work Stages. The Consultant

acknowledges that it shall have no claim for loss of profit, loss of contract or
otherwise against the Client in the event that the Client does not require the
Consultant to peform the Services within any of Work Stages 2 - B. If no notice to
proceed is issued the Consultant's sole entitlement shall be payment for the
Services actually carried out within Work Stage 1.

Performance of the Services

The Consultant shall comply with all instructions and directions given to it by the

Client or by the Project Manager on the Client's behalf on any matter connected

w1h the Project, save that if in the peformance of the Seruices the Consultant has

a discretion exercisable as between the Client and any other person, the Consultant

shall exercise its discretion fairly and impartially.

The Consultant warrants to the Client that it has exercised and will continue to
exercise, in the peformance of the Services, all the reasonable skill, care and

diligence to be expected of a qualified and competent person experienced in the
provision of services of a like nature to the Seruices in respect of projects of a
similar size, scope, nature and complexity to the Project.

The Consultant shall peform the Services with reference to and in compliance with
the Brief, The Consultant shall notify the Client without delay if it considers that any

changes to the Brief are necessary or desirable in the interests of the Project.

The Consultant warrants to the Client that:

(a) it will comply with the Statutory Requirements in performing the Seruices;

(b) no act, omission or default of the Consultant in relation to the Services

shall constitute, cause or contribute to a breach by the Client of its
obligations in relation to the Statutory Requirements;

(c) the design carried out by it for the Project complies and will comply and

will enable the Client to comply with the Statutory Requirements;

(d) the Consultant shall in the performance of the Services take account of any

reasonably foreseeable change in any of the Statutory Requirements that is
relevant to or may affect the performance of the Services or the
performance or use of, or abiliff to occupy the completed Project. For the
purposes of this Deed, a reasonably foreseeable change includes a change

in a Statutory Requirement published in or arising in whole or in part from
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2.5

2.7

2.6
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the contents of any green paper, white paper, Government department
consultation or draft statutory instrument at the date of this Deed; and

(e) it will liaise and co-operate as necessary with the technical adviser

appointed by the Guarantee Insurer and provide to the technical adviser

such documents and information as they may reasonably require'

2.8 The Consultant warrants to the Client that:

(a) neither it nor any of its officers, employees, agents or sub-contractors has

done, or permitted to be done, or will do or permit to be done, anything

which:

(i) is in breach, or is likely to have been in breach, of any

Anti-Corruption Laws; or

(ii) will result, or is likely to result, in the Client being in breach of any

Anti-Corruption Laws; and

(b) it shall comply, and shall procure compliance by each of its officers,

employees, agents and sub-contractors, with any Anti-Corruption Policies

implemented by the Client and made known to the Consultant.

2.9 The Consultant shall provide, or procure the provision of, such documentation or
other information as the Client may from time to time request to satisfy itself that
the Consultant has complied with its obligations under Clause 2'B'

2.tO The Consultant shall keep the Client and the Project Manager fully informed as to
the progress and performance of the Services and shall provide the Client and the
Project Manager with all such other information in connection with the Project as

the Client and the Project Manager may reasonably require.

Z.Il The Consultant shall collaborate with the Project Team in the exchange of design

and other specific information in connection with the Project in the manner

described in the Brief.

Z.tZ The liability of the Consultant under this Deed shall not be released, diminished or
in any other way affected bY:

(a) the appointment by the Client of any person to suruey the Site or to
monitor the carrying out of the Project or to inspect any documents

relating to them on behalf of the Client or the failure to appoint such a
person;

(b) any approval or consent given or withheld or purported to be given or
withheld by or on behalf of the Client; or

(c) any other independent inquiry into any relevant matter which the Client

may make or fail to make.

Z.L3 Nothing in this Clause 2 or in Clause 2.14 shall preclude the exercise of

independent skill and judgment by the Consultant in the performance of the

Seryices.

Z.L4 The Consultant shall perform the duties ascribed to it under, and undeftakes to the

Cl6nt that no act, omission or default of the Consultant in peforming the Services

shall constitute, cause or contribute to a breach by the Client of its obligations

Legal.37 610247. 1/RBNN/3 12 1 2.00009
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under the Development Agreement or under any other agreement or consent

connected with the Site and/or the Project to which the Client is party or any

deeds, documents, rights, easements, exceptions/ reseruations and covenants
(restrictive or otherwise) affecting title to the Site provided that copies (or relevant

extracts) of such documents have previously been provided by the Client to the
Consultant. In particular, the Consultant shall ensure that all design material
produced by it pursuant to this Deed complies and conforms with the Approved

Scheme (and/or the Approved Planning Scheme, as appropriate) the Satisfactory

Planning Permission, the Relevant Consents, the Planning Agreements, (each as

defined in the Development Agreement) the Statutory Requirements, and the Brief.

The Consultant shall notify the Client or the Project Manager without delay if the
Consultant considers that any changes to the Brief are necessary or desirable in the
interests of the Project.

If copies or relevant extracts of any documents referred to in Clause 2,14 are
provided to the Consultant after the date of this Deed and necessitate or result in a
material increase in the work required of the Consultant, any such additional work
shall be treated as Additional Seruices.

OBLIGATIONS SPECIFIC TO CONSULTANT'S PROFESSIONAL DISCIPLINE

The Consultant warrants to the Client that it has not specified or authorised for
use, will not specify or authorise for use and will not knowingly permit the use in
the Project of:

(a) any of the materials identified as potentially hazardous in the British
Council for Offices publication Good practice in the selection of
construction materials (current edition), other than in accordance with the
recommendations as to good practice contained in section 2 of that
publication; or

(b) any other material (or the use of which as specified by the Consultant)
which does not comply with current relevant British Standard
specifications, codes of practice and good building practice current at the
time of specification or is otherwise generally known within the
Consultant's profession at the time of specification to be deleterious or
harmful to health or to the durability of the Project in the circumstances in

which it is proposed to be used.

The Consultant shall notify the Client without delay if it becomes aware of any
proposed or actual use in the Project of any material otherwise than in accordance
with Clause 3.1.

The Consultant shall work in close co-operation with the other members of the
Project Team in accordance with the division of responsibilities set out in Clause 3.4
below and Schedule 2 (Consultantb Design Responsibility Matrix) with the
objective that:

(a) all activities and processes listed in the Consultant's Design Responsibility
Matrix are satisfactorily completed;

(b) the design of the Project is properly integrated;

(c) the design of the Project has a gross external area of not less than 95,000
sq.ft;

3.2

3.3

o



3.4

(d) the Project is able to proceed efficiently and in accordance with the
Programme; and

(e) the cost of executing the Project will not exceed any relevant limit stated in

the Brief or otherwise notified to the Consultant.

For those items in the Consultant's Design Responsibility Matrix marked "L', "D" or
"A" against the Consultant's discipline the Consultant shall take responsibility as

follows:

(a) the Consultant shall lead, manage and co-ordinate the Project Team to
complete each specific activity or process marked "L", seeking input from
the other Project Team members by reference to their respective

disciplines;

(b) the consultant shall design, draw and specify each item marked "D", in the

appropriate form (be it repofts, drawings specification schedules or

otherwise) seeking advice and information from the other Project Team

members by reference to their respective disciplines but maintain

responsibility for the accuracy of the relevant information;

(c) the Consultant shall provide advice and/or information to the Project Team

for each item marked "A", in order to facilitate satisfactory completion of
the specific activity or process; and

(d) the Consultant shall, for each item marked "M", manage the activities or
processes of the Project Team in the production of the information etc.

managed and co-ordinated by the parties responsible for each item marked

"L" in the context of and in contribution to the overall scheme.

CDM REGULATIONS

The Consultant shall comply with all the obligations imposed on it as a "designer"

under the CDM Regulations insofar as they apply to the P@ect and shall

co-operate w1h and provide information to the CDM Co-ordinator, the Project

Team, the Contractor and Sub-Contractors as necessary to enable them to comply

with their respective obligations under the CDM Regulations in relation to the

Project.

The Consultant warrants that it has the necessary competence and has allocated

or, as appropriate, will allocate adequate resources to comply with its obligations

under this Clause 4.

THIRD PARTIES

The Consultant shall, as required by the Client, liaise and co-operate with the

Freeholder, any Funder, any Purchaser, any Management Company, any Tenant,

and prospective Tenant and any other person who has or may acquire an interest

in the whole or any part of the Site and/or the Project (and their respective

representatives) and provide them with all such information in connection with the
project as they may reasonably require. The Consultant shall notify the Client of
any matter ariiing in the course of or relating to the Seruices which may materially

affect the respective interests of any such persons in the Site or the Project.

The Consultant agrees that pursuant to the Contracts (Rights of Third Parties) Act

1999 the Freeholder shall be entitled to enforce for its benefit any of the provisions

o

o
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o

o

o
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5.2
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5.3

set out in Schedule 6 (Third Party RighB Schedule (Freeholde)) from the date of

this Deed.

The Consultant agrees that, pursuant to the Contracts (Rights of Third Parties) Act

1999, with effect from the date of issue to the Consultant of a notice (in

substantially the form set out in Schedule 7 (Form of notice vesting rights in third
party) confirming the identity of the third party, the nature of its interest in the
'Site' or the Pioject and whether such third party has the benefit of
paragraph 3 (Obligations prior to determination of the Consultantb engagement)

and paragraph 4 ( "step-in' righf) of schedule I (Third Party Rights schedule):

(a) any Tenant and/or Management Company and/or or Purchaser shall be

eniitled to enforce for its benefit any of the provisions set out in Schedule

B (Third Party Rights Schedule) (other than paragraph 3 (Obligations prior
to determination of the consultantb engagement), paragraph 4 ("Step-in"

right)); and

(b) any Funder shall be entitled to enforce for its benefit any of the provisions

set out in schedule B (Third Party Rights schedule), save that paragraph 8

of Schedule B (net contribution) shall not apply.

If a Tenant, Purchaser or Management Company is unwilling to rely on the
provisions of Clause 5.3(a) and the applicable provisions of Schedule B (Third ParA
Rights Schedute) the Consultant shall, within 14 days of the Client's request to do

so, execute and deliver to the Client a deed of collateral warranty in favour of such

Tenant, Management Company or Purchaser in equivalent terms to the applicable

provisions of Schedule B (Third ParA Rights Schedule).

If a Funder is unwilling to rely on the provisions of Clause 5.3(b) and Schedule 8

the Consultant shall, within 14 days of the Client's request to do so, execute and

deliver to the Client a deed of collateral warranty in favour of such Funder in

equivalent terms to the applicable provisions of Schedule B (Third Party RighB

Schedule) amended so that the payment undeftaking set out in the Annex to that
Schedule is combined with the step-in provisions set out in paragraph 4 ("9tep-in"
right) of that Schedule B (Third ParA RighB Schedule).

For the purpose of section 2 of the Contracts (Rights of Third Pafties) Act 1999, the
right of either Pafi:

(a) to terminate the Consultant's engagement under this Deed;

(b) to agree to rescind, amend or otherwise vary or waive any of the terms of
this Deed (other than the terms of this Clause 5.3 or of Schedule B as

relevant); or

(c) to settle any dispute under or in relation to this Deed,

shall not be subject to the consent of the Freeholder or of any Funder, Purchaser or

Tenant in their capacity as identified third pafties under this Clause 5 (Third
pafties).

Any Group Company of the Client may in its own name enforce any term of this

Deed.

Save as set out in this Clause 5 (Third pafties), Clause 13.6 and Clause 13.7, it is

not intended that any third party should have the right to enforce any term of this

Deed pursuant to the Contracts (Rights of Third Parties) Act 1999.

5.4

5.5

5.6

5.7

5.8

o
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6.4
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6.1
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6.3
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THE CLIENT'S OBLIGATIONS

The Client shall, if requested by the Consultant, supply to the Consultant in a

reasonable time (having regard to the time and nature of the request) any

necessary and relevant data and information in the possession of the Client, or
which may only be obtained by the Client.

The Client shall provide or shall request the Project Team and the Contractor to
provide the Consultant with such assistance as the Consultant may reasonably
require in the performance of the Seruices.

Nothing in Clause 6.1 or Clause 6.2 shall limit the Consultant's obligation to liaise

directly with the Project Team, the Contractor and its Sub-Contractors in order to
procure the production of information properly to be supplied by them to the
Consultant.

The Client shall not be liable for any inaccuracy or discrepancy in data or
information supplied to the Consultant under Clause 6.1 or Clause 6.2.

The Consultant shall review all data and information provided to it by the Client

under Clause 6.1 or Clause 6.2 and shall inform the Client without delay if
(exercising the skill, care and diligence required by Clause 2.5) it becomes aware of
any inaccuracy in such data or information.

The Client shall give its comments, decisions and instructions on any matter
properly referred to the Client by the Consultant in a reasonable time (having

regard to the time and nature of the request).

CONSULTANT'S TEAM

The Consultant shall in the performance of the Seruices engage competent, skilled

and honest personnel who are suitably qualified and experienced in the tasks that
they are required to perform.

The Consultant shall ensure that the Key Persons are available at such times and

for as long as may be necessary, and shall devote such time and attention as may

be necessary, to ensure the proper performance by the Consultant of the Services.

The Consultant shall not replace any of the Key Persons without the prior approval

of the Client (such approval not to be unreasonably withheld or delayed) and shall

only replace a Key Person with a person approved by the Client (such approval not
to be unreasonably withheld or delayed). Other than in cases of emergency, the

Consultant shall ensure that there is an appropriate handover period between the
person being replaced and their replacement.

The Client may, after consultation with the Consultant, request the removal of any

person engaged in the performance of the Seruices if, in the Client's reasonable

opinion, the performance or conduct of such person is or has been unsatisfactory

and the Consultant shall promptly replace him with a person approved by the Client

(such approval not to be unreasonably withheld or delayed). The Client shall in no

circumstances be liable either to the Consultant or to any such personnel in respect

of any cost, expenses, liability, loss or damage occasioned by such removal.

REMUNERATION

The Client shall pay the Consultant the Fee as full remuneration for the Services

provided that it is a condition precedent to the Consultant's entitlement to be paid

6.5

6.6

B

8.1

1ega1.37610247.1/RBNN/3 1212.00009 10

lNc1.1l

o



o

o

o

o

o

o

o

a

8.2

for performance of the Services in a particular Work Stage that the Consultant has

received a written instruction from the Client in accordance with Clause 2.3 to
commence the Services within such Work Stage.

The Fee shall be paid by instalments as provided in Schedule 5 and in accordance

with the provisions of Clauses 8.3 to 8.8, provided that:

(a) the Client shall be entitled to make a fair and reasonable adjustment to the
amount and/or timing of such instalments to reflect any significant delay to
the Project or the peformance of the Services; and

(b) subject to Clause 9.2 the Consultant's total entitlement to payment for all

Services within a Work Stage shall not in any event exceed the amount
allocated to such Work Stage in paragraph 2 of Schedule 5'

The due date for payment of each instalment shall be the respective date stated in

Schedule 5 (as adjusted, if applicable, by the Client pursuant to Clause 8.2), Not

later than five days after the due date, the Consultant shall submit to the Client's

Project Manager an invoice specifying the sum which the Consultant considers to
be due to him under this Deed as at the due date (including, if applicable, any
adjustments arising under Clause 9.2 and/or Clause 9.3) and the basis on which

such sum has been calculated, together with value added tax, less any sums
previously paid by the Client. Invoices shall comply with Regulations 13 and 14 of
the Value Added Tax Regulations 1995 (SI 2518) and shall be supported by all such

documents, vouchers and receipts as may be necessary for computing and

verifying them. The Consultant's invoice shall be the payment notice required by

Section 110A(1) of the Construction Act.

All invoices submitted by the Consultant shall be addressed to:

Bedford Avenue Trustee Ltd and Bedford Avenue Trustee Two Ltd c/o GVA Second

London Wall, B0 Cheapside, London EC2V 6EE.

If the Consultant fails to comply with Clause 8.3, he shall be deemed to have
submitted a payment notice which complies with Section 110A(3) of the
Construction Act specifying a sum due of zero. For the avoidance of doubt this shall

not preclude the Consultant from including the sum which he considers to be due
to him in any future invoice submitted by him under this Deed.

If the Client intends to pay less than the amount specified as due in any invoice

submitted by the Consultant in accordance with Clause 8.3, he shall give to the
Consultant a notice of his intention to do so, specifying the sum that he considers
to be due to the Consultant as at the date such notice is given and the basis on

which such sum has been calculated. Such notice (which shall be the "pay less"
notice referred to in Section 111(3) of the Construction Act) may not be given

before the due date and must be given not later than three days before the final
date for payment of the relevant instalment.

The Client shall pay to the Consultant the amount specified as due in any invoice
submitted by the Consultant in accordance with Clause 8.3 (or, if less, the amount
specified in the Client's notice under Clause 8.6) on or before the final date for
payment, which shall be 33 days after the due date.

If the Client fails to pay any amount (or any part of an amount) properly due to the
Consultant under this Deed by the final date for payment under Clause 8.7 and
such failure continues for five business days after the Consultant has given to the
Client written notice of its intention to suspend performance of its obligations under

8.3

8.4

8.5

8.6

8.7

B.Bo
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this Deed and the ground or grounds on which he intends to suspend performance,

the Consultant shall be entitled (without limiting any other right or remedy of the
Consultant) to suspend performance of any or all of those obligations until the
outstanding amount is paid in full, Any period during which performance is validly

suspended under this Clause B.B shall be disregarded in computing the time taken

by the Consultant to complete any of the Services affected by the suspension, The

Consultant shall be entitled to a reasonable amount in respect of costs and

expenses properly and reasonably incurred by it as a result of the valid exercise of
its right under this Clause 8.8 and such amount shall be added to the next
instalment due to the Consultant under this Deed.

Any amount properly due to the Consultant under this Deed which is not paid by

the flnal date for payment under Clause 8.7 shall carry interest at the rate of 2o/o

above the base rate from time to time of the Bank of England for the period

between the final date for payment and the date on which payment is made.

Where the Late Payment of Commercial Debts (Interest) Act 1998 applies, if the
rate of interest referred to in Clause 8.9 is held not to be a substantial remedy

within the meaning of section 9 of that Act, there shall be substituted for the rate

referred to in Clause 8.9 such higher rate of interest as is necessary to ensure that
it is a substantial remedy for the purposes of that Act.

ADJUSTMENTS TO THE FEE AND ADDITIONAL SERVICES

Subject to Clause9.3 and Clause 77.2, the Fee shall be deemed to be inclusive
payment for the Seruices and all other matters relating to this Deed and for all

costs, disbursements, expenses and overheads incurred by the Consultant in
connection with the Project, except for those items listed in paragraph 3 of
Schedule 5 which (if properly and necessarily incurred by the Consultant in

connection with the Project with the prior approval of the Client) shall be

reimbursed to the Consultant at cost'

If the scope of the Project or of the Basic Seruices is materially altered in

accordance with the Client's requirements, the Client and the Consultant shall

agree a fair and reasonable adjustment to the Fee (and a consequential adjustment
to the instalments set out in Schedule 5) to reflect any material increase or
decrease in the work required of the Consultant resulting from the alteration,
provided that any delay to the Project or to the performance of the Services shall

not in itself be considered a material alteration to the scope of the Project'

In addition to the Basic Services, the Consultant shall perform any Additional

Seruices in relation to the Project which are within the Consultant's professional

competence and which the Client may reasonably instruct. Subject to Clause 9.4

and Clause 9.5, the Client shall pay an additional fee to the Consultant in respect of
any Additional Services so instructed, the amount and timing of payment of which

shall be agreed between the Parties or (if the Client in its sole discretion decides)

calculated by reference to the hourly rates set out in paragraph 4 of Schedule 5.

It is a condition precedent to the Consultant's right to payment for the peformance

of any Additional Services that, prior to commencing any Additional Seruices, it

shall:

(a) notify the Client that it intends to seek additional payment in respect of its
performance of such Additional Seruices;

(b) provide to the Client its best estimate of such additional payment sought;

and

9.2

9.3

9.4

o
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o

o

o

9.5

(c) obtain the Client's written instruction to commence such Additional
Seruices, the Client's written agreement to the amount of the additional fee
for such Additional Seruices (or the Client's written agreement that the
additional fee is to be calculated by reference to the hourly rates in

paragraph 4 of Schedule 5)) and the agreed timescale for delivery of such

seruices.

Notwithstanding Clause 9.2 and Clause 9.3, the Consultant shall not be entitled to
any increase in the Fee nor to any additional payment to the extent that the need

for such extra work and/or Additional Services results from any negligence,
omission or default on the part of the Consultant in the performance of its

obligations under this Deed.

INSURANCE

Without limiting its other obligations under this Deed or otherwise at law, the
Consultant shall effect and maintain:

(a) professional indemnity insurance to cover its professional liability under
this Deed, with a limit of indemnity of not less than €10,000,000 in respect
of each and every claim (with separate annual aggregate limits of
f 10,000,000 in respect of claims arising out of pollution and/or
contamination and of €1,000,000 in respect of claims arising out of
asbestos) provided that such insurance continues to be generally available
in the European Union market on reasonable terms and at commercially
reasonable premium rates to consultants performing services substantially
similar to the Seryices. Any additional premium required by the insurers by
reason of the Consultant's own claims record or other acts or omissions or
matters or things peculiar to the Consultant shall be deemed to be within
commercially reasonable premium rates; and

(b) for the duration of this Deed, public liability insurance with a limit of
indemnity of not less than f10,000,000 for any one occurrence or series of
occurrences arising out of any one event (with separate annual aggregate
limits in respect of claims for pollution or contamination and products

liability) in respect of any negligence, error, omission or default on the part
of the Consultant in the performance of its obligations under this Deed,

The insurance referred to in Clause 10.1 will:

(a) be subject only to such conditions and excesses as may be usual in the
European Union market at the time;

(b) be provided by insurers licensed to carry on insurance business in the
United Kingdom; and

(c) be maintained from the date of this Deed and for a period expiring not less

than 12 years after the completion of the Services and notwithstanding the
expiry or termination of the Consultant's engagement under this Deed.

As and when reasonably required to do so by the Client, the Consultant shall
produce documentary evidence that the insurance required by this Clause 10 is
being properly maintained.

The Consultant shall promptly notify the Client if at any time it is unable to obtain
insurance as required by this Clause 10 on reasonable terms and at commercially
reasonable premium rates or at all or if there is any material reduction in the scope

10

10.1

r0.2

10.4

10.3
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13.1

or level of cover offered by such insurance. In this event the Consultant shall

continue to maintain insurance on such terms and with such a limit of indemnity as

may then be available to the Consultant'

THE PROPRIETARY MATERIAL

The copyright in the Proprietary Material shall remain vested in the Consultant, but

the Consultant grants to the Client an irrevocable royalty-free and non-exclusive

licence to use and to copy and use the Proprietary Material and to reproduce the

designs and content of them for any purpose connected with the Project and/or the

Site, including (without limitation) the construction, completion, maintenance,

letting, sale, promotion, adveftisement, alteration, extension, refurbishments

reinstatement and repair of the Site.

The licence referred to in Clause 11.1 shall carry the right to grant sub-licences and

shall be transferable to third parties and shall subsist notwithstanding the

termination (for any reason) of the Consultant's engagement under this Deed.

The Consultant agrees not to assert as against the Client or any third party and to

waive any moral rights it may have pursuant to Section B0 of the Copyright, Design

& Patents Act 19BB in connection with any of the Proprietary Material and shall

procure that its selvants, agents, sub-contractors and employees shall similarly not

asseft and shall waive any such moral rights to which they may be entitled.

The Consultant confirms to the Client that it has not infringed and shall not

knowingly infringe any copyright or other intellectual property or design rights of
any third party in relation to the Project including, without limitation, by copying

wholly or substantially the work of any third party.

The Consultant shall not be liable for any use of the Proprietary Material for any

purpose which is inconsistent with that for which it was prepared by the

Consultant.

The Consultant shall on request provide the Client (and any other consultants

appointed by the Client) with copies of the Proprietary Material reasonably required

for the purposes of the Project.

Notwithstanding that the copyright in the Proprietary Material remains vested in the

Consultant, the Consultant shall not without the prior consent of the Client be

entitled to use the Proprietary Material so as to design any building or structure

simi6r in overall design, appearance or features to the Project, nor shall it be

entitled to use the Proprietary Material for any purpose connected with the Site

other than for the purposes of this Deed and the completion of the Project

(notwithstanding the expiry or termination of its engagement under this Deed or

the abandonment of the Project by the Client).

CONFIDENTIALITY

The Consultant shall (if it has not already done so) upon execution of this Deed,

sign an undertaking in the form of the Confidential Information Undertaking and

deliver this forthwith to the Client.

ASSTGNMENT, SUB-LETTTNG AND NOVATTON

The Consultant shall not assign its interest in this Deed or any paft of it, nor any

right arising under it, to any person without the prior consent of the Client'
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o
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o
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13.3

13.4

13.5

13.6

L3.7

The Consultant shall not, without the prior consent of the Client, sub-contract the
peformance of any of the Services or authorise the appointment of any specialist

consultant or Sub-Contractor to design any element of the Project falling within the

Consultant's Scope. No appointment under this Clause 13.2 shall in any event be

made unless the Consultant has first confirmed to the Client in writing that, in its
reasonable opinion, such specialist is in all respects qualified and competent to
carry out such design.

The Consultant shall be fully responsible for any work sub-contracted by it as if it
had performed such work itself.

The Client may at any time assign the benefit of this Deed and any rights under it
on notice to the Consultant without the consent of the Consultant being required

to:

(a) any Funder and/or any Group Company and/or to any limited partnership,
joint venture or similar vehicle set up by the client (or by a Group

Company) which acquires an interest in the Project or the Site or any part

of it (on an unlimited number of occasions); and/or

(b) any other person who acquires an interest in the Project or the Site

(subject to a maximum of two such assignments).

If the Client so requires, the Consultant shall, within 14 days of the Client's request,

execute and deliver to the Client a deed of novation in substantially the same form

as that set out in Schedule 10 which the Consultant hereby authorises the Client to
complete at substantially the same time as the Building Contract.

Upon completion of the deed of novation to which Clause 13'5 refers:

(a) the rights set out in Schedule B shall vest in the original 'Client' named in

this Deed pursuant to the Contracts (Rights of Third Parties) Act 1999

(save that paragraph B of Schedule 8 (net contribution) shall not apply) or
if applicable any replacement Client following the completion of a deed of
novation to a new client as referred to in Clause 13.7;

(b) all references to the Client in this Deed shall (unless the context otherwise

requires) be construed as references to the Contractor; and

(c) the Consultant shall have due regard to any obligations on the part of the
Contractor contained in the Building Contract and shall peform the
Services (exercising all the skill, care and diligence referred to in

Clause 2.5) in such manner and at such times that no act, omission or
default by the Consultant shall constitute, cause or contribute to any

breach by the Contractor of any such obligations.

The Consultant shall, within 14 days of the Client's request, execute and deliver to
the Client a deed of novation in the form set out in Schedule 11 in favour of any

Group Company of the Client and/or any limited partnership or similar vehicle set

up by the Client or any Group Company of the Client and/or the Freeholder. Upon

the completion of the deed of novation to which this Clause refers, the rights set

out in Schedule B shall vest in the original "Client" named in this Deed pursuant to
the Contracts (Rights of Third Parties) Act 1999 (save that paragraph B of Schedule

B (net contribution) shall not apply),
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15.1

t5.2

15.3

15.4

15.5

15.6

TIME FOR PERFORMANCE

The Consultant shall perform the Seruices regularly and diligently and (subject to
Clause 14.2) in accordance with the Programme and so as to enable the Project to
proceed in accordance with the Programme.

If at any time the Consultant is prevented or delayed in the performance of the

Seruices for any reason, it shall promptly so notify the Client giving the specific

reason for the delay or prevention, together with its best estimate of its effect on

the Programme. In such circumstances the Consultant shall use all reasonable

endeavours to resume and expedite the Seruices as soon as practicable. The

Consultant shall not be treated as being in breach of this Deed to the extent that it
is delayed in the peformance of the Services for reasons beyond its reasonable

control.

TERMINATION OR SUSPENSION BY CLIENT

The Client may at any time, by not less than 28 days' prior notice to the
Consultant, terminate the Consultant's engagement under this Deed or the
peformance of any part of the Seruices.

In the event of a material breach by the Consultant of its obligations under this

Deed which the Consultant fails to remedy within 7 days after receiving a notice

from the Client specifying the breach and requiring its remedy, the Client may by

notice to the Consultant immediately terminate the Consultant's engagement under

this Deed.

If an insolvency event occurs in respect of the Consultant or the Consultant is in
breach of Clause 2.8 the Client may by notice to the Consultant immediately

terminate the Consultant's engagement under this Deed.

The Client may at any time, by notice to the Consultant, require the Consultant

immediately to suspend performance of the whole or any paft of the Services.

If the Client requires the Consultant to suspend the peformance of the whole or

substantially the whole of the Services under Clause 15'4, the Client may at any

time within a period of L2 months from the date of such notice require the

Consultant to resume peformance of the Seruices. In that event the Consultant

shall, as soon as reasonably practicable, resume peformance of the Seruices in

accordance with this Deed and any payment made under ClauselT.2 shall rank as

payment on account towards the payments to be made to the Consultant under

this Deed. If the Client does not require the Consultant to resume the performance

of the Services within the period of 12 months referred to in this Clause 15.5, then

either Party may thereafter by notice to the other terminate the Consultant's

engagement under this Deed.

The Client may (in its absolute discretion) instruct any other person to carry out
any or all of the Seruices in place of or in addition to the Consultant at any time

without the prior consent of the Consultant.
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16 TERMINATION BY CONSULTANT

In the event of a material breach by the Client of its obligations under this Deed

which the Client fails to remedy within 28 days after receiving a notice from the

Consultant specifying the breach and requiring its remedy, the Consultant may by

notice to the Client immediately terminate the Consultant's engagement under this
Deed.

CoNSEQUENCES OF TERMTNATTON OR SUSPENSTON

On termination of the Consultant's engagement under Clause 15 or Clause 16 or on

suspension of the whole of the Services under Clause t5.2, the Consultant shall

take immediate steps to bring the Services to an end in an orderly manner (but

with all reasonable speed and economy) and shall within 14 days deliver to the
Client all the Proprietary Material (whether in the course of preparation or
completed) provided that the Consultant shall be entitled to retain copies of them.

If the Consultant's engagement is terminated or the peformance of the whole of
the Services is suspended, the Client shall (subject to any withholdings, deductions

or set-offs which the Client is entitled to make and to Clause 17.3, Clause 17.4 and
Clause 17.6):

(a) pay to the Consultant any instalments of the Fee and any other amounts

arising under this Deed which have already accrued due prior to the date
of termination or suspension, plus a fair and reasonable proportion of the
next instalment of the Fee to which the Consultant would otherwise be

entitled having regard to the extent of the Seruices performed up to the
date of termination or suspension, less the amount of any payments
previously made by the Client to the Consultant under this Deed; and

(b) in the event of a termination (but not of a suspension), reimburse to the
Consultant the direct costs wholly and necessarily incurred by the
Consultant resulting from the termination, provided that such termination
and such costs have not arisen through any negligence, omission or
default on the part of the Consultant.

Any amount payable under Clause L7.2 shall be subject to the invoicing and
payment provisions in Clause 8.3 to Clause 8.8. The due date for payment of such

amount shall be 14 days after the date of termination or suspension (as the case

may be).

Where termination arises from the Consultant's breach of this Deed or an

insolvency event relating to the Consultant, the Client may employ and pay other
persons to carry out and complete the Services and until completion of the Services

by such other persons the Client shall be under no obligation to make further
payment to the Consultant save in respect of any sum due under this Deed the
final date for payment of which falls prior to the date of termination and in respect

of which no effective notice has been given under Clause 8.6. Upon completion of
the Seruices the Client shall asceftain and notify to the Consultant the proper costs

of completing the Services (including without limitation any loss and/or damage
properly incurred by the Client as a result of the termination) and if such amounts
when added to the monies paid to the Consultant prior to the date of termination
exceed the total amount of the Fee which would have been paid to the Consultant
on due completion of the Seruices, the amount of such excess shall be a debt
payable to the Client by the Consultant in accordance with
Clause B (Remuneration).

t7

L7.r

17.2

L7.4

t7.3
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18.5

tB.3

o

o

o

o

o

o

a18.6

o

o

On termination or suspension of the Consultant's engagement for whatever reason,

the Client shall not (except as exclusively set out in Clause 17.2) be liable to the
Consultant for any loss of profit, loss of contracts or other costs, losses and/or
expenses incurred by the Consultant in connection with such termination or
suspension.

Termination of the Consultant's engagement for whatever reason shall not (subject
to Clause 17.4) limit the rights and remedies of either Party in relation to any

negligence, omission or default of the other Party occurring prior to the
termination.

The provisions of this Deed shall continue to bind the Parties for as long as may be

necessary to give effect to their respective rights and obligations under it.

MISCELLANEOUS

All additions, amendments and variations to this Deed shall be binding only if in

writing and signed by the duly authorised representatives of the Pafties'

This Deed supersedes any previous agreement or arrangement between the Parties

in relation to the Seruices (whether oral or written) and represents the entire
understanding between the Pafties in relation to the Seruices.

The Consultant warrants to the Client that it has not entered into this Deed in

reliance upon any antecedent or collateral representations, undeftakings or
promises of any nature whatsoever made by or on behalf of the Client. The Parties

agree that any statements, representations or warranties made or given by either
Parg during the course of negotiations which do not form part of this Deed are

withdrawn, overridden and of no legal effect and that the Parties shall not be

entitled to rely upon nor make any claim in law in relation to them.

Notwithstanding the date of this Deed, it shall have effect as if it had been

executed on the actual commencement of the Services by the Consultant.

If any provision of this Deed shall be found to be ineffective, inoperable or
unenforceable for any reason it shall be deemed to be deleted and the remaining
provisions of this Deed shall continue to have full force and effect'

The Consultant's total liability to the Client for any breach of its obligations under

this Deed, whether arising in contract, in tot, for breach of statutory duty or

otherwise, shall be limited to f 10,000,000 in respect of each such breach, provided

that this limit of liability shall not apply in relation to the following:

(a) death or personal injury caused by the Consultant or any person for whom

the Consultant is resPonsible;

(b) fraud, fraudulent misrepresentation or wilful default on the paft of the
Consultant or any person for whom the Consultant is responsible;

(c) breach by the Consultant of its obligations under Clause 11;

(d) breach of statutory dutY;

(e) claims by the Client for additional costs incurred by it in completing the

Project consequent on the termination of the Consultant's engagement

under this Deed due to the Consultant's negligence, omission or default;

and
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19.1

(f) any interest payable to the Client arising out of or under this Deed.

TERRORISM

The Consultant is not responsible under this deed or otherwise for designing or
advising on or otherwise taking measures to prevent or mitigate the effect of
Terrorism or any action that may be taken in controlling preventing suppressing or
in any way relating to Terrorism and the Consultant shall have no liability under or
in connection with this deed whether in contract or in tort, in negligence, for breach
of statutory duty or otherwise for any claim arising out of any consequences
whatsoever resulting directly or indirectly from or in connection with Terrorism or
any such action (regardless of any other contributory cause or event) save to the
extent that the claim is covered by professional indemnity insurance taken out by
the Consultant and in force at the time that the claim or (if earlier) circumstances
that may give rise to the claim is or are reported to the insurers in question.

In this clause 22 "Terrorism" shall mean any act or acts including but not limited to:L9.2

19.2.L

19.2.2

20

20.1

20.2

20.3

20.4

20.5
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the use or threat of force and/or violence; and/or

harm or damage to life or to property (or the threat of such harm or
damage) including but not limited to harm or damage by nuclear
and/or chemical and/or biological and/or radiological means caused
or occasioned by any person(s) or group(s) of persons or so claimed
in whole or in part for political religious ideological or similar
purposes.

NOTICES

Any notice or other communication required under this Deed shall be in English in
writing and delivered by hand or sent by recorded delivery to the relevant Party at
its address or number and for the attention of the individual set out in Schedule 1

(or as otherwise notified in accordance with Clause 20.2).

A Party may notify the other Party of a change to its details specified in
Clause 20.1. The new address shall take effect as against the other Party five
business days after receipt of that notice or on such later date as may be specified
in the notice.

Without evidence of earlier receipt, communications complying with Clause 20.1
are deemed received:

(a) if delivered by hand, at the time of delivery, unless deemed receipt would
occur after 5.00pm on a business day, or on a day which is not a business
day, in which case deemed receipt will be at 9.00am on the next business
day; or

(b) if sent by recorded delivery, at 9.00am on the second business day after
posting.

If a person for whose attention communications must be marked or copied has
been specified in Schedule 1, a communication will be effective only if it is marked
for that person's attention or copied to that person (as the case may be).

This Clause does not apply to the service of any document required to be sewed in
relation to legal proceedings.

o
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2T DISPUTES

2l.L Either Pafi may refer any dispute arising under, out of, or in connection with this

Deed to adjudication in accordance with the rules and provisions of the Scheme

and this Clause 21.

ZL.2 Any dispute referred to adjudication shall be referred to an adjudicator appointed

by the president or a Vice-President for the time being of the Royal Institution of

Chartered SurueYors.

Zl.3 The following provisions of the Scheme shall be amended as set out below:

"8.(1) The adjudicator may adjudicate at the same time on more than one

disoute under the same contract.

18. The adjudicator and any party to the dispute shall not disclose to any other

person any information or document provided to him in connection with the

adjudication, except to the extent that it is necessary for the purposes of, or

in connection with, the adjudication'

22. The adjudicator shall provide reasons for his decision"'

22 GOVERNING LAWANDJURISDICTION

2Z.I This Deed and any non-contractual obligations arising in connection with it shall in

all respects be governed by English law.

Z2.Z The English courts shall have exclusive jurisdiction to determine any dispute arising

in connection with this Deed, including disputes relating to any non-contractual

obligations, save that any decision, judgment or award of such coutts may be

enforced in the courts of any jurisdiction'

This Deed has been executed as a Deed and delivered on the date stated at the
beginning of this Deed.
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Schedule 1 : Project Pafticulars

Schedule 1
Project Pafticulars

1 The Site is the area of land comprised within title number LN165B0B and shown for

identification purposes only on the plan attached as Schedule 9'

2 The Key Persons are:

David Fung - Director;

Richard Whitehead - Director; and

Tm Norman - Senior Engineer

3 The Project Team includes:

(a) Architect - Bennetts Associates Limited;

(b) Services Engineer - Waterman Group;

(c) Project Manager / Employer's Agent- Second London Wall Project Management

Limited C'GVA SLW").

(d) CDM Co-ordinator and Quantity Surveyor - EC Harris LLP'

4 Consultant to act as principal design consultant: No

5 The Client's address for service is:

Address: Bedford Avenue Trustee Ltd and Bedford Avenue
Trustee Two Ltd (as trustees of One Bedford Avenue
Unit Trust)

13-14 The Esplanade,

St Helier,

Jersey JE1 1BD

5 The Consultant's address for seruice is:

Address: Waterman GrouP PLC

PicKords Wharf

Clink Street

London, SEl 9DG

Attention:

1e9a1.37610247.1/RBNN/3 1212.00009 2l
lNc1.1l
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Schedule 2 : Consultant's Design Responsibility Matrix

Schedule 2
Consultant's Design Responsibility Matrix

Architect is the Design Leader and has authority and responsibility for (i) directing

the design process (ii) co-ordinating design of all constructional elements, including

work by any specialist consultants (iii) establishing the form and content of design

outputs, their interface and a verification procedure (iv) communicating with the
client on significant design issues.

Second London Wall Project Management are employed as the Lead Consultant and

thereby has authority and responsibility in the pre-construction period for (i)
monitoring the production of design work (ii) communications between the client

and the Consultants; except for communications on significant design matters that
are dealt with by the Architect as design leader or any of the other consultants

direct (iii) advising on the need for and the scope of seruices by consultants,

specialists, sub-contractors or suppliers (iv) advising on the methods of procuring

construction (v) in conjunction with the quantity surueyor inviting and appraising

tenders (vi) receiving regular status reports from each consultant, including the
design leader (vii) in conjunction with the Quantity Surueyor developing and

managing change control procedures, making or obtaining decisions necessary for
time and cost control (vii) reporting to the client on project status overall.

GVA SLW is also employed as the Employers Agent and thereby has authority and

responsibility during the construction period for (i) administering the building

contract(s) including monitoring progress of the worK, issuing instructions and

issuing recommendations for contractor payment (ii) co-ordinating and monitoring

the work of any appointed compliance monitoring consultants.

The building contract is expected to be the JCT Design and Build 2011 form as

altered by bespoke amendments prepared by the Client's solicitor.

Where there is a conflict between the Schedules of Services incorporated within the
respective consultants appointments and this Responsibility Matrix, the Schedule of
Seruices will take precedence.

The matrix that follows sets out the responsibilities of the Project Team in relation

to the design, procurement and construction activities and processes planned to be

undertaken during the lifespan of the project in accordance with the key set out in
Clause 3.4 of this Deed.

o

o

o

o

o

o

a

o

o
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1.O DESIGN
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RESPONSIBILITIES

L: Lead & co-ordinate

D: Design, draw & specify

A: Advise

M: Manaqement
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1.1 Agree project brief with the
Client

M L A A A A

1,2 Visit site to carry out the initial
appraisal

M L A A A A

1.3 Gather information about the
site and the surrounding area

M L A A A A

L.4 Produce a site appraisal report M L A A A A

1.5 Staqe 3 Outline proposals M LD D D A A

1.6 Staqe 3 Outline cost plan M A A A L A

L.7 Staqe 3 Outline desiqn report M LA A A A A

1.8 Staqe 4 scheme desiqn M LD D D A A

1.9 Staqe 4 cost plan M A A A L A

1.10 Staoe 4 desiqn reDoft M LA A A A A

1.1 1(a) Consult with Planning Authority
and the Aoproved Inspector

M L A A A A

1.11(b) Consult with Statutory
undeftakers

M A A L A A

L,I2 Planning application and
submission

M L A A A A See note G

1.13 Staqe 5 specialist desiqn M LD D D L A A

1.14(a) Applications to planning,
buildinq control

M L A A L A A See note G

1.14(b) Aoolications to Statutorv M A A L L A

o



RESPONSIBILITIES

L: Lead & co-ordinate

D: Design, draw & specify

A: Advise

M: Manaqement
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2.O GENERAL
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2.L Site layout M LD A A A A

2.2 Setting out; dimensions, levels,
falls, gullies (internal and
external)

M LD A A A A See note 1

2.3 Co-ordination of dimensions M LD A A A A See note 1

2.4 Temooraru works M A LD A A

2.5 Cost estimating and cost Plans M A A A LA A

2.6 Health & Safety M A A A L A L See note
22

2.7 Demolition M A A A L A A

2.8 Excavation and qroundwork M A LD A A

2.9 Measurement/o ua ntities M A A A LA A

2.t0 Proqramme ML A A A L A A

2.r1 Contract documentation I
tender documentation

MA A A A LA A

2.t2 Site preparation M A A A L A A

2.r3 Final construction
drawinos

issue M D D D LD A A
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3.O SURVEY/EXTSTTNG
STRUCTURES
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RESPONSIBILITIES

L: Lead & co-ordinate

D: Design, draw & specify

A: Advise

M: Management
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3.1 Topoqraphical survey M L A A A A

3.2 Site investigation M A LD A A

3.3 Condition suruey of existing
buildinq/structures

M LD LD A A A See Note
30

3.4 Condition survey of existing
utilities/services

M A A LD A A See Note
30

3.5 Load capacity of existing
structures

M LD A A See Note
31

3.6 Strengthening of existing
structures

M LD A A See Note
31

4.O t(l

4.1 Foundations M A LD A A See Note
32

4.2 Retaining walls forming part of
the buildinq

M A LD A A

4.3 Ground bearing slabs, structural
fill. blindino

M A LD A A

4.4 Structural steelwork M A LD A A See note 2

4.5 Steelwork connections M A LD A A See note 2

4.6 Steelwork corrosion protection M A LD A A See note 2

4.7 In situ reinforced concrete M A LD D A A



RESPONSIBILITIES

L: Lead & co-ordinate

D: Design, draw & specify

A: Advise

M: Manaqement
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4.8 Reinforcement drawings and
bendinq schedules

M LD D A A See note
23

4.9 Precast/nrestressed concrete M A LD D A A

4.10 Structural toppinqs M A LD D A A

4.r1 Floor pits, chambers, trenches
and recesses

M A D LD D A A

4.r2 Lift and escalator pits M A D LD D A A

4.L3 Staircases/ramps M LD AD D A A See note 3

4.t4 Anticipated structural
movements

M A LD A A A See note 4

4.t5 Structural penetrations (see
note 5)

M A LD A A A A See note 5

4.16 Loading; dead, imposed, wind
and snow loadinq

M A LD A A A

4.t7 Cold formed sections (eg
sheetinq rails and purlins)

M A A LD A A See note
20&B

4.18 Wind posts M A A LD A A See note
20&B

4.t9 TemDorary Works/ propping etc M A A LD A A

Schedule 2 : Consultant's Design Responsibility Matrix 
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5.0 BUILDING SERVICES

5.1 Heating, ventilation and air
conditionino

M A LD D A A

5.2 Power and liqhtinq M A LD D A A

Lega1.376I0247.1/RBNN/31212.00009 26

lNc1.1l



Schedule 2 : Consultant's Design Responsibility Matrix

o

o

)

o

,

o

o

o

o

o
Le9a1.376r0247.1/RBNN/31212.00009 27

lNc1.1l

RESPONSIBILITIES

L: Lead & co-ordinate

D: Design, draw & specify

A: Advise

M: Manaqement
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5.3 Fire detection, alarm and
sprinkler systems, smoke
ventilation

M A LD D A A

5.4 Security equipment (access

doors, barriers, security card
system etc)

M A LD D A A

5.5 CCTV and communications
svstems

M A LD D A A

5.6 Buildinq Manaqement Systems M A LD D A A

5.7 Domestic Water Services M A LD A A

5.8 Data, Voice Cabling and IT
Infrastructure

M A LD D A A

5.9 Radio. W and Satellite Systems M A LD D A A

5.10 Lifu and Hoists M A LD D A A

5.1l Incominq seruices M A A LD D A A

5.L2 Co-ordination of seryices M A LD D A A

5.13 Fixino seruices to orimary frame M A A LD D A A See note 6

5.L4 Secondary suDooft to services M A A LD D A A See note 7

5.15 Plinths and bases etc M A A LD D A A See note
10

5.16 Fire strategy M LD D A A See note
11

5.r7 Plumbing M A LD D A A See note
24

5.18 Sanitarv fittinos M LD AD A A See note



RESPONSIBILITIES

L: Lead & co-ordinate

D: Design, draw & specify

A: Advise

M: Manaqement
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5.19 Liohtnino orotection M A A LD D A A

5.20 Calculation of 'U' values M A A LD D A A See note
27

5.21 Wireways and power suPPlies
suooortinq soecialist seruices

M A A LD D A A

5.22 BREEAM Certification M AD AD LD D A A

5.23 Acoustics (M&E) M AD A LD D A A See note
19

5.24 Externa I liqhtinq/siq naqe M A A LD D A A

5.25 Coordination of building
seruices elements

M A A LD D A A

Schedule 2 : Consultant's Design Responsibility Matrix 
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6.0 ARCHITECTURAL
ELEMENTS
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6.1 Secondary structures/steel
framing to openings in

claddino/facade

M L A D A A See note
7,8

6.2 Envelooe & Roofs M LD A D A A See note 9

6.3 Wallties M L A D A A See note 8

6.4 Movement ioints in finishes M LD A A A See note 4

6,5 Lintels M LA A D A A See note 8

6.6 Glazinq M LD A D A A

6.7 Windows/doors/ louvers M LD D A A

6.8 Internal non-structural
walls/partitions

M LD A D A A See note
14
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RESPONSIBILITIES

L: Lead & co-ordinate

D: Design, draw & specify

A: Advise

M: Manaqement
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6.9 Lifts - Internal Finishes M LD A D A A See note
t4

6.10 Decorative cladding (eg GRP,

GRG)
M LD A D A A

6.11 Screeds M LD A D A A

6.L2 Internal fit out, including all,
specialist joinery, finishes and
ceilinos

M LD A A A A A

6.13 Acoustics ( building fabric)) M LD A D A A See note
19

6.L4 Internal layouts and setting out
for primary elements including
GA's, and fully coordinated
RCP'S

M LD A A A A

6.15 Secondary setting out for all
pre finished materials

M LD A A A A

6.16 Doors and ironmongery M LD A A A

6.t7 Sanitarvware M LD A A A

6.18 Decoration and finishes
schedules

M LD A D A A

6.19 Room Data Sheets M A A

8.0 BUILDER'S WORK

8.1 Minor structural penetrations A A LD D A See note 5

8.2 Co-ordination of builders work l-A A D D A See note
10

8.3 Plinths and bases for A A LD D A See note

o



RESPONSIBILITIES

L: Lead & co-ordinate

D: Design, draw & specify

A: Advise

M: Manaqement
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olant/machinerv 10

8.4 Steelwork suppott for
olant/machinerv

A A LD D A See note
10

8.5 Cast-in conduits, pipes, sleeves A A LD D A See note
10

8.6 Cast-in insefts, hooks, bolts A A LD D A See note
10

8.7 Lift guide rails etc A A A LD A See note
10

B.B TemDorary liftinq beams A A LD A

8.9 Temporary openings for
delivery of plant and delivery
routes

M A A D LD A A See note
15

8.10 Install to risers for access or
olant suooort

M A A LD D A A See note
10

9.0 MISCELLANEOUS

9.1 Fire protection M LD A A D A A See note
11

9.2 Waterproofing and sealants
(above ground)

M LD A D A A See note
L2

9.3 Waterproofing and sealants
(below qround)

M LD D A D A A See note
T2

9.4 Handrails, balustrades,
oaraoets

M LD A D A A See note 5
&21

9.5 Barriers for vehicles/People M LD D D A A See note
6,2l
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RESPONSIBILITIES

L: Lead & co-ordinate

D: Design, draw & specify

Ar Advise

M: Manaqement
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9.6 Access walkways/ladders M LD A A D A A See note 6

9.7 Proprietary steel access/escaPe
ladders

M LD A D A A See note 6

9.8 Cleaninq access equipment M LD A A D A A See note 6

9.9 Shelvinq/rackinq M LD D A A See note 6

9.10 Duct and chamber covers and
oratinos

M LD A D D A A See note
6.7

9.11 Satellite dish/aerial suppofts M A A LD D A A See note
6,7

9.L2 Miscellaneous steelwork and
fixinq to Drimary structure

M A A A LD A A

9.13 Internal sionaqe, line markinqs M LD A A

9.L4 Non-structural screeds and
toooinos

M LD A A

9.15 Floating floors and acoustic
isolation/bearinos

M LA A A D A A See note
19

10.0 DRAINAGE

10.1 Surface water drainage outside
building and to underside of
lowest buildinq slab

M D A LD D A A See note
16

10.2 Surface water drainage inside
buildinq

M A A LD D A A See note
16

10.3 Foul drainage outside building
and to underside of lowest
buildinq slab

M A A LD D A A See note
16



RESPONSIBILITIES

L: Lead & co-ordinate

D: Design, draw & specifY

A: Advise

M: Manaqement
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10.4 Foul drainage inside building M A A LD D A A See note
16

10.5 External envelope drainage
details

M LD A D D A A See note 6

11.0 EXTERNAL WORKS

11.1 Interface with highway and

driveways and car park layouts
M LD A D A A See note

L7

tL.2 Pavements (sidewalks), kerbs M LD A A A See note
t7

11.3 External hardstanding M LD A A A

LT.4 Tie in to existing construction M LD AD A A See note
t7

11.5 Concrete and pre-cast wall /
envelooe

M LD A D A A See note
t7

11.5 Non-standard concrete
chambers, ducts, trenches

M A LD A A A

LL.7 Fences, bollards etc M LD A A

11.8 Street furniture M LD A A

11.9 Planting and landscaping M LD A A A

11.10 Vehicle movements and turning
circles

M LA A A See note F

rt.L2 External signage, line markings M LD A A A

11.13 Earthinq pits M A LD A A
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a

o

o

o

o

o

o

o

a

o
1e9a1.37610247.1/RBNN/31212.00009 32

lNcl.1l



o

o

a

o

o

o

o

o

o

I

Schedule 2 : Consultant's Design Responsibility Matrix

NOTES

The fotlowing explanatory notes should be read in coniunction with the matrix:
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RESPONSIBILITIES

L: Lead & co-ordinate

D: Design, draw & specify

A: Advise

M: Manaqement
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12.O EXTERNAL TIAISON

t2.l Liaison with ApProved
Inspector

M L A A A A A

t2.2 Liaison with local authoriW M L A A A A A See note G

L2.3 Traffic and off-site hiqhway M A A A L A A

t2.4 Liaison with utility suppliers for
site supplies and utilities
diversions

M A A L L A A

L2.5 Diversions of existing drainage
networks

M A A LD D A A See note
16

12.6 New connections/outfalls to
drainaqe networks

M A A LD D A A See note
16

12.7 Landlord and adjoining
occupiers approvals

ML A A A A A A

L2.8 Liaison with funders,
ourchasers and occupiers

ML A A A A A A
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General Notes

The below are intended to be brief descriptions of the scope of seruices provided

by the various professional consultant, they highlight aspects of the appointments
that may be considered non-typical. Full details of the respective seruices provided

as included in the schedules of services.

This matrix is intended to help define the interfaces between disciplines and avoid
possible conflicts or misunderstanding. The matrix will be incorporated into each of
the named consultants terms of appointment and shall be read in conjunction with
a detailed schedule of services for each discipline.

Where "advise" is identified as the input this will vary significantly in scope for each

item and each consultant but will be in accordance with normal industry practice,

For certain items "advice" input may be minor and may not necessarily attract
responsibility while for others it might be significant'

Any references to the "Client" either in the matrix or elsewhere may include GVA

SLW Manager where appropriate.

The Building Services Engineers scope of duties will include, (in addition to the
usual mechanical, electrical and public health engineering systems) veftical
transportation, , acoustics, environmental, communications, lighting illumination,

BREEAM Assessor and utilities matters.

The Structural Engineer scope of duties will (in addition to the usual civil, structural
and geotechnical engineering matters) include underground drainage including that
cast in the lowest slab .

A Highways Engineer will be appointed to provide appropriate input to the planning

application and provide building servicing advice and advice on highways related

matters and vehicle tracking.

A Planning Consultant shall be appointed to co-ordinate and manage the
application for planning consent.

A Surveyor will be appointed to give party wall, daylight, sunlight and rights of light

advice.

The Landscape Architecture seruices are included under the Architect's scope of
seruices, these services include for (i) soft and hard landscaping f (ii) soft

landscaping generally to terraces and the like (iii) advice to the Architect in respect

of appropriateness of external hard landscaping finishes where not included above.

The specialist lighting seruices are included under the Architect's scope of seruices,

this will include for the design of the feature internal and external lighting. The

Building Seruices Engineer will be responsible for provision of suitable containment

and power associated with the lighting designed by the specialist and for ensuring

appropriate emergency lighting illumination levels are achieved.
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Schedule 2 : Consultant's Design Responsibility Matrix

Comment

Setting Out: The Architect's drawings should establish setting out
dimensions to edges of structure or building fabric.

Steelwork: The Structural Engineer's drawings (line diagrams)

show member sizes, setting out of main members, and

connection forces. Connections are designed and detailed by the
Contractor and to be shown on the Contractor's shop drawings'
Connection details and calculations are to be submitted for the
Structural Engineer's review. The steelwork corrosion protection

system is specified by the Structural Engineer and defined on the
Structural Engineerb drawings. The Architect is responsible for
specifying the surface finish (top coats) for all visible steelwork,
and for co-ordinating the corrosion protection, fire protection,

and surface finish of all steelwork (refer note 11)'

Stairs: The Architect is responsible for design intent etc for all

staircases and checking headroom requirements and verifying
structural zones etc. The architect must coordinate input from
the structural engineer in respect of the structural composition /
member sizes / landing and waist thicknesses etc and include
this on their drawings including the setting out of all risers and
goings. The contractor is to undertake the detailed design and

obtain approval of that design from the architect.

Structural Movements and Movement Joints: The Structural
Engineer designs the movement joints between primary
structural elements, and advises on the expected structural
movements. Movement joints involving cladding, waterproofing,
seruices, partitions, finishes etc are to be designed by the
designers of these items, but must allow for the degree of
structural movement advised by the Structural Engineer. The
Structural Engineer will advise the Architect on movement joint
locations in masonry walls, for inclusion on the Architect's
drawings, The Architect and Building Services Engineer must
inform the Structural Engineer at concept stage of any
fundamental restrictions on structural movements over and

above standard code limitations, for example from specialist
plant and equipment, including vibration comfort criteria.
Movement criteria can govern structural design.

Structural Penetrations: Structural penetrations are those in slabs

or structural walls, and beams or columns. All structural
penetrations are shown on the Structural Engineer's drawings,
with the exception of penetrations up to 250mm. Co-ordination
between the Building Services Engineer, Architect and Structural
Engineer is required to achieve a rational and standard layout for
penetrations. The Building Services Engineer is responsible for
providing information in terms of size and obtaining the
Structural Engineer's approval for the size and location of all

building seruices penetrations. The Architect is responsible for
co-ordinating the sizes, locations and setting out of all structural
penetrations.

o
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Comment

Fixings: The design of these items and their fixing mechanisms is

the responsibility of the designer of the item requiring fixing.

Heavyweight fixings, eg cladding fixings and all cast-in fixings,

may have a significant impact on the design of the permanent

structure. Co-ordination and agreement is required between the
designer of the fixings and the Structural Engineer on the
locations and details of all heavyweight fixings to the primary

structure, and the forces they exeft on the primary structure.

Lightweight fixings, eg fixings for electrical trunking, ceiling
panels etc, have a negligible effect on the primary structure, and

do not require the involvement of the Structural Engineer.

Fixings to cold formed sections (eg purlins) must be in

accordance with the cold formed section manufacturer's

recommendations.

Secondary steelwork: The Structural Engineer is responsible for
the design of all primary structural steelwork, which is defined as

"steelwork essential to the integrity and robustness of the
structural frame". The Architect will provide design intent
information only for Secondary steelwork items such as

handrails, stair balustrades, partition frames etc. The contractor,

sub-contractor or specialist supplier shall be responsible for the
detailed design of Secondary Steelwork and obtaining the
approval of the designer of the item, ie the Architect, Contractor

or specialist supplier.

Structural Advice: These items are not shown on the Structural

Engineer's drawings, but the Architect may require advice and

design information from the Structural Engineer on structural

requirements. The Architect is responsible for obtaining this

advice, and co-ordinating the details, which are shown on the
Architect's drawings/ specifi cations.

Envelope: All items of envelope and their fixings to the primary

structural elements are to be designed by the Architect. Co-

ordination and agreement is required between the relevant

contractor, the Architect, and the Structural Engineer on the
locations and details of all fixings to the primary structure, and

the forces they exeft on the primary structure (see Note 6)'

Builder's work: Builder's work is work of a structural nature

required by the builder ( the Contractor ). All builder's work is

designed and drawn by the Contractor. Apart from structural
penetrations (see Note 5), builder's work is not shown on the

Structural Engineer's drawings. Builder's work includes many

items which may affect the primary structure, ie items that are

cast into or fixed to the primary structure, or exert a force on the
primary structure. The structure will generally be designed

before the final builder's work details are available from the

Contractor, It is therefore the Building Seruices Engineer's

responsibility to provide advance information on all builder's work
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Schedule 2 : Consultant's Design Responsibility Matrix

Comment

requirements, of sufficient accuracy to enable the Structural

Engineer to design the primary structure. The Building Services

Engineer must review all builder's work details submitted by the
Contractor to ensure that they are consistent with this advance

information. Where this is not the case, the Building Services

Engineer must advise the Structural Engineer accordingly.
Builders work drawings should be reviewed by the Structural
Engineer to ensure that the primary structure is not

compromised.

Fire Protection: The fire strategy and Fire Strategy Report will be

prepared by the Fire Consultant and agreed by the Architect.
The fire resistance period can have a major effect on the
structural elements for the fire resistance periods defined by the
Architect. Fire protection of structural steelwork must be agreed

at an early stage between the Architect and Structural Engineer,

as the chosen fire protection system will influence the design of
the steelwork and its corrosion protection system.

Waterproofing: Waterproofing is not a structural item but it does

require co-ordination with structural elements and it must

respond to structural movements. Design of waterproofing
systems above ground is the role of the Architect' In relation to
waterproofing of structures below ground, the Structural
Engineer is to provide a concrete structure that is designed to
achieve a damp proof and therefore normal dry environment.

Finishes: All finishes are specified and designed by the Architect,
and may have to respond to and cater for structural movements
(refer to Note 4). For structural steelwork, the Structural
Engineer specifies the corrosion protection requirements; finish
coats are specified by the Architect. Concrete surfaces finishes
are specified by the Architect to suit any subsequent applied
finishes (eg screeds, paints, line markings).

Partitions: Paftitions are considered not to be items of primary

structure. They are designed by the Architect, who is responsible
for advising the Structural Engineer of the loads imposed by the
partitions on the structure.

Delivery of Plant: The Building Services Engineer shall co-

ordinate with the Contractor regarding temporary openings and

delivery routes necessary for the delivery of large items of plant

and equipment, and shall advise the Structural Engineers of all

such requirements. These requirements can have a major
impact on the structure so must be advised to the Structural
Engineer at an early stage.

Drainage Co-ordination :

The services engineer is responsible for - determining the rainfall
levels and surface and foul water design criteria and for sizing

11

L2

L4

15o

16
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Schedule 2 : Consultant's Design Responsibility Matrix

Comment

surface and foul water pipework inc gutters above the lowest
ground bearing slab. And the design of the internal suface and

foul water pipework and its integration into the building

structure/ fabric. And for design of any pumping equipment
(tanks, pipework, power supplies and controls etc) required.

The structural/ civil engineer is responsible for - design of the
underground drainage system from the lowest bearing slab to
the main sewer/ drain. And for diversion of existing drainage

network on the site.

The architect is responsible for - determining the
weatherproofing details of all external receptors of rainfall i.e

roof, terraces and garden etc and the collection system linking to
the pipework designed by the seryices engineer. The architect is

also responsible for the detailing of any rainwater and foul
drainage pipework external to the building and its integration to
the building fabric.

The architect is responsible for the coordination of all elements

described above at item 16.

External Work: Civil engineering construction details will be

provided by the Structural Engineer. The extent, setting out,
levels and finishes details will be shown on the Architect's

drawings, For external concrete slabs, the Structural Engineer's

drawings shall show joint layout and joint details.

Loading: Dead loads, imposed loads, wind and snow loads are

defined by the Structural Engineer. Input is required from the
Architect, Building Services Engineer and the Client to verify all

the load allowances. This information may also be used by the
Contractor and the designers of cladding and glazing elements'

Acoustic Hardware: Acoustic hardware such as floating floors,

acoustic isolation, acoustic ceilings, and acoustic bearings are to
specialist sub-contractor detail and set out as shown on the
Architect's drawings in accordance with advise from others

Seruices Engineer (Acoustic Consultant)' Where acoustic

bearings are incorporated in the primary structure, they are

indicatbd on the Structural Engineer's drawings, and where

acoustic isolation of plant and machinery is required, the details

are shown on the Building Seruices Engineer's drawings'

Cold Formed sections: The design of cold formed sections (eg

sheeting rails and purlins) is done by the specialist supplier, to
the Structural Engineer's specification. Drawings and calculations

are prepared by the specialist and submitted to the Structural

Engineer for review.

Barriers: Protective barriers are defined as "any elements of the

building or structure intended to prevent people from falling and

to retain stop or guide people or vehicles." The design of
barriers requires input from the structural Engineer. where the

19
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Comment

barrier forms an integral part of the structural frame it will be

designed and shown on the Structural Engineer's drawings' In
other cases, the barriers will be designed and drawn by the
Architect.

Health and Safety: Responsibilities for Health and Safety are to
align with the requirements of the CDM Regulations.

Reinforcement Details and Bending schedules: The Structural
Engineer will produce general arrangement drawings and

drawings of non-standard details together with full reinforcement
details and bending schedules.

Architect to lead co-ordination of the Building Seruices Engineer's

design,

Architect to specify sanitaryware and produce sanitaryware
schedule in conjunction with the Building Services Engineer who
is to provide technical information related to the various

appliances/ fittings etc.

Mechanical smoke extract / ventilation systems are designed by

the Building Seruices Engineer. It is the Architects responsibility

to design the builders work enclosure (for example ventilation
systems) and the termination at the point of extract (for example

break out panels, louvers, grilles etc). The Architect will lead and

co-ordinate with the building services engineer who will provide

design details in relation to power supply and interface
requirement with Building Management Systems (for example
actuators, controls etc).

The building seruices engineer will provide confirmation of the
specified 'U' value to each area of the fabric. The Services

Consultant will be responsible for calculating the target and
Building Carbon Emissions Rate required for statutory
compliance. Contractors will provide evidence of compliance with
the specified elemental peformance.

The Building Services Engineer will be responsible for calculating
the target and Building Carbon Emissions Rate required for
Buildings Regs Part L. Contractors will provide evidence of
compliance with the specified elemental performance'

Secondary setting out means - dimensioned layouts and/or
intent drawings for stonework, ceramics and other hard finishes;
electrical points and light fittings; audio visual equipment. Timber
work including floors, wall cladding and bespoke joinery items'

Glass and specialist glazing items, Where patterns are by artisans
the setting out will be covered by contractor design.

27

28

29

30 Surueys - design in respect of surveys relates to the act of
determining the scope, type and method etc of suruey to be
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Note Comment
Nr.

undertaken by other, not the carrying out of such survey.

31 only where incorporated into the new works' '
32 Pile design by Contractor, Engineer to provide a peformance

specification.
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Schedule3:TheServices

Schedule 3
The Seruices

The scope of the Project fo which your service sholl be provided sholl include ollworks

on The Site including the survey ond inspection of the existing sfructures on fhe Site

ond the services ond utilities thereto; the demolition of existing structures ond

diversion or removol of services on fhe site; the stopping up ond closure of highwoys

ond footwoys; on or odjocent to the sife os necessory to focililote the Project

together with temporory or permonent replocement highwoys ond footwoys, the

requirements of ony Section 106 ond Section 278 Agreements settled in connection

with the scheme comprising of high quolity offices to Cot A finish, inclusive of oll hord

ond sofl londscoping on the Site including ony works to highwoys ond footpoths

beyond the Site boundory os orising from the implementotion of the Project.

Scope

l.O In respect of the civil ond structurol works the scope of Services will comprise
the design ond specificofion of the following:-

Eorthworks ond excovotion

Foundotions

1.3 Eorlh ond woter reloining structures

1.4 Ground ond surfoce lreotment

1.5 Substrote for povements ond hord ond soft londscoped oreos including
cor porKs

1.6 Tormocodom ond concrete roods, cor porks. looding boys ond
footpoths only within fhe demise of the moin building. Detoiling of roods,
looding boys ond footpoths ond oll negotiotions on highwoy motters
within the public highwoy demised oreos ore io be deloiled by others

1.7 Excovotions, linings, support ond other permoneni ground sfobilisotion

LB Boundory wolls (oppeoronce ond oesthetics by the Architect.

L9 Structures including wolls. columns ond beoms, slobs ond sloirs in insitu or
precost concrete employing un-reinforced or reinforced techniques ond
including reinforced concrete, its detoiling including bending schedules.
(See Section 2.0 for clorificotion on the design requirements reloting to
pre-cost, pre-tensioned ond posl tensioned methods of concrete
construction)

I .l O Structures in lood beoring mosonry, brickwork or blockwork

Ll I Structures ond lood-beoring elemenls in steelincluding bridges ond roofs
ond plonlroom ond plontroom enclosures including concrete floors on
mefol decking. Bespoke plont supporfs to defined plont instollotions ore
to be controctor designed os defined in Section 2.0

L l2 Primory structures in timber excluding corcossing

1e9a1.37610247. 1/RBNN/3 12 1 2.00009
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Schedule 3 : The Services

l.l3 Concrete structures below ground level in contocf with the eorth foces
or buried which sholl be co-ordinoted ond integroted with the
woterproofing to be designed by the Architect

Ll4 Underground Droinoge form the underside of the lowest slob but
including underground droinoge exfernol to the building ond to fhe site

boundorY

2.O The following civil ond structurol engineering designs sholl be prepored by the
Controctor or ony sub-controctor or supplier from engineering specificotions,
looding doto ond other oppropriote briefing informotion produced by the
Consultont:-

2.1 temporory works;

2.2 secont, contiguous , sheet ond foundotion piling;

2.3 diophrogm wolls;

2.4 concrete mixes;

2.5 pre-stressed pre-cost concrete units;

2.6 ore-cost concrete floors & stoirs;

2.2 oost-tensioned in-situ concrete floors ond beoms;

2.8 sleel stoirs;

2.9 structurol steelwork connections including bose plotes & holding down
bolts;

2.10 mosonry / clodding support systems including wind posts ond support

ongles ond cold rolled clodding metolstud bocking systems

2.llorchitecturol metolwork, hondroils, bolustrodes, glozing ond glozing

systems ond ossocioted fixings to structures

2.1 2plont equipment support fromes

2.1 3folse ceiling suPPort

2.1 4non-lood beoring Portifion

2.l5lifting beoms;

2.l6support constroints for structurol looding by lift guide steelwork;

The Consultont sholl olso provide odvice, designs ond specificotions in his position os

the geotechnicol ond environmentol engineer on the project'

3.0 As Geotechnicol ond Environmentol Engineer the Consultont will:-
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Schedule 3 : The Services

Investigote oll doto ond oiher informotion reloting to the site (including in

relotion to existing structures obove or below ground) which is reosonobly
occessible to the Consultonf. Consider whol further informotion the
Consultont moy require ond which moy be ovoiloble fo or in the
possession of lhe Client ond the other Consultonts ond request the some;

undertoke ond documenf ond iniliol ossessment of the site to include:-

(o) the exominotion ond inlerprelotion of historicol mops from Ordnonce
Survey ond ofher orchive sources;

(b) fhe exominolion ond interpretotion of other occessible historicol
informotion ond records;

(c) visit ond inspection of lhe sile ond surrounding oreos;

(d) review of lhe onticipoted or ocfuol presence of, or polentiol for
noturol, industriol or mon-mode contominonls, groundwofer
contominonts or poor groundwoter quolity ond goseous emissions on,
in or under lhe site, emonoting from fhe site, or contominoting lhe sile
from odjocent properties ond lhe geology of the site ond its suitobility
for founding the new sfructures ond of ony existing structures on lhe
site;

(e) ossessmenf of confominofed / hozordous moteriols thot moy orise

from ony demolition or future construction octivities;

(f) review of fhe locol ond stotutory outhorities ond ony other body or
orgonisotion which is fo be consulted or referred to in respeci of
geotechnicol ond environmenlol works;

provide written report of fhe inifiol ossessment to include o summory of the
findings togelher with recommendolion for ony further geotechnicol ond
environmentol works including intrusive investigotions ond testing;

prepore o specificotion for the quonfity, scope ond performonce of
oppropriote geotechnicol ond environmentol invesfigotions covering site
works, number ond locotion of friol pits, somples, site ond loborolory lesls
ond to BS5930 - Code of Proctice for Site Investigotions;

obtoin tenders from suitobly quolified site investigotion controclors ond
loborotories for such work ond ogree suitoble terms of oppointment;
review the Controctor's work on site ond check it is being undertoken in

occordonce with the specificotion ond ogree the volue of work executed
ond moke recommendotion for poyments to be mode ond / or corry ouf
such site invesligolions ond tests;

moke recommendotions for ony further invesligofions thot moy be
necessory to verify the ovoiloble tesls ond os oppropriote, prepore o
report of these further investigotions;

contoct the relevont outhorities ond discuss the current ond future impoct
of ony contominonts present on the site or ground woter, oquifers ond
surfoce woler courses; report the outcome of these discussions ond
odvise on ony potentiol environmentol liobilities orising;
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(viii) repori in writing on the geology of the site. suitoble foundotion stroto ond
the suitobility of the site in geotechnicol ond environmentol terms for the
proposed development ond on ony limitotions thereon;

(ix) exploin ond discuss ihe findings ond implicotions of the report (or reports)
ond recommendotions with the Client ond ihe other Consultonts

(x) lioise with the Client. ond the other Consultonts ond odvise them of ony
further informotion which in lhe opinion of the Engineer should be
obtoined in respect of ony motter which might offect the design or
specificotions to be prepored by the other Consultonts;

(xi) Moke ollowonce for up to one doy for consultotion ond negotiotion with
the relevont outhorities ond stotutory undertokers ond, where requested.
other interested third porties os oppropriote in relotion to the findings ond
implicotions of the reports ond recommendotions prepored by the
Consultont;

(xii) lnclude in the report (viii) odvice for the Client ond the other Consultonts
of ony speciol meosures to be loken in respeci of conditions encouniered
on the site ond recommend meosures for the disposol, contoinmenl or
remediotion of onticipoted pollutonts ond contominonts;

(xiii) Include in the report (viii) odvice on o suitoble monogement strotegy for
treofment ond / or removol of ony contominoled moteriol on the site ond
submit to the relevont outhority for opprovolot the oppropriote time.

For the ovoidonce of doubl, from the point of the Consultont being novoted to lhe
Controctor, the Conlroclor becomes lheir Client ond therefore ony refelence to theil
Client posl-novotion meons the controctol.

For eose of reference, the Services hove been divided into the bosic Services (which

hove been divided into vorious stoges in line with the RIBA Plon of Work), ond generol
Services os hereinofter provided, but such division is not intended to, ond sholl not,
limit or offect fhe Consultonl's obligotion generolly to provide the Services os ond
when moy from time to time be necessory or oppropriole for the proper ond timely

completion of the Project.
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Porl I

The Sfuucturol Engineer Servlces

The Architect will oct os Design Leoder os described in RIBA Stondord ond Form of
Agreement SFA/99 ond will be responsible for lioising with ond coordinoting the
octivities of the Projeci Teom (together wifh the Conlroctor ond ony sub-controcfors)
in oll design-reloted motters.

The Consultont is lo ossist the Architecf in the dischorge of these duties where o
Structurol, Highwoy, Geotechnicol ond Environmentol Service is required.

The Services to opply to ollengineering duiies ore os follows:

I Sfoge One - Project Inception from (RIBA Stoge l)

l.l Ascertoin the Client's requirements for the Project in conjunction with the

Project Teom including spoce, intended use, fimescole ond finonciol limits,

ossess these ond give generol odvice on how to proceed.

1.2 Visit the Site ond corry out on iniliol opproisol, hoving studied oll ovoiloble

doto. informotion ond reports reloting to the Project which moy be relevont to

the Services.

1.3 Advise the Clienl ond the Architect on the need for orrongemenfs to be mode

for the corrying out of geotechnicol ond contominotion investigotions of the

Site. When so outhorised by lhe Client, oppoint oppropriote persons or firms to
corry out such investigotions under the Consultonl's direction, on terms to be

ogreed by the Client ond consider ond toke into occount the results of such

investigotions ond report lo ond odvise the Client ond the Architect thereon.

Note thot the moin geotechnicol sife investigotion conlroct sholl be entered

into by the Client ond the geotechnicol controctor.

1.4 Advise the Client ond the Architect on the need for orrongements to be mode

for the corrying out of surveys to obtoin deloils of construction including

droinoge ond services in exisfence on or odjocent to the Site, speciol

investigotions or model ond mock up tests. When so outhorised by the Client,

oppoinf on beholf of the Client oppropriote persons or firms to corry ouf such

surveys. investigotions or tests under the Consullont's direction, on terms to be

ogreed by the Client ond consider ond toke into occount the results of the

some ond reoort to ond odvise the Client ond the Architect thereon,

1.5 Advise lhe Client on ony environmenlol considerotions orising in relotion to the

Sife whether under the Environmentol Protection Act 1990, ony guidelines

issued by ony governmentol or porliomenlory outhority, ony informotion
published by ony reseorch body or otherwise. Where oppropriofe, moke

recommendolions to the Client concerning the oppointment of independent
consultonts to corry out detoiled environmentolstudies.
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1.6 Undertoke studies into olternotive design ond construction opprooches in

relotion to motters within ihe Consultont's scope of services ond ossist the Cost

Consultont ond Coniroctor to ossess the cost, buildobility ond progromme

implicotions thereof.

1.T Anolyse the Client's Brief in respect of motters within the Consultont's scope of

works ond provide sufficient preliminory informolion by meons of odvice,

sketches, reports ond outline specificotions to enoble the Architect to produce

initiol proposols for the Project ond the Cost Consultont to prepore

construclion budgets.

1.8 Corry out such studies os moy be necessory to determine the feosibility of the

Client's requiremenis.

l.g Advise the Client on the need for speciolist controctors ond suppliers to design

ond execute ports of the Project.

1.lO Assist the Project Teom to prepore on outline specificotion to describe the

Project.

o

a

o

o

o

o2.2

o

o

o2.6

a

2

2.1

Stoge Two - Concepi Design (RIBA Stoge 2)

In relotion to the elements within lhe scope of the Consultont's services, lioise

wifh ond provide odvice to the Controci Adminislrotor to enoble pre- ond

post-controct progrommes to be prepored for the design procurement ond

construction of the Project.

Lioise with the Project Teom os necessory ond develop the design from the

feosibility ond strotegic brief for the Projecl so os to produce outline proposols

for the elements of the Project within the scope of the Consultonl's services.

Ensure thot the Consultont's design is developed in o monner compotible with

ond coordinoted with the engineering services ond orchitecturol concepts

ond designs ond specificotions for the Project.

prepore outline specificotions for the elements of ihe Project within the

Consultonf's discipline to describe lhe performonce criterio ond moteriols ond

workmonship requirements for the Consultont's designs.

prepore representotive sketches, drowings, specificotions ond colculotions os

necessory to enoble the Architect lo conclude ihe outline proposols of the

Projecf ond to commence preporotion of ony opplicotions under plonning

ond other stotutory requirements ond for ony presentotions to or negotiotions

with ony odjoining owners, public outhorities, licensing outhorities ond ony

fund, purchoser, tenont or other inlerested third porties.

In so for only os the Client's requirements from the briefing stoge moy hove

moteriolly chonged, odvise the Client on the need for controctors ond/or

speciolists to design ports of the elements of the Project within the scope of the

Consultont's services but beyond the Consultont's experiise. Advise the Client

2.3

2.4

2.5
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on the selecfion of oppropriote controctors or speciolists to corry ouf such

design.

2.7 Review the ofher Consultonts' proposols for the design ond construction of the

Project ond ossess ony impocf on the Consullont's designs ond seek instruction

from the Client where these ore considered to hove o cost or progromme

effect on fhe Project or effect the Client's brief or eorlier ogreed principles of

the Consultont's designs.

2.8 Assist the Cost Consultont in the preporotion of Cost Plons in relotion to motlers

within the Consultonts scope of services. Promptly odvise the Client ond the

Projeci Teom os oppropriofe of the implicotions of ony subsequent chonges to

the Consultont's designs on the Cost Plon ond on the Progromme.

2.9 Advise ihe Client to the best of the Consultont's knowledge ond regording

motters within the scope of the Consultonf 's services in relotion to the ordering

of components with long delivery periods.

2.10 Assist the Architect to review ony occupiers ond purchosers requiremenfs ond

ossisi the Cost Consultonf to prepore cost esfimotes of such requiremenfs,

2.11 In conjunction wilh the cosl consulfont investigote ond os oppropriote

recommend to the Clienf design chonges which will hove the effect of

reducing the cost of the Project.

2J2 Corry out ony necessory speciol engineering onolysis of soil pressures.

2.13 Assist the Cost Consultont in the finolisotion of the Cost Plon in relotion to

motters within the Consultonfs scope of services ond provide him with such

informotion os is necessory to enoble him to prepore o coshflow forecost for

construction costs. Assist the Cosf Consulfont in corrying out cost checks os

necessory in relotion to motters within the Consultonts scope of services ond
provide informotion to the Cost Consulfont reloting to the implicotions of ony

subsequenl chonges to the Consultonts design.

2.14 Assist the Clienf os necessory in negotiofions with odjoining owners ond

occupiers of properfies odjocenf io lhe Site, their surveyors or ony other third

porty who moy be offected by or hove or ocquire some inferest in the Project

in relotion fo molters wifhin the scope of lhe Consultont's seryices.

Sloge Three - Developed Design / Detoiled Proposols lo Plonning Applicotion

(Stoge 3+)

Lioise with the Project Teom os necessory ond develop the Consulfont's

designs from outline proposols for the Projecl so os to produce detoiled
proposols for the elements of the Project within the scope of the Consultont's

services.

Develop the outline specificotions fo further detoil to describe the
performonce criterio ond the moteriols, ond workmonship requirements for

the elements of ihe Project within the Consultont's discipline.
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3.3 Prepore ond further develop representotive sketches, drowings, specificoiions

ond colculotions os necessory to define the elements of the Project within the

Consultont's scope of services ond to enoble the Architect to conclude the

detoiled proposols of the Project ond to complete the opplicotions under

plonning, or other stotutory requirements for ony further presentotions to or

negotiotions with odjoining owners, public outhorities, licensing outhorities,

ony fund, purchoser, tenont or other interested third porties.

3.4 Assist, in relotion to motters within the Consultont's scope of services, the

Architect ond Plonning Consultont in moking ond negoiioting oll opplicotions

for detoiled town plonning ond listed building consents, ond the other

stotutory opprovols ond consents required for the Project including the

orovision of informotion within the Consultont's scope of services for moking

ond negotioting oll other opplicotions ond opprovols necessory for the

Projecf such os those for licences, negotiotions in connection with porty wolls,

highwoys stopping up, lond dedicolions, rood widening / norrowing schemes

ond city wolkwoys.

3.S Assist the Client os necessory in negofiotions with odjoining owners ond

occupiers of properties odjocent to the Site ond/or their surveyors concerning

ony effect on them from noise or vibrotion which moy result from the corrying

out of the works on the Site ond report lo the Client thereon'

3.6 Corry out risk ossessments os oppropriote ond provide the CDM Co-ordinotor

with oll necessory informotion ond odvice in relotion to ony heolth ond sofety

risks orising out of the Consultqnt's design for incorporotion in the outline

heolth ond sofety plon for the Project to be included within the Building

Controct tender documents.

3.T Lioise with the Project Teom to enoble schedules to be prepored by the
project Teom for the production of design informotion in occordonce with the

Progromme.

3.g provide informotion in relotion to motters within the Consultont's scope of

services to the Cost Consultont ond Controct Administrotor for the

preporotion of proper ond odequote tender documentotion for the

demolition ond building controcts ond speciolisf sub-controcts.

3.g In conjunction with ihe Project Teom, odvise on ond ossist in the preporotion

of lists of tenderers for the oppointment of the demolition ond the building

controclor ond sub-controctors for lhe Project. Attend interviews with

prospective tenderers ond odvise on finol tender lists.

3.lO Lioise with ond ossist the Cost Consultont in the opproisol of the tenders

received ond on the selection of lhe demolition ond building Controctors

ond speciolist sub-controctors.

3.l l Lioise ond co-operote with demolition ond moin Controctors ond speciolisl

sub-controctors during the pre-construction period to enoble such

controctors to perform their pre-construction period consultoncy services'
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g.'12 Provide drowings ond writlen reports to the Architect for inclusion in o design

report lo comprise the stotus of the projecl of the time of the plonning

opplicotion

4 Stoge Four - Iechnlcol Deslgn Stoge (RIBA Sfoge 4)

4.1 Lioise with the Archilect os necessory to enoble ogreement ond preporotion of

o pre-controct progromme ond o post-controct progromme for the design ond

construclion of the Project,

4.2 Lioise with the Project Teom os necessory ond develop fhe strucfurol design

from the outline proposols for the Project so os lo produce o scheme design for

the structurol elemenfs of the Project.

4.3 Ensure thof the structurol design is developed in o monner compotible ond

coordinoted with the services ond orchilecturol concepts ond designs for the

project.

4.4 Prepore on outline performonce specificolion for the elements of the Project

within the Consultont's discipline, including specificotions for moteriols,

equipment ond workmonshiP.

4.5 Prepore representotive sketches, drowings, specificotions ond/or colculotions os

necessory lo enoble the Architecf fo conclude fhe scheme design of fhe

Project ond lo prepore opplicotions under plonning, building oct, building

regulotion or other stotutory requirements, or for ony presentolions to or

negotiotions with odjoining owners, public outhorities, licensing outhorities, ony

fund, purchoser, tenont or others.

4.6 Advise on the need for the Controctor ond/or sub-controcfors to design porfs of

the structurol elements of the Project to comply with the Client's requirements.

Advise on the selection of oppropriote sub-controctors lo corry out such design.

4.7 Confirm the odequocy of oll proposols for the design ond construclion of the

struciurol elemenis of the Project ond the suitobility of moteriols therefore.

4.8 Assist the Cost Consultont in the preporotion of o detoiled Cost Plon giving on

indicotion of possible stort ond complelion dotes for the Project. With the cosl

consultont prompfly odvise the Client ond the Projecf Teom os oppropriote of

the implicotions of ony subsequent chonges to fhe structurol design on lhe Cost

Plon ond on the Progromme.

4.9 Advise the Client in relotion lo the ordering of structurol componenls with long

delivery periods.

4.lO Assist the Architect to review ony tenont's requirements ond ossisl the Cost

Consultont fo prepore cost estimofes of such requirements.
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5 Stoge Five - Technicol Design ond Tender Documenlotion Stoge (RIBA Stoges 4

& 5).

5.1 Assist the Architect to complete the detoiled design of the Projeci including

obtoining quototions ond other informotion in respect of speciolist work.

5.2 Develop the detoiled structurol design from the opproved scheme design for

the Project, toking into occount ony omendments requested by the Client.

5.3 Investigoie ond (where oppropriote) recommend to the Client design chonges

which will hove the effect of reducing the cost of the Project'

5.4 prepore colculotions, drowings, estimotes of reinforcement ond specificotions

for the structurol elements of the Project in sufficieni detoil io enoble the

Architect to conclude the detoiled design of the Project'

5.5 Corry out ony necessory speciol engineering onolysis of soil pressures ond woter

levels in conjunction with the Geotechnicol Engineer.

5.6 Assist the Cost Consultont in the finolisolion of the Cost Plon ond provide him

with oll such informotion os necessory to enoble him to prepore o coshflow

forecost for construction costs. Assisl the Cost Consultont in corrying out cost

checks os necessory ond provide cost informotion to the Cost Consultont

reloting to the implicotions of ony subsequent chonges to the structurol design

on the Cost Plon ond on the Progromme.

5.7 Assist the Client os necessory in negotiotions with oll owners (whether londlords

or tenonts) of properties odjocent to the Site, oll surveyors or oihers concerned

with porty woll negotiolions, ond ony other third porty who moy be offected by

or hove or ocquire some inferest in the Project'

5.8 Assisting the Architect in moking ond negotioting oll opplicotions for detoiled

town plonning ond listed building consents, building bye-low, building oct,

building fire regulotions opprovols ond oll other stotutory opprovols ond

consenTs required for the Project. Providing informotion to ond ossisling the

Architect in moking ond negotioting oll other opplicotions ond opprovols

necessory for the Project such os those for licences, negotiotions in connection

with porty wolls ond gront oids, lond dedicotions, rood widening schemes ond

wolkwoys.

5.9 Corry out risk ossessmenfs os oppropriote ond provide the CDM Coordinotor

with oll necessory informotion ond odvice in relotion to ony heolth ond sofety

risks orising out of the Consultont's design for incorporotion in the outline heolth

ond sofety plon for the Project to be included within the Building Controct

tender documents.

5.lO Corryout o detoiled ond complete structurol design of the Project which is

copoble of being implemented without further odditions or modificotions

(subject to Stoges Fl ond F2) thof is ochievoble bosed on the informotion

provided by the other consultonts of this Stoge ond provide specificotions ond

drowings to comprise Employer's Requirements for ony structurol design to be

prepored by Controctors ond sub-controctors. The Mechonicol ond Electricol
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consultonts design requirements for moin services distribution boih verticolly ond

loterolly in the building ore to be provided to the consultonts us ot this stoge lo

ollow co-ordinotion of the services holes in the primory structure. Corry out cross-

checks os necessory. Advise the Project Teom ond the Client of ony speciol

meosures, precoutions or conditions necessory lo sofeguord the structurol

integrity of lhe Project.

5.1I Prepore drowings, specificotions. ond colculotions in work pockoges os

necessory to invite lenders from the sub-controctors.

5.12 Lioise with the Project Teom to enoble the preporotion of schedules for the

production of design informotion in occordonce with the Progromme.

5.13 In conjunction with the Project Teom, prepore production informotion for the

Project including drowings, schedules, ond specificotions of moteriols ond

workmonship ond provide such ofher informotion for inclusion in the Building

Controct, oll to be completed in sufficient detoil to enoble the Controctor ond,

where relevont, sub-controctors to prepore tenders.

5.14 Assist the Cost Consultont in preporing, iogefherwith the Project Teom, proper

ond odequole tender documentotion for the Building Controct ond sub-

controcls.

5.15 Provide to the Architect copies of oll design criterio, colculotions, ossumplions

ond studies produced by the Consulfonf in connection with the Project.

5.16 In conjunction with the Project Teom, odvise on ond prepore lists of tenderers

for the oppointment of Controclor ond sub-controcfors for the Project, ond

obtoin the Client's ogreement thereto. Atfend inferviews with prospective

tenderers ond odvise on finol tender lists.

5.17 Advise on fender documentotion for the Conlroctor ond on ony speciol or

odditionol provisions os moy be required.

5.18 Lioise with ond ossist the Cost Consullont in the opproisol of the tenders

received ond on fhe selection of the Controctor. Alternofively ossist in ony price

negotiotions with the Controctor.

5.l g In conjunction with the Project Teom odvise the Client on the form ond content

of lhe Conlrocfor's Proposols ond Controct Sum Anolysis'

5.20 Co-operote wilh Controctors during the pre-construcfion period to enoble such

controctors lo perform their pre-construction period services.

Stoge Six - Speciolist Design (Production Informotion) Stoge (RIBA Stoges 5)

Advise on the need for speciolisf controcfors. sub controcfors ond suppliers to

design ond execute ports of the works comprising the Projecl'

6.2 Prepore o progromme for the provision of the Services of the times shown on

the Client's progromme ond so os fo enoble the Clieni to comply with fhe

requiremenls of the Building Controct.
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Assist the Cost Consultont to prepore lists of sub-controct tenderers for the

structurol elements of the Project, exomine ond onolyse the technicol content

of the sub-controct tenders received, report thereon ond odvise the Client os to

their respective merits ond os to the oppointment of sub-controctors to corry

out the structurol elements of the Project.

prepore such finol colculotions, design ond detoils reloting to the structurol

elemenfs of the Project os moy be required for submission to ony locol or other

outhority, including the co-ordinotion of structurol informotion to be supplied by

Conlroclors ond sub-controctors ond which moy be required for ony such

submission.

Review ond comment on the Controctors design proposols for temporory works.

Submit generol orrongement drowings of the structurol elements to enoble the

Architect to co-ordinote dimensionol ond detoiled requirements for the Project

including building work, provisions for building services ond ony speciol

provisions for the fixing of non-structurol clodding ond other components.

Prepore detoiled ond co-ordinoied drowings ond generol orrongement

drowings complete with dimensioned peneirotions ond slob edge profiles ond

ony other such informotion os sholl be necessory. Drowings sholl be sufficient to

ollow o competent ond experienced controctor to corry out ond complete the

Project. In the cose of reinforced concrete work, generol orrongement

drowings ond drowings of non-stondord defoils ond reinforcement detoils ond

bor bending schedules sholl be prepored. For the provision of builders work

holes both verticolly ond horizontolly through the structurol elements ond

subjecl to receipt of building services speciolist sub-controctors ond others

requiremenls oll coordinoted setting out positions ore to be provided to ollow

the preporotion of the designs of the oppropriote time to suit the overoll

progromme deliverobles.

prepore ond coordinote structurol steelwork specificotions ond loyout drowings

identifying member sizes ond weights ond sufficient to ollow o competent ond

experienced controctor to design connections ond corry out ond complete the
project. For the provision of builders work holes both verticolly ond horizontolly

through the structurol elements ond subject to receipt of building services

speciolist sub-controcfors ond others requirements oll oll coordinoted setting out

positions ore io be provided to ollow the preporotion of ihe designs of the

oppropriote time to suit the overoll progromme deliverobles.

Obtoin in sufficient time informotion from the Project Teom, the Controctor ond
sub-controctors wiih design responsibility. Exomine drowings prepored by the
Controctor or ony sub-controctor, in porticulor with regord to complionce with

the designs prepored by the Consultont ond the Building Controct. Co-

ordinote ond integrote the designs ond specificotions undertoken by the
Controclor ond sub-controctors with the designs ond specificotions undertoken
by the Consultont. The Consultont sholl implement o sub controctor drowing
opprovol system where "A Action" meons thot the sub controctor sholl execute
h'rs works in occordonce with such design informotion; "B Action" meons thot
the sub controctor sholl execute his works in occordonce with such design

informotion but must toke on boord the commenls returned on the drowings in
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the monufocturer of ihe elements ond resubmil finol shop drowings in due

course, "C Action" meons thol the sub controclor must re-submit such design
informotion incorporoting the commenfs for further review by lhe Project Teom)

ond "D Acfion" meons thot the drowing hos not been reviewed os it hos been
submitted but is not relevont to the civilond struclurol engineering;

6.lO Prepore such further production informotion including drowings, schedules ond

specificotions of moteriols ond workmonship os moy reosonobly be required for

the corrying out ond completion of the Project'

6.1I Provide the CDM Coordinotor with oll necessory structurol informotion ond

odvice to enoble the CDM Coordinotor to finolise the pre-construction heolth

ond sofety plon for the Project prior to commencement of the construction ol

the Project.

7 Stoge Seven - Constuuction Sloge (RIBA Stoge 6)

7.1 Provide the Client with oll necessory strucfurol drowings, detoils ond other

informotion required by o compefeni controctor to enoble it fo corry oul ond

complete the works in occordonce with the Progromme ond other

progrommes os moy be issued ond omended from time to time.

lnspect ond odvise on the complionce of off-site goods ond moferiols wifh the

terms of the Building Coniroct from time to time or os moy be reosonobly

requested by the Client;

Witness ony investigotions or tests required by the terms of the Building Confroct,

other thon those investigotions ond tests which ore routinely conied out by the

Client ond others provided thot fhe procedures for such tests hove been

sotisf octorily estoblished;

Undertoke such investigotions os would be underloken by o prudent structurol

engineer fo the exisiing building ond structures in order to ensure the odequocy

of the structure ond suitobility for modificotion works to be undertoken os port

of the project.

Moke periodic visits to site os moy be necessory generolly to inspect the

progress ond quolity of the Civil ond Structurolwork being executed by the sub

confroctors. Up fo o moximum overoge of fortnightly visits for the strucfurol

construction period.

When visiting the Site of times os defined in 8.4 to inspect the quolity of the

works ond fo monitor the progress of the works being corried out os port of the

Project ond to determine whether they ore being executed in occordonce with

fhe Consultont's designs ond specificolions ond the Building Controct; record

findings of such inspections ond report to the Archilect; provide copy to the

Project Monoger. Reporf fo the Architect on ony defecls observed ond odvise

the Architect os to whether defective work should be removed or retoined in
ploce. Where defective work is to be removed, odvise on ond moke
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recommendotions with regord to ony remediol works required, review in

conjunction with the Project Teom ony remediol proposols put forword ond

odvise the Architect os to the occeptobility of lhe some. Where defective work

is to be retoined, investigote ond odvise on ony consequentiol remediol works

reouired.

7.6 Request ond use oll reosonoble endeovours to obtoin, in sufficient time,

informolion from the Project Teom ond controctors ond sub-controctors who

hove design responsibility ond exomine the some. Give the Architect eorly

worning of ony difficulty experienced by the Consultont in obtoining such

informolion. Advise the Client ond Architecf on ony port of the structurol

elements of the Project designed by the Project Teom ond/or controctors or

sub-controctors ond not by the Consultont. Receive detoiled drowings,

colculotions ond specificotions prepored by ony of the Project Teom ond/or

controctors ond sub-controctors ond review their complionce to ensure thot

they comply with the Consultont's structurol design ond specificotions; repori to

the Architect ond provide copy to Project Monoger. Co-ordinote ond

integrote such designs ond specificotions with those produced by the

Consullont. Where necessory, odvise the Clienf of the need to undertoke or

orronge for tests ond investigotions in connection therewith.

7.7 Comment on temporory works' design ond instollotion ond fobricotion drowings

prepored by the Controctor ond his sub-controcfors in respect of its

complionce with the Consultont's design ond performonce requiremenls for the

permonent works ond olso in respect of its effects on structurol integrity; review

os oforesoid ond comment on ony co-ordinotion drowings ond builders' work

informotion prepored by the Client ond his sub-controciors in respect of co-

ordinotion ond integrotion with the overoll design of the works; provide copies

of such reviews to the Architect.

7.8 Advise the Client ond the Projecl Teom os to the need to vory ony port of the

structurol elements of the Project for ony reosons thot become opporent of this

Sloge of the project ond lioise with the cosi consultont to odvise the Architect

of ony cost ond progromme implicotions to lhe Project orising therefrom;

provide copy to lhe Project Monoger. Corry out oll redesign work required to

incorporote such voriotions into the design of the Project in occordonce with

Port 3, Clouse B.

7.9 Advise the Architect ond Client throughout the works whether the Controctor's
proposols submitted comply with the Employer's Requirements for the Project

ond in porticulor the design informotion produced by the Consultont; provide

copy of such odvice to the Project Monoger.

7;O Review proposed chonges to the designs by the Controctor ond it's sub-

controctors for complionce with the Consultont's designs for the Project, ond

report to the Client; provide copy to the Architect ond Project Monoger'

7.ll provide oll necessory struciurol informotion to the Cost Consultont to enoble the

volue of ony voriotion to the structurol elements of the Project to be ogreed;

provide copy to the Architect. Further consider the implicotions of ony such
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voriotion on the heolth ond sofely plon for the Project ond provide the

Controctor with oll necessory informotion ond odvice to enoble him io updote

lhe heolth ond sofety plon os required; copy lo the Architect.

1.12 Advise the Archifect immediofely of ony dimensionol voriotions between the

ogreed design detoils ond fhe drowings issued by the Consulfont for

construction purposes ond lioise with lhe Archilect ond Controctor os necessory

to the intent thot such discreponcies ore sotisfoctorily resolved; provide copy to

the Project Monoger.

7.13 Comment on instructions, directions, recommendotions, cerlificotes, cloims ond

other motters submitted to the Consultont which relote to fhe Services.

7.14 Mork up ond relurn drowings prepored by the controctors ond sub-controctors

lo show divergences between them ond drowings produced by the Consulfont,

instructions issued, or ony other divergences between the designs ond

specificotions prepored by the Consultont. Mork ups ore to be in occordonce

with the orocess defined in Section 7.

7 .15

7 .16

7.17

Attend meetings with the Client, fhe Project Teom to review progress;

Lioise with the Cost consullonl os necessory with regord to cost control of the

Project within ihe scope of the Services.

Prepore monthly reports on progress ond quolity in relotion to the civil ond

structurol engineering elements of the works in such form os ihe Client moy

reosonobly require; provide copy to fhe Project Monoger.

7.jB Assist the Architect to moke recommendotions ond propose odjustments to the

Progromme from time to time os moy be necessory in the light of the progress of

the works on Site ond discuss ond ogree with the Clienf omendments lo lhe

informotion releose schedules from time to time os moy be necessory in the light

of the progress of the works on the Sife;

7.19 Advise the Architect if the Consultont considers it necessory to instruct somple

toking ond corrying out tesis of moteriols, components, techniques ond

workmonship ond exomine the conducl ond results of such tests whelher on or

off site;

7.2O Advise the Architect if the Consullonl considers it necessory to recommend the

opening up of completed work fo determine fhot it is generolly in occordonce

with fhe Building Controct; provide copy of such odvice to the Project

Monoger.

7.21 Visit the siles of the exiroclion ond fobricotion ond ossembly of moferiols ond

components to inspecf such methods ond workmonship before delivery to Sife;

7.22 Inspect ond odvise the Archifect in writing on fhe complionce of moteriols

delivered to Site ond off-site goods ond moteriols wiih fhe terms of fhe Building

Controct in relotion fhereto from time lo time os oppropriote provide copy of

such odvice to the Project Monoger.
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7.24

7.25

7.26

7.27

7.28

7.29

7.30

Schedule3:TheServices

Assist the Architect to obtoin detoiled technicol specificotion ond drowings

showing the Project "os-built"; ond operotion ond mointenonce monuols for the

Project.

Give guidonce to the Architect ond obtoin sub-controctor's informotion on

mointenonce os for os lhey relofe to the civil ond structurol engineering;

provide copy to the Project Monoger.

Provide to the Client generol orrongement, loyoul, elevotionol ond sectionol

drowings os prepored os port of the construction informotion process of the

Project "os-built" for incorporotion in the operotion ond mointenonce monuols.

Corry out pre-completion ond finol inspections; review defects/snogging lists os

prepored by the Controctor ond odd defects/snogging items where identified

by the Consultont in the course of such inspecfions; provide copies to the

Archifect; monitor the rectificotion of items on the defects/snogging lists ond/or
completion of outstonding works; recommend to the Architect with o copy to
the Project Monoger when sotisfied thot the requirements of the Building

Controct hove been met, thot the civilond structurol engineering instollotions in

the Project, or ony section thereof, be presented os procticolly complete or

sufficiently complete for the issue of o Sectionol Completion Certificote, or

Procticol Comoletion Certificote os relevont.

Assist in the review of snogging lists/schedules of defects prepored by the

Controctor ond the Project Teom identifying those motters reloted to the civil

ond structurol elements which the Client is to put right following the completion

of the works ond cerlificotion of Procticol Completion; provide copy to the

Architect.

Supply electronic copies of plons ond olher moteriols olreody prepored by the

Consultonl when reosonobly requested by the Client.

Assisi the Client on items of work which moy be omitted from the Building

Controct for completion by others ond review the drowings ond specificotions

prepored by those others ond their odvisers in relotion to the civil ond structurol

engineering elements of such works to see thot they do not offect the overoll

design ond performonce of the civil ond slructurol engineering elements of the

Project ond thot they integrote with the overoll civil ond structurol engineering

elements of the remoinder of the Projecl;

provide lhe CDM Coordinotor in sufficient time to ollow the heolth ond sofety

file to be issued of Procticol Completion with oll drowings, monuols,

mointenonce informotion ond ofher documents (within the scope of the

Services) required for inclusion in the heolth ond sofety file for the Project;

provide copy to the Project Monoger.
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Sloge Eight - Use ond Aftercore (RIBA Stoge 7)

Corry out inspections following Procticol Completion lo monitor the moking

good defects ond snogging ond reporl on progress fo the Archifect; provide

copy io the Projecl Monoger;

Moke recommendotions to the Architect os to whether or not snogging mofters

hove been odequolely cleored by the sub-controcfors; provide copy to the

Project Monoger;

Corry out inspections during ond of completion of the Defects Liobility Period

ond report defective works to the Architect; review defects/snogging items

where identified by the Consultont in fhe course of such inspections; monitor the

rectificotion of items on the snogging lists; recommend to the Architect with

copy to the Project Monoger. when sotisfied thot the requirements of the

Building Coniroct hove been met, thot the civil ond structurol engineering

instollotions in the Project, or ony section thereof, be presented for the Nofice

of Completion of Moking Good Defects;

Provide informotion to the Client ond Cost consultonl to enoble the finol

occount for the Project to be ogreed.

Assisf in seftling ony disputes or differences reloting to the Project which moy

orise between the Employer ond the Controctor ond/or sub-controclors.

Providing thof ony such disputes or differences ore not the subject of ony

odjudicofion, litigofion or ony other form of legol oction

8.4

8.5
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Port 2

Speciolist Consultoncy Services

For the ovoidonce of doubt ond in oddition to the services described elsewhere

within this schedule, the consultont is to provide the following speciolist services /
deliverobles which sholl include:

GEOTECHNICAT ENGINEER

l. As Geotechnicol Engineer the Consultont will:-invesiigote oll doto ond other
informotion reloting to the site (including in relotion to existing structures obove
or below ground) which is reosonobly occessible to the Consultont. Consider
whot further informotion the Consultont moy require ond which moy be
ovoiloble to or in the possession of fhe Client ond the other Consultonts ond
request the some;

2. underfoke ond document ond initiol ossessment of the site to include:-

(o) the exominotion ond interpretotion of historicol mops from Ordnonce
Survey ond other orchive sources;

(b) the exominotion ond interpretotion of other occessible historicol

informotion ond records;

(c) visit ond inspection of the site ond surrounding oreos;

(d) review of the onticipoted or octuol presence of, or potentiol for noturol,
industriol or mon-mode contominonts, groundwoter contominonts or
poor groundwoter quolity ond goseous emissions on, in or under the site,

emonoting from the site, or contominoting the site from odjocent
properties ond the geology of the site ond its suitobility for founding the
new structures ond of ony existing structures on the site;

(e) ossessment of contominoted / hozordous moteriols thot moy orise from
ony demolition or future construction octivities;

(f) review of the locol ond stoiutory outhorities ond ony other body or

orgonisotion which is to be consulted or referred lo in respect of
geotechnicol ond environmentol works;

3. provide written report of the initiol ossessment to include o summory of the
findings together with recommendotion for ony further geotechnicol ond
environmentol works including intrusive investigotions ond testing;

4. obtoin tenders from suitobly quolified site investigotion controctors ond
loborotories for such work ond ogree suitoble terms of oppointment; review

the Controctor's work on site ond check it is being undertoken in occordonce
with the specificotion ond ogree the volue of work executed ond moke
recommendotion for poyments to be mode ond / or corry out such site

investigolions ond tests;
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5. moke recommendotions for ony further investigofions thot moy be necessory
to verify the ovoiloble tests ond os oppropriote, prepore o report of these
f urther investigotions;

6. contoct the relevont outhorities ond discuss the currenf ond future impocl of
ony contominonts present on the site or ground woter. oquifers ond surfoce
woter courses; report the oulcome of these discussions ond odvise on ony
potentiol environmentol liobilities orising;

7. report in writing on the geology of the sife, suitoble foundotion strolo ond the
suilobility of ihe site in geofechnicol ond environmentol terms for the
proposed development ond on ony limitotions thereon;

B. exploin ond discuss the findings ond implicofions of the report (or reports) ond
recommendotions with the Client ond the olher Consultonts ond where
requested moke presentotions to interested third porties'

9. lioise with the Clienl, ond the other Consultonts ond odvise them of ony further
informotion which in fhe opinion of fhe Engineer should be obtoined in

respect of ony motter which might offecf the design or specificotions to be
prepored by the other Consultonts;

10. consult ond negotiote with the relevont outhorities ond stotutory underfokers
ond, where requested, other interesfed third porties os oppropriofe in relotion
to the findings ond implicotions of the reports ond recommendoiions
prepored by the Consultont;

I L odvise the Client ond fhe other Consultonts of ony speciol meosures lo be
token in respect of conditions encountered on the site ond recommend
meosures for lhe disposol, confoinmenl or remediotion of onticipoted
pollutonts ond conlominonfs;

12. document o remediotion strotegy for treotment ond / or removol of ony
contominoled moteriol on the site ond submit lo the relevont outhority for
opprovolot the oppropriote time.

Porf 3

GenerqlServices

The Services to be performed by the Consullont under ond in occordonce with

Agreement from time to time os moy be necessory or os moy be required by

Client including inter olio fhe following:

I Printing. reproducing or purchosing oll documents, drowings, mops, models,

photogrophs ond ofher records necessory for the proper performonce of the

Services. NOTE: Drowings ore ossumed generolly to be issued in electronic ond

NOT hord copy. lt is ossumed thol the Clienl will introduce o dedicoted
privote website for the Consullonl's principol meons of written communicotion
for the durotion of the Project will be by deposil onto ond retrievol from such

dedicoted privote website, provided by o speciolist provider. All subsiontive

communicotions in relotion lo our services regording fhe Project (including

without limitolion drowings, reporfs. minutes, meeting notes, specificotions, sub

controct ond odministrotive documents, letters, memos) sholl be deposited on
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the website in o formot ond with file nomes/references, which ore ogreed by

the Project Teom ond the Client ond which moy be modified from time to

time by written ogreement of the Project Teom ond the Client. The Consultont

sholl be forworded/notified of relevont informotion to the civil ond structurol

engineering services onlY.

production of presentotion models, onimotions ond speciolist high resolution

CAD imoges to be by others.

providing informotion to the other members of the Project Teom from time to

time os moy be necessory to enoble them fo corry out their respeciive duties.

Co-operoting with the controctor(s) during the pre-construction period to

enoble such controctor(s) io perform their pre-construction period services.

Corry out ony necessory reseorch for the Project including speciol

constructionol techniques ond prototypes necessory for the proper

performonce of the services.

produce monthly reports os required by the Client in respect of moiters orising

during the corrying out of the services suitoble for circulotion to ony funder

ond ony other interested lhird porty; toble such reports of the some monthly

meetings if requested by the Client; exploin such reports of the some monthly

meetings; provide copy of such reports to the Project Monoger.

provide o monthly stolement of conformity in the form onnexed hereto of Port

5 of this schedule.

Accompony the Client, ony funder ond their professionol odvisors on their

inspections of ihe Project on no more fhon on o monthly bosis.

Give the Client reosonoble prior notice of ond invitotion to ottend oll relevont

meetings colled by the Consultont in relotion to the Project. Attending os

necessory or os required by the Client meetings colled by the Client in relotion

to the Project.

Keeping full ond proper records of oll meetings ond negotiotions choired ond

conducted by the Consultont moking the some ovoiloble for inspection by

the Client forthwith on request.

Review throughout the Project thot lhe Controctor's Proposols submitted

comply with the Employer's Requirements for the Project ond the drowings

ond specificotions produced by the Consultont; report to the Client; provide

copy to the Project Monoger, odvise the Confroctor.

Review ond comment on drowings prepored by the sub controctors relevont
to the civil ond structurol engineering. The sub controctor responsible for

steelwork connections sholl provide their fobricotion drowings to the

Consultont in the formot of on A3 poper or other oppropriote scole set for

review;

The Consultont sholl implement o sub controctor drowing opprovol system

where ,,A Action" meons thot the sub controctor sholl execute his works in

occordonce with such design informotion; "B Action" meons thot the sub

o
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o
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o
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controctor sholl execute his works in occordonce with such design

informotion, bul must toke on boord the comments returned on the drowings
in the monufocturer of the elements ond resubmit finol shop drowings in due
course, "C Action" meons thot fhe sub controctor musf re-submit such design
informolion incorporofing the comments for further review by the Project

Teom) ond "D Action" meons fhot the drowing hos noi been reviewed os it
hos been submitfed bul is not relevont to the civilond structurolengineering;

Porticipote in on ogreed projecf chonge control procedure ond mointoin the

Consultont's Design Chonge Register ond moke ovoiloble on request to the

Client; provide copy to the Project Monoger.

Provide odvice ond ossistonce for the purposes of ossessing ond

implementing ony chonges to the design of fhe Project required by the Client.

Provide odvice ond ossistonce to the Client to conduct negotiotions for

opprovols, woivers, or relotions under building octs or regulotions or in respect

of other stotutory requirements in respect of the Consultonf's designs ond

specificotions.

Review cleoronce of plonning ond building regulotions conditions; keep

copies of oll correspondence with fhe locol outhority plonning ond building

control deportment ond plonning ond building regulotion consents ond

evidence of the dischorge of plonning ond building regulolion condilions ond

moke ovoiloble on request to fhe Clienf; provide copy fo the Project

Monoger.

Provide informotion to lhe Client ond Cosl Consulfont for corrying out life
cycle costing ond volue monogement exercises.

Co-ordinote the designs with the ocoustic ond fire engineering odvice ond

specificotions produced by the Project Teom.

Prepore ond procure somple boords ond / or presentofion moteriols to the

Client for the visible internol ond externol finishes ond fixtures, fittings ond

equipment where oppropriote to our services.

Recommend surveys ond investigotions to be corried out by others where

oppropriote to our services.; obtoin quototions; give instructions on beholf of

the Client for the some; provide informofion io ollow such surveys ond

investigotions to be undertoken; review ond commeni of fhe findings of such

surveys ond investigotions ond inlegrote ond coordinote with the Consullonts

designs os oppropriote.

Provide informotion ond odvice on ony tenont's bose build requirements ond

ossist fhe Client ond other Consultont's for the Project to prepore cosf ond
progromme estimotes in respect of the some ond on Client's instruclions

integrote ond co-ordinote such designs wilh the bose building works ond

oroduce orchitecturol informotion in relotion thereto. All informotion /
requirements ore lo be provided fo the Design Teom to occord with the

design works defined by the moin development progromme, Any informotion
provided outside the progromme dotes thot requires design inpuf ond
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omendments to issued informotion will be considered ond undertoken os on

odditionol service.

Providing such ossistonce os the Client moy reosonobly require in pursuing

eoch ond every remedy which the Clieni moy hove ogoinst ony Controctor
or ony sub-controctor. Providing thot ony such disputes or differences ore not
the subject of ony odjudicotion, litigotion or ony other form of legol oction.

Providing such ossistonce os the Client moy reosonobly require in defending

ony cloim mode ogoinst him by ony Controctor or ony sub-controctor. Ihis

ossistonce sholl not extend to the detoiled exominotion of ony finonciol cloim

nor lo odvising the Client following the toking of ony step in or towords ony

resolution of ony dispute or difference or towords ony odjudicotion. orbitrotion

or litigotion in connection with the Works.

Provide such reosonoble ossistonce to the Clienl os he moy require in pursuing

eoch ond every remedy which the Client moy hove ogoinst ony third porty in

connection with the Project. This ossistonce sholl not extend to the detoiled

exominotion of ony finonciol cloim nor to odvising the Client following the

toking of ony step in or iowords ony resolution of ony dispute or difference or

towords ony odjudicotion, orbitrotion or litigotion in connection with the

Works.

Consider proper representotions of ony purchoser or occupier or fund mode

of project or site meetings. All informotion / requirements / representotions ore

to be provided to the Design Teom to occord with the design works defined

by the moin development progromme. Any informotion provided outside the

progromme dotes thot requires design input ond omendments to issued

informotion will be considered ond undertoken os on odditionolservice.

Providing (in the formot required by the Client) detoiled monthly Project

reports ond monthly confidentiol Client reports ond other reports on specific

motters of times os required by the Client.

Copying to the Client oll relevont correspondence from or to the Consultont

ond keep the Client odvised of oll relevont communicotion between the

Consultoni ond oll other porties reloting to the Project.

Utilise o computer oided design system ond provide electronic informotion in

occordonce with ony electronic documenl control/informotion exchonge

system implemented by the client, Project Teom ond/or controctor.

Porticipote in o post project oudit with other members of the Project Teom,

including ony consultotion necessory during the Defects Liobility Period'

Ensure thot the designs produced by the Consulfont comply with the Heolth

ond Sofety of Work Act 1974 ond ony instruments, regulotions ond orders

mode thereunder, ony locol outhority requirements (including those reloting

to permitted hours of working) ond the Control of Pollution Acl 1974.
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32 Corry out risk ossessments os oppropriote ond provide the CDM Co-ordinotor

with oll necessory informotion ond odvice in relotion lo ony heolth ond sofety

risks orising out of ihe Consultont's design for incorporotion in the outline

heolth ond sofety plon for the Project lo be included wilhin the Building

Controct tender documents.

33 Attend, porticipote ond conlribute towords Volue Engineering Workshops os

required ond corry-out resulling octions.

34 Attend, porticipoie ond confribute lowords Risk Workshops os required ond

corry-out resulting octions.

35 Provide designs in occordonce with the requirements of the sustoinobility

fromework developed for fhe Project by the Client ond Sustoinobility

Consultont.

35 From project inception onwords ond in conjunction with the Environmenfol

Engineer, develop the design to toke occounl of sustoinobilify ond

environmentol issues to ochieve the torgel BREEAM roting.

37 Performing such other duties os moy reosonobly be required by the Clienf.
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Port 4

Additionol Services

The Client moy from time to time in writing instruct fhe Consultont to corry out

Additionolservices including (but not limited to) the following:

I provide ossistonce in connection with plonning oppeols or public enquiries'

2 provide odvice ond ossist the Client in the submission of ond settlement of ony

substontiol cloims pursuont to the Project insuronces.

3 Corry ouf ony odditionol work consequent upon the receivership,

odministrotion or liquidotion of the Building Controctor or ony sub-controctor

or suPPlier.

4 provide such ossistonce os the Client moy reosonobly require in pursuing eoch

ond every remedy which the Client moy hove ogoinst ony Building Controctor

or sub-controctor following the issue of ony odjudicotion notice or litigotion

ond provided the Consultont is not otherwise o porty to such proceedings.

5 Provide models of lhe Project os o whole or in port'

5 perform such other duties os moy reosonobly be required by the Client to

secure the complelion of the Project to the extent such duties ore not required

pursuont to the preceding ports of this Schedule.

7 Provide o Resident Engineer

B Modify ond revise ony completed design, specificotion, drowing or other

document prepored in whole or in port by the Consultont following instructions

from the Client to do so ofter it hos "sign off" of the documents issued for

tender provided thot ony such modificotion or revision is not required os o

result of o defouli by the Consullont.

9 After procticol Completion, provide informolion required by others for setfling

finoloccount
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THE PROJECT

MONTHLY STATEMENT OF CONFORMITY

CONSULTANT: PERIOD:

In carrying out our services in accordance with the scope of our terms of appointment and

most particularly in respect of our review of designs, fabrication and installation drawings

and specifications produced by sub-contractors and other consultants and our periodic

inspections of the works in progress on and off-site we can advise that work is proceeding

generally in accordance with the relevant terms of the Building Contract and the designs,

drawings and specifications produced by ourselves.

Particular areas identified this period as not in accordance with the relevant terms of the
Building Contract are:-

1.0 Designs, drawings and specifications:-

Off-Site works in manufacture:-

3.O Works in proqress on site:-

o



THE PROJECT

MONTHLY STATEMENT OF CONFORMITY

Tests, samples and benchmarks:-

Works offered as completed:-

CONSULTANT: PERIOD:
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THE PROJECT

MONTHLY STATEMENT OF CONFORMTTY

We have undertaken the following reviews of designs, drawings and specifications and

carried out the following inspections of on and off site works and witnessed the following

tests in the period:-

The following matters of non-conformance remain outstanding from our previous reports;-

(A) Position:
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THE PROJECT

MONTHLY STATEMENT OF CONFORMITY

Name:
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Schedule 4
The Brief

1 PROJECT DESCRIPTION

The works contained within this brief relate to the redevelopment of 251-258 Tottenham

Court Road and One Bedford Avenue, W1 London.

The proposals include the demolition of the existing buildings at 251-258 Tottenham

Court Road and One Bedford Avenue and redevelopment to provide commercial offices

and retail units comprising a total of circa; 115,000 sq ft, delivering a retail and office

accommodation over basement, ground and seven upper floors.

Designed by Bennetts Associates, the building will offer approximately 14,000 sq ft gross

internal area of retail accommodation with full-height 4.Bm shop fronts to Tottenham

Couft Road designed to satisfy the requirements of large retailers. The seven office

floors will range in size from approximately 12,000 sq ft at the lower levels, stepping

back to approximately 4,500 sq ft on the 7th floor.

1.1 Demolition of Existing Building

The building will be vacated Q4 2013, enabling the structural demolition to progress.

The existing building contains asbestos as set out in the asbestos survey report. Further

intrusive investigations are required and all asbestos is to be removed as part of the
demolition works. All of the existing structure is to be demolished down to the underside

of the existing basement slab.

I.2 General Requirements

L.z.L All new works to the building will be designed and constructed in accordance with
current statutory requirements including the requirements of the relevant Statutory
and Local Authorities.

t.2.2 The design, materials and workmanship forming paft of the new works will comply

with all current British Standards and Codes of Practice, as at date of the
specification.

I.2.3 The new seryices installations are to be designed, installed, controlled and

commissioned in accordance with the current recommendations of the Chaftered
Institute of Building Services Engineers.

L.2.4 The requirements of the Construction Design and Management Regulations will be

complied with.

L.2.5 Materials will be selected for their durability and low maintenance. The economic
design life of the buildings new components are: Structure - 60 years; Roofing - 25

years, Seruices - 10-25 Years.

t.2.6 The scheme will include all works properly required by adjoining owners under

L.2.7 Pafi Wall Agreements (or other agreements) to the satisfaction and agreement of
the adjoining owners.
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1.2.8 The design for the office accommodation will:

(a) Provide a high degree of flexibility;

(b) Provide capability to sub-let the building floor by floor, as well as each floor

being sub-divided into two tenancies;

(c) Provide occupants with a high environmental standard, including BREEAM

2011 Excellent Rating and 'B' rating for Energy Pedormance Ceftificate;

(d) Provide a low maintenance cost effective and energy efficient building,

L.2.9 All materials, fittings, design details, workmanship, machinery equipment are to be

of high quality.

1.2.10 The building will have been approved under the Town and Country Planning Acts'

t.Z.lt The design will recognise the requirements of the DDA legislation and will seek to

deliver a building that is accessible to all. To this end an Access Statement has

been produced and submitted to the Local Authority.

I.2.I2 The building is to be designed such that the office accommodation can be occupied

24 hours per day, seven days per week.
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Schedule 5
The Fee

1 The Fee is the lump sum of €318,600.00 exclusive of value added tax.

2 Instalments of the Fee referred to in Clause 8.2 are as follows:

1e9a1.37610247. 1/RBNN/3 1212.00009

lNc1.1l

No Due Date Amount Project Stage

0 PAID TO DATE E43,500.00

2 28 Sept 2014 20.000.00 Desion 3&4

3 26 October 2014 20.000.00 Desion 3&4

4 28 November 20L4 20,000.00 Desion 3&4 ./ demo

5 28 December 20t4 20,000.00 Desion 3&4 ./ demo

6 25 January 2015 20,000.00 Demolition

7 26 February 2015 15.000.00 Demolition

8 28 March 2015 1s,000.00 Demolition

9 26 Aoril 2015 15.000.00 Demolition

10 28 Mav 2015 15,000.00 Demolition

11 28 June 2015 15,000.00 Construction

L2 29 July 2015 5.000.00 Construction

13 28 Auqust 2015 s.000.00 Construction

14 27 Sept 2015 s.000.00 Construction

15 28 October 2015 s,000.00 Construction

16 28 November 2015 5.000.00 Construction

17 27 December 2015 5,000.00 Conshuction

1B 27 Januarv 2016 5.000.00 Construction

19 27 Februarv 2016 s,000.00 Construction

20 27 March2016 5.000.00 Construction

2L 28 Aoril 2015 s,000.00 Construction

22 28 Mav 2016 5,000.00 Construction

o
7t



23 26 June 2016 s.000.00 Construction

24 29 Julv 2016 5,000.00 Construction

25 28 Auqust 2016 5.000.00 Construction

26 28 Seot 2016 5,000.00 Construction

27 28 October 2016 2.500.00 Construction

28 27 November 2016 2,s00.00 Construction

29 29 December 2Ql6 2,s00.00 Conshuction

30 26 January 20L7 2.s00.00 Construction

31 26 Februarv 20L7 2,500.00 Construction

32 26 March 20L7 2.500.00 Comoletion / Final Account

42 26 January 2018 10,000.00 End of Defects

TOTAL 318,600.00

Schedule5:TheFee

3 Exclusions from the Fee (reimbursable expenses) referred to in Clause 9.1 are as

follows:

- Travel and disbursements outside of the M25

4 Hourly rates referred to in Clause 9.3 are as follows:

Role Hourlv Rate (f/hour)

Principal Director EL45

Reoional Director f115

Senior Enqineer 875

Enoineer f55

REVIT Technician f65
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Schedule 6 : Third Party Rights Schedule (Freeholder)

Schedule 6
Third Party Rights Schedule (Freeholder)

(in favour of the Freeholder in accordance with Clause 5.2)

DEFINITIONS AND INTERPRETATION

In this Schedule, unless the contrary intention appears, "Appointment" means

the contract of appointment to which this Schedule is annexed (and any fufther
agreement varying or supplementing it) under which the Client has engaged the
Consultant to perform the Seruices.

WARRANTIES AND UNDERTAKINGS

The Consultant warrants to the Freeholder that it has carried out and will continue

to carry out its duties and obligations under the Appointment in compliance with

the terms of the Appointment,

Without prejudice to the generality of paragraph 2.1 of this Schedule, the
Consultant warrants to the Freeholder that the Consultant:

(a) has exercised and will continue to exercise in its design of the Project, all

the skill, care and diligence to be reasonably expected of an appropriately
qualified and competent professional architect which is experienced in

carrying out work of a similar nature, size, scope and complexity to the
Project;

(b) has and shall continue properly and diligently to peform all of its duties

and obligations under the Appointment in accordance with the
requirements of the Appointment but not as to exclude the exercise of
independent judgement on the part of the Consultant and will owe the
same duties (including, without limitation, duties of care) to the Freeholder
as those owed by the Consultant to the Client; and

(c) has not used, specified for use or approved the use and shall not use,

specify for use or approve the use of any goods, materials, substances or
products not in accordance with the guidelines contained in the current
version of the publication "Good Practice in the Selection of Construction
Materials" or with relevant British and European Standards, Codes of
Practice, or otherwise generally known or suspected within the
construction or engineering industries at the time of use, specification or
approval (as appropriate) to be deleterious to health and safety or to the
durability of the Project in the particular circumstances in which they are

used.

LIABILITY OF THE CONSULTANT

The obligations and liabilities of the Consultant under or pursuant to Paragraph 2 of
this Schedule shall be in addition to and without prejudice to any other present or
future liability or obligation of the Consultant to the Freeholder (including, without
prejudice to the generality of the foregoing, any liability in negligence) and shall

not be released, diminished or in any other way affected by any independent
enquiry into any relevant matter which may be made or carried out by or on behalf
of the Freeholder by any person nor by any action or omission of any person

2.2

3

3.1
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Schedule 6 : Third Party Rights Schedule (Freeholder)

whether or not such action or omission might give rise to an independent liability of
such person to the Freeholder.

In the event that the Freeholder brings any actions or proceedings arising from any

breach of Paragraph 2 of this Schedule, the Consultant shall have no greater

liability to the Freeholder than it would have had if the Freeholder had been named

as the client under the Appointment, save that the Consultant shall not be entitled

to rely on any rights of set-off or counterclaim under the Appointment or at

common law.

INSURANCE

Without prejudice to its obligations under the Appointment'or otherwise at law, the

Consultant shall take out and maintain:

(a) for the duration of the Appointment and (provided such insurance is
available to consultants in the United Kingdom insurance market at

commercially reasonable rates) for a period of 12 years from the earlier of
the date of practical completion of the whole of the Project and termination
of the engagement of the Consultant under the Appointment, professional

indemnity insurance with a limit of indemnity of not less than the amount
specified in Clause 10.1(a) of the Agreement for any one occurrence or

series of occurrences arising out of any one event in respect of any

negligence in the pedormance of its obligations under the Appointment;
and

(b) for the duration of the Appointment public liability insurance with a limit of
indemnity of not less than the amount specified in Clause 10.1(b) of the
Agreement for any one occurrence or series of occurrences arising out of
any one event in respect of any negligence, error, omission or default on

the part of the Consultant in the performance of its obligations under the

Agreement,

both such insurances to be maintained with a well-established insurance office or

underwriter of repute carrying on business in the United Kingdom.

The Consultant will, as and when required by the Freeholder, provide to the

Freeholder written confirmation from its insurance brokers that the Consultant is

properly maintaining the insurance described in paragraph 4.1 of this Schedule and

that such insurance cover is not subject to any unusual or onerous conditions,

limitations, exclusions or excesses.

The Consultant shall inform the Freeholder immediately if the insurance described

in paragraph 4.1 of this Schedule ceases to be available in the United Kingdom

insuranie market as aforesaid or should such insurance cease to be maintained as

required by this paragraph 4 for any other reason, in order that the Consultant and

the Freeholder may (without prejudice to any other rights or remedies the

Freeholder may have) discuss the best means of protecting their respective

interests in the Project in the absence of such insurance.

LICENCE

The Consultant hereby grants to the Freeholder an irrevocable, royalty-free/ non-

exclusive licence to use and to reproduce all drawings, diagrams, CAD materials,

technical data, inventions, computer softulare, pricing documents, details, plans,

models, specifications, schedules, reports, records, data, calculations and all other

documents or recorded information of any nature whatsoever, and all revisions

o

a

a

o

o
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o

o

4

4.r

4.2

4.3

5

5.1
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Schedule 6 : Third Party Rights Schedule (Freeholder)

thereof and additions thereto, and the designs and works contained in them,
prepared or to be prepared by or on behalf of the Consultant in respect of the
Project (the "Documents") for all purposes relating to the Project including the
execution, cOmpletion, maintenance, management, advertisement, oCcupation,

reinstatement, alteration, modification, extension, repair, use, financing (including

refinancing), letting and sale of the whole or any part of the Project. Such licence

shall also carry the right to grant sub-licences and shall be freely transferable to
third pafties.

The Consultant shall, if so requested, at any time, execute such documents and

peform such acts as may be required to give full effect to the licence granted
pursuant to paragraph 5 of this Schedule, including procuring the grant of
intellectual property licences from third parties.

The Consultant warrants to the Freeholder that all persons who might be entitled to
asset moral rights under Part 1 of Chapter IV of the Copyright, Designs and

Patents Act 19BB and/or any other rights of a similar nature in any applicable
jurisdiction, in relation to the Documents or the Project have waived those rights

and irrevocably consented to the use of their works for all purposes relating to the

Project,

The Consultant warrants to the Freeholder that the construction, alteration,
modification, extension, maintenance, repair and use of the Project in accordance

with the Documents and/or the use of the Documents for any purpose described in

paragraph 5 of this Schedule will not infringe any copyright, moral right, related

right, patent, design right, database right, trademark, seruice mark, trade name or
other intellectual property right such as know-how, trade secrets or inventions
(whether patentable or not) of any third pafi, and the Consultant shall indemnify
the Freeholder from and against any and all losses, expenses, liabilities, claims,

costs or proceedings whatsoever arising by reason of this warranty being or
becoming incorrect.

The Consultant shall not be liable for the consequences of any use by the
Freeholder of the Documents for any purpose other than that for which they were
originally provided.

CONTINUING EFFECT

Notwithstanding the completion of the Project or any part thereof, the provisions of
this Schedule shall continue in full force and effect and the Freeholder shall be

entitled to commence any action or proceedings against the Consultant for any

breach of this Schedule up to the expiry of 12 years from the date of practical

completion of the whole of the Project in accordance with the Appointment or 12

years from the termination of the Consultant's engagement under the Appointment
(whichever is the earlier) and the parties hereby agree that any provision of the
Limitation Act 1980 to the contrary will not apply'

ASSIGNMENT

The rights (whether present or future), interests and benefits conferred by this
Schedule may (without consent of the Consultant being required) be assigned by

the Freeholder:

(a) by way of security to any person providing or which has agreed to provide

finance or re-finance in connection with any purchase agreement,
agreement for lease or finance agreement in relation to the whole or any
paft of the Project;

5.4

7

7.1
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Schedule 5 : Third Party Rights Schedule (Freeholder)

(b) to any subsidiary or holding company of the Freeholder; and

(c) any person not described in paragraphs 7.1(a) or 7.1(b) of this schedule

on two occasions only,

and any other assignments shall require the prior written consent of the
Consultant, such consent not to be unreasonably withheld or delayed.

The Consultant shall not be entitled to contend that any person to whom the
benefit and/or any of the present or future rights, interests and/or benefits of this
Schedule is assigned in accordance with paragraph 7.l of this Schedule is

precluded from recovering under this Schedule any loss incurred by such assignee

resulting from any breach of this Schedule (whenever happening) by reason that
such person is an assignee and not the original Freeholder or by reason that the
original Freeholder or any intermediate assignee of this Schedule did not suffer loss

resulting from such breach.

STEP IN RIGHTS

Any notice serued by a Funder pursuant to paragraph 4 of Schedule B of the
Appointment shall take priority over any notice served by the Freeholder pursuant

to paragraphs 8.2 or 8.3 of this Schedule regardless of which notice was serued

first in time and the Consultant shall rely on any notice given by the Funder to the
exclusion of any notice given by any other Freeholder.

The Consultant covenants and agrees with each Freeholder that:

(a) it will not exercise or seek to exercise any right which it may now or at any

time hereafter have under the Appointment or otherwise to terminate its
engagement under the Appointment without first giving to the Freeholder

not less than 21 days' prior written notice of the Consultant's intention

specifying the ground for the proposed termination. Notwithstanding any
provision of the Appointment (unless terminated by the client) the
Consultant's engagement under the Appointment shall not otherwise

terminate and the Consultant shall continue to diligently perform its

obligations under the Appointment during such 21 day period; and

(b) if within the period of 21 days from the seruice of such notice (exclusive of
the date of seruice) the Freeholder serves written notice to the Consultant

requiring the Consultant to accept the instructions of the Freeholder or its
appointee to the exclusion of the Client in respect of the Project upon the

terms and conditions of the Appointment and subject to paragraph 8.5 of
this Schedule the Appointment shall continue in full force and effect as if
no right of determination on the part of the Consultant had arisen and the

Consultant shall be liable to the Freeholder or its appointee under the

Appointment in lieu of its liability to the Client as if the Appointment had

always been made between the Freeholder or its appointee and the

Consultant to the exclusion of the Client,

and any period under the Appointment for the exercise by the Consultant of a right

of determination will neveftheless be extended as may be necessary to take

account of the period of notice required under this paragraph 8.2.

Without prejudice to the generality of paragraph 8.2 of this Schedule, the

Consultant furttrer covenants and agrees that in the event of valid termination of

the Development Agreement by the Freeholder the Consultant will if so required by

notice in writing serued by the Freeholder and subject to paragraph 8.5 of this

B

8.1

8.3
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Schedule accept the instructions of the Freeholder or its appointee to the exclusion

of the Client in respect of the Project upon the terms and conditions of the
Appointment, following which notice the Appointment shall continue in full force

and effect and the Consultant shall be liable to the Freeholder or its appointee

under the Appointment in lieu of its liability to the Client as if the Appointment had

always been made between the Freeholder or its appointee and the Consultant to
the exclusion of the Client.

The Client acknowledges that the Consultant shall be entitled to rely on a notice

seryed to the Consultant by the Freeholder under paragraph 8.3 of this Schedule as

conclusive evidence for the purposes of this Schedule of a material breach by the
Client of the finance agreement or valid termination of the Development Agreement

by the Freeholder,

provided that the Consultant shall only rely on the notice served by the Freeholder

if such notice is accompanied by the copy of a letter to the Client notifying the
Client of the Freeholder's intention to serve such notice to the Consultant and

where the notices under either paragraph 8.2 or 8.3 of this Schedule are provided

no later than 14 days after such notice to the Client.

It shall be a condition of any notice seryed by the Freeholder under paragraphs

8.2(b) or 8.3 of this Schedule that:

(a) the notice is executed and delivered as a deed; and

(b) the notice includes an undertaking from the Freeholder or its appointee to
the Consultant accepting liability for payment of the sums payable under

the Appointment including payment of any such sums outstanding at the
date of such notice and for peformance of the Client's obligations under

the Appointment,

and following receipt of such notice the Consultant will be bound by the provisions

of 8.2(b) or 8.3 (as the case may be).

The Consultant's compliance with the provisions of paragraph 8.2 of this Schedule

will not be treated as a waiver of any breach on the paft of the Client giving rise to
the right of determination nor otherwise prevent Consultant from exercising its

rights after the expiration of the period of 21 days' notice referred to in paragraph

8.2(a) of this Schedule unless the right of determination will have ceased under the
provisions of paragraph 8.2(b) of this Schedule.

The Client by its execution of the Appointment agrees to the terms and conditions
of this Schedule.

8.5

8.6

8,7
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Schedule 7
Form of notice vesting rights in third party

To:

From:

By Registered Post

[date]

NOTICE OF GRANT OF THIRD PARTY RIGHTS

Dear Sirs

[inseft Project name] (the "Project")

We write on behalf of [Client].

We refer to your appointment to perform [o]1 seruices in connection with the Project dated

[.]2 (the "Appointment"). We hereby serve notice in accordance with Clause 5.2 of the

Appointmenf that the benefit of the rights contained in Schedule B of the Appointment vest in

1.j3 (company no [o]) whose registered office is at [o] and its permitted assignees (the

'iBlneficiary;;. tne nature of the Beneficiary's interest in the Project and/or Site is that of a

[o]a (as such term is defined in the Appointment).

The rights conferred upon this Beneficiary ldo/do not] include the benefit of paragraph 3 and

paragraph 4 of Schedule B of the Appointment.

The rights conferred upon this Beneficiary fare/are not] subject to paragraph B of Schedule 8

of the Appointment.

The Beneficiary's address for seryice is:

Address: [.]

fAttention:] [.]
you are not required to respond to this notice but we would be grateful if you could please

acknowledge receiPt.

Yours faithfully,

Signed

(printname), .. .

for and on behalf of [Client]

I

2

3

4

Insert Consultant's disciPline

Insert date of Appointment prior to sending notice

Insert name, company number and registered office of relevant third party prior to sending notice

Describe interest of the third party, e.g. Funder, Purchaser, Tenant, other, prior to sending notice'
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We acknowledge receipt of this notice of the vesting of third party rights in the above named

third pafi beneficiary. 4 n A

sisned NXhoA/-
-\ 

-P'
(print name) ..............,.. ........{...\...

Dated ..,......

For and on behalf of [Consultant]
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Schedule 8
Third Pafi Rights Schedule (Other Third Pafties)

(in favour of a Purchaser, Funder or Tenant in accordance with Clause 5.3)

Defi nitions and InterPretation

In this Schedule, unless the contrary intention appears, the following definitions

apply:

"Appointment" means the contract of appointment to which this Schedule is

annexed (and any further agreement varying or supplementing it) under which the

Client has engaged the Consultant to perform the Services.

"Beneficiary" means any person identified in a notice issued to the Consultant

pursuant to Clause 5.2 of the Appointment and includes any person to whom the

benefit of this Schedule and/or any rights arising under it have been validly

assigned in accordance with paragraph 7.

Other terms defined in the Appointment shall have the same meaning when used in

this Schedule. The provisions as to interpretation set out in Clause 1.2 of the

Appointment shall apply equally to this Schedule.

Consultant's warranties

The Consultant warrants to the Beneficiary that it has obserued and peformed and

will continue to obserue and perform all its obligations under or arising out of the

Appointment in accordance with the terms of the Appointment, provided always

that:

(i) the Consultant shall owe no greater obligations to the Beneficiary under

this Schedule than it owes to the Client under the Appointment;

(ii) the Consultant shall be entitled in any proceedings under this Schedule to
rely on any limitation in the Appointment and to raise the equivalent rights

in defence of liability (but excluding set-offs or counterclaims) as if the

Beneficiary had been named as a joint employer with the Client under the

Appointment,

Without limiting paragraph 2(a), the Consultant warrants to the Beneficiary that:

(i) it has exercised and will continue to exercise, in the peformance of the

Seruices, all the reasonable skill, care and diligence to be expected of a

qualified and competent person experienced in the provision of seruices of

a like nature to the Services in respect of projects of a similar size, scope,

nature and complexity to the Project;

(ii) unless otherwise instructed or authorised by the Client in writing, it has not

specified or authorised for use, will not specify or authorise for use, will not

knowingly permit the use and will notify the Beneficiary without delay if it
becomes aware of any proposed or actual use in the Project of:

(A) any of the materials identified as potentially hazardous in the

British Council for Offices repoft Good practice in the selection of
construction materials (current edition), other than in accordance

with the recommendations as to good practice contained in section

2 of that rePoft; and

o

o

o

o

o

o

o

o

o
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2

(a)

(b)
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Schedule 8 : Third Party Rights Schedule (Other Third Pafties)

(B) any other material which (or the use of which) does not comply
with relevant British Standard Specifications, codes of practice and
good building practice current at the time of use or is otherwise
generally known at the time of use to be deleterious or harmful to
health or to the durability of the Project in the particular

circumstances in which they are used.

The Consultant acknowledges that the Beneficiary shall be deemed to have relied

and to continue to rely upon the warranties and undertakings given by the
Consultant under this paragraph 2.

Obligations prior to determination of the Consultant's engagement

The Consultant shall not exercise nor seek to exercise any right to determine its

engagement under the Appointment for any reason, including any breach on the
part of the Client, without giving to the Beneficiary not less than 21 days' notice of
its intention to do so and specifying the grounds for the proposed determination.

Any period stipulated in the Appointment for the exercise by the Consultant of a

right of determination shall be extended, as necessary, to take account of the
period of notice required under paragraph 3(a).

Compliance by the Consultant with paragraph 3(a) shall not be treated as a waiver

of any breach on the part of the Client giving rise to the right of determination, nor

otherwise prevent the Consultant from exercising its rights after the expiration of
the notice, unless the right of determination shall have ceased under the provisions

of paragraph 4.

"Step-in" right

The right of the Consultant to determine its engagement under the Appointment
shall cease if, within the period of 21 days referred to in paragraph 3(a), the
Beneficiary (which expression shall for the purposes of this paragraph 4 include any
receiver, administrative receiver or other appointee (in each case a "Nominee")
appointed by the Beneficiary) shall give notice to the Consultant in the form of the
Annex to this Schedule.

Upon compliance by the Beneficiary with the requirements of paragraph 4(a), the
Appointment shall continue as if the right of determination on the paft of the
Consultant had not arisen and as if the Appointment had been entered into

between the Consultant and the Beneficiary to the exclusion of the Client'

Notwithstanding that as between the Client and the Consultant the Consultant's
right of determination of its engagement under the Appointment may not have

arisen, the provisions of paragraph 4(b) shall apply if the Beneficiary gives notice to
the Consultant and the Client to that effect in the form of the Annex to this
Schedule. The Consultant shall be bound to assume that, as between the Client
and the Beneficiary, circumstances have occurred which permit the Beneficiary to
give notice under paragraph 4(c).

The Consultant, by acting in accordance with the provisions of this paragraph 4,

shall not incur any liability to the Client.

If the Beneficiary appoints a Nominee to exercise its rights under this paragraph 4,

the Nominee shall act on behalf of the Beneficiary and shall have no personal

liability to the Consultant, but the Beneficiary shall be liable to the Consultant as

(b)

(d)

(e)o

(c)
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(a)

(c)

(d)

6

(a)

Schedule 8 : Third Party Rights Schedule (Other Third Parties)

guarantor for the payment of all sums from time to time due to the Consultant

from the Nominee.

Use of Proprietary Material

The copyright in the Proprietary Material shall remain vested in the Consultant, but
the Consultant grants to the Beneficiary an irrevocable royalty-free non-exclusive
licence to use and to reproduce any or all of the Proprietary Material for any
purpose connected with the Project and/or the Site, including (without limitation)
the execution and completion of the Project and the subsequent fitting out,
maintenance, occupation, management, sale, advertisement, extension,

refurbishment, alteration, reinstatement and repair of the Site.

The licence referred to in paragraph 5(a) carries the right to grant sub-licences and

shall be transferable to third parties and shall subsist notwithstanding the
determination (for any reason) of the Consultant's engagement under the
Appointment.

Insofar as the Consultant is the author (as defined in the Copyright Designs and

Patents Act 19BB) of the Proprietary Material, the Consultant waives any moral
rights which it might otherwise be deemed to have under Chapter IV of that Act in
respect of the Proprietary Material and the Site.

The Consultant shall not be liable for the consequences of any use of the
Proprietary Material for any purpose beyond which is inconsistent with that for
which it was prepared by the Consultant.

Insurance

Without limiting its other obligations under this Schedule or otherwise at law, the
Consultant shall maintain professional indemnity insurance to cover each and every
professional liability which it may incur under this Schedule, with a limit of
indemnity of not less than €10,000,000 in respect of each and every claim (with

separate annual aggregate limits of f 10,000,000 in respect of claims arising out of
pollution andlor contamination and of f1,000,000 in respect of claims arising out of
asbestos) provided that such insurance continues to be generally available in the

European Union market on reasonable terms and at commercially reasonable
premium rates to consultants performing services substantially similar to the
Seruices. Any additional premium required by the insurers by reason of the

Consultant's own claims record or other acts or omissions or matters or things
peculiar to the Consultant shall be deemed to be within commercially reasonable

premium rates.

The insurance referred to in paragraph 6(a) will:

(i) be subject only to such conditions and excesses as may be usual in the

European Union market at the time; and

(ii) be provided by insurers licensed to carry on insurance business in the

United Kingdom; and

(iii) be maintained from the date of the Appointment and for a period expiring

not less than L2 years after the completion of the seruices and

notwithstanding the expiry or termination of the Consultant's engagement

under the APPointment.

o

o

o

o

o

o

o

a

a

o

(b)
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Schedule 8 : Third Party Rights Schedule (Other Third Parties)

As and when reasonably required to do so by the Beneficiary, the Consultant shall

produce documentary evidence that the insurance required by this paragraph 6 is
being properly maintained.

The Consultant shall promptly notify the Beneficiary if at any time it is unable to
obtain insurance as required by this paragraph 6 on reasonable terms and at

commercially reasonable premium rates or at all or if there is any material

reduction in the scope or level of cover offered by such insurance. In this event,

the Consultant will continue to maintain insurance on such terms and with such a

limit of indemnity as may then be available to the Consultant.

Assignment

On notice to the Consultant and without the consent of the Consultant being

required, the Beneficiary may at any time assign the benefit of this Schedule and/or
any rights arising under it by way of absolute legal assignment:

(a) where the Beneficiary is a Funder, to any further person providing finance

or re-finance in connection with the Project and/or any subsequent
purchaser of the Site;

(b) where the Beneficiary is a Purchaser, to any subsequent purchaser or
assignee of the Beneficiary's interest in the Site (subject to a maximum of
two such assignments) and/or by way of charge to any moftgagee of the
Site;

(c) where the Beneficiary is a Tenant to any subsequent assignee of the
Beneficiary's interest in the Site (subject to a maximum of two such

assignments).

Assignments to a Group Company of the Beneficiary shall not require the prior
consent of the Consultant and in the case of paragraph (b) and paragraph (c) shall

not count towards the two assignments

INet Contribution

The Consultant's liability for any breach of its obligations under this deed shall be

reduced to the extent that the Consultant can prove that it would have been able

to recover a contribution pursuant to the Civil Liability (Contribution) Act 1978 from
the main contractor and/or the architect and/or the building services engineer if
that other pafi had executed a deed of warranty in favour of the Beneficiary in
terms generally similar to this deed (having regard to the differing nature of their
respective functions in relation to the construction of the Project) and had the
resources to meet such contribution.]s

Other Remedies

Nothing in this Schedule shall in any way limit or affect any other rights or
remedies (whether under any contract, at law, in equity or otherwise) which the
Beneficiary would have against the Consultant in the absence of this Schedule.

This paragraph will only apply to third party rights granted to certain Third Parties. The notice granting third
pafi rights will specifo whether this paragraph is to apply.

(d)

9

(a)
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Schedule B : Third Party RighG Schedule (Other Third Pafties)

The liability of the Consultant under this Schedule shall not be released, diminished

or in any other way affected bY:

(i) the appointment by the Beneficiary of any person to monitor the carrying

out of the Project or to inspect any documents relating to them on behalf
of the Beneficiary or the failure to appoint such a person;

(ii) any approval or consent given or withheld or purpofted to be given or

withheld by or on behalf of the Beneficiary; or

(iii) any other independent inquiry into any relevant matter which the

Beneficiary may make or fail to make.

Notices

Any notice or other communication required under this Schedule shall be in English

in writing and delivered by hand or sent by recorded delivery to the relevant pafi
at its address or number and for the attention of the individual set out in Schedule

1 of the Appointment in respect of the Client and the Consultant and set out in the

notice issued to the Consultant pursuant to Clause 5.2 of the Appointment in

respect of the Beneficiary (or as notified in accordance with paragraph 10(b)).

A party may notify the other party of a change to its details specified in

paragraph lo(a). The new address shall take effect as against the other party five

business days after receipt of that notice or such later date as may be specified in

the notice.

Without evidence of earlier receipt, communications complying with
paragraph 10(a) are deemed received:

(i) if delivered by hand, at the time of delivery, unless deemed receipt would

occur after 5.00pm on a business day, or on a day which is not a business

day, in which case deemed receipt will be at 9,00am on the next business

day; or

(ii) if sent by recorded delivery, at 9.00am on the second business day after
posting.

If a person for whose attention communications must be marked or copied has

been specified pursuant to paragraph 10(a), a communication will be effective only

if it is marked for that person's attention or copied to that person (as the case may

be).

This Clause does not apply to the service of any document required to be serued in

relation to legal proceedings.

General

If any provision of this Schedule shall be found to be ineffective, inoperable or

unenioiceable for any reason it shall be deemed to be deleted and the remaining

provisions of this Schedule shall continue to have full force and effect.

Governing law and disPutes

The application and interpretation of this Schedule and any non-contractual

obligations arising in connection with it shall in all respects be governed by English

law. Any dispute or difference arising under this Schedule, including disputes

10

(a)

(b)

(c)

(e)

11

1ega1.37610247.1/RBNN/3 1212.00009 84

INC1.1]



o

o

o

o

o

o

o

o

o

Schedule 8 : Third Party Rights Schedule (Other Third Pafties)

relating to non-contractual obligations, shall be subject to the exclusive jurisdiction

of the English courts save that any decision, judgment or award of such coufts may

be enforced in the courts of any jurisdiction.

Annex to Schedule 7
Form of Step-in notice and undeftaking

1 Ne refer to your notice dated [inseft date of Consultant's notice] notiffing us of
your intention to terminate your appointment with lClient] dated linsert date of
a ppointm enfl (the "Appoi ntment"). lo

2 In accordance with paragraph 4 of Schedule 8 of the Appointment, we give you

notice that we have relied and will continue to rely on the seruices that you have

performed to date under the Appointment and we require you to continue to
peform the Services and carry out your other obligations under the Appointment
for our benefit.

3 In consideration of the above, we agree to assume all responsibilities of [Client] in

accordance with the terms of the Appointment and to be bound by the same as if
we had always been the "Client" under the Appointment, in the place of [Client].
In particular, we undertake to:

(a) discharge, within 21 days of the date of this notice, any sums which have become
properly due and payable to you under the Appointment and which remain unpaid;
and

(b) pay all sums which may subsequently become due to you under the Appointment.

Signed for and on behalf of [Beneficiary]

Director/Authorised Sig natory

o

6 Delete if paragraph 4(c) of this Schedule applies
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Schedule 9
Plan of the Site

Appended overleaf
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Schedule 10 : Deed of novation to a Contractor

Schedule 1O

Deed of novation to a Contractor

DATED [o]

[.]

as Client

[.1

as Contractor

[.1

as Consultant

DEED OF NOVATION

relating to a project at

[.]

Legal.3761 0247. 1/RBNNi3 12 12.00009
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(1)

(2)

(3)

DATED [o]

PARTIES

BACKGROUND

(A)

(B)

(c)

Schedule 10 : Deed of novation to a Contractor

[o] (compan] no [o] ) whose registered office is at [o] (the "Client")

[o] (compan] no [o] ) whose registered office is at [o] (the "Contractor")

[o] (compan] no [o] ) whose registered office is at [o] OR the persons from time
to time carrying on business together in partnership as [o] whose principal place of
business is at Io](the "Consultant)

o

O

o

a

o

o

a

o

o

(D)

By the Appointment, the Client has appointed the Consultant to act in the capacity

of [o] in relation to the Works.

By the Contract, the Client has employed the Contractor to carry out and complete

the Works.

The Client has agreed with the consent of the Consultant to transfer all its rights
and obligations under the Appointment to the Contractor and the Consultant has

agreed to accept the liability of the Contractor in place of the liability of the Client

under the Appointment upon and subject to the terms of this Deed which is
supplemental to the Appointment.

The parties acknowledge that it is their intention that the Contractor should be

entitled to recover from the Consultant any reasonably foreseeable damage, loss

and/or expense reasonably suffered or incurred by the Contractor arising by reason

of any breach by the Consultant of the Appointment whether committed before, on

or after the date of this Deed.

OPERATIVE PROVISIONS

1 DEFINITIONS AND INTERPRETATION

1.1 In this Deed:

"Appointment" means the agreement dated [o] between the Client (1) and the
Consultant (2) in relation to the Works.

"Client" includes such person's successors in title, transferees and assigns.

"Contract" means the contract entered into on today's date between the Client (1)

and the Contractor (2) whereby the Contractor has undeftaken to carry out and

complete the Work.

"Works" means the design and construction works carried out or to be carried out

by the contractor as more particularly described in the contract.
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Schedule 10 : Deed of novation to a Contractor

An obligation on a party to this Deed to do an act includes an obligation to procure

that it is done.

References to liability include, where the context allows, claims, demands,
proceedings, damages, losses, costs and expenses'

Words impofting the singular meaning shall include, where the context so admits,

the plural meaning and vice versa.

Words denoting natural persons shall include corporations and firms and all such

words shall be construed interchangeably in that manner'

The clause headings in this Deed are for ease of reference only and are not to be

taken into account in the construction or interpretation of any provision to which

they refer.

Where the context so admits, references in this Deed to a clause are to a clause of
this Deed.

References in this Deed to any statutes or statutory instruments include any statute
or statutory instrument amending, consolidating or replacing them respectively

from time to time in force, and references to a statute include statutory
instruments, regulations and codes of practice made pursuant to it'

NOVATION

The Consultant releases and discharges the Client from the further peformance of
its obligations under the Appointment and acknowledges and accepts the liability of
the Contractor in place of the liability of the Client under the Appointment.

CONSULTANT'S UNDERTAKING

The Client releases and discharges the Consultant from the further performance of
its obligations under the Appointment and in consideration of such release and

discharge the Consultant undertakes to be bound to the Contractor by the terms of
the Appointment in every way as if the Contractor was and always had been a

pafi to the Appointment in place of the Client.

WARRANTY

The Consultant acknowledges and warrants to the Contractor that:

(a) it has observed and performed and will continue to observe and perform all

its obligations under the Appointment exercising all the skill, care and

diligence required by the Appointment;

(b) the Contractor has relied on and will continue to rely on the due
observance and peformance of such obligations by the Consultan! and

(c) the Contractor shall be entitled to recover any reasonably foreseeable
damage, loss and/or expense reasonably suffered or incurred by the
Contractor as a result of a breach by the Consultant of such obligations
(whether committed before, on or after the date of this Deed) and the
Consultant shall not seek to contend that its liability to the Contractor is in
any way diminished or affected or that the Contractor is precluded from
recovering any or all of its losses on the ground that the Client has

t.2

1.3

t.4

1.5

1.6

L,7

1.8

a

o

o

o

a

o

o

o
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Schedule 10 : Deed of novation to a Contractor

suffered no loss or that the loss suftered by the Contractor is different in
nature or extent from that suffered by the Client as a result of the breach;

provided that the Contractor acknowledges that the Consultant in peforming its

obligations under the Appointment prior to the date of this Deed was acting solely

on behalf of and in accordance with the instructions of the Client.

5 NOTICEOFTHE CONTRACT

The Consultant acknowledges that it has been provided with a draft copy of the
Contract and undertakes to exercise the skill, care and diligence required by Clause

[2.5] of the Appointment in pedormance of its obligations under the Appointment
so as not to put the Contractor in breach of any of its contractual obligations under
the Contract and so as not to cause damage, loss and/or expense to the
Contractor.

6 CONTRACTOR'S UNDERTAKING

The Contractor undertakes to be bound to the Consultant by the terms of the
Appointment and to peform the obligations on the paft of the Client under the
Appointment in every way as if the Contractor was and always had been a pafi to
the Appointment in place of the Client'

7 CONSULTANT'S ACKNOWTEDGEMENT

The Consultant acknowledges that:

(a) the Client has paid the sum of f[e] (exclusive of value added tax) to the
Consultant under the Appointment prior to the date of this Deed; and

(b) the Consultant has no outstanding claims against the Client as at the date
of this Deed.

B THIRD PARTY RIGHTS

Unless the right of enforcement is expressly granted, it is not intended that any

third party should have the right to enforce any provision of this Deed pursuant to
the Contracts (Rights of Third Pafties) Act 1999.

9 NOTICES

Any notice or other communication required under this Deed shall be given in
writing and shall be deemed to have been properly given if compliance is made

with section 196 of the Law of Propefi Act 1925 (as amended by the Recorded

Delivery Service Act 1962 and the Postal Services Act 2000).

10 GOVERNING LAWAND DISPUTES

10.1 This Deed and any non-contractual obligations arising in connection with it shall in

all respects be governed by English law'

tO.2 The English courts shall have exclusive jurisdiction to determine any dispute arising

in connection with this Deed, including disputes relation to any non-contractual

obligations, save that any decision, judgment or award of such courts may be

enforced in the courts of any jurisdiction.
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Schedule 10 : Deed of novation to a Contractor

This Deed has been executed as a deed and delivered on the date stated at the
beginning of this Deed.

EXECUTION PAGE

Executed as a deed by [CLIENTI )
in the presence of: )

)

Director

Di recto r/ Secreta ry/Witness

Executed as a deed by [CONTMCTORI )
in the presence of: )

)

Director

D i rector/Secreta ry/Witness

Executed as a deed by [CONSULTANTI )
in the presence of: )

)

Director b,f*[\v)
D i rector/Secreta ry/Witness
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Schedule 11 : Deed of novation to a new Client

Schedule 11
Deed of novataon to a new Client

DATED [o]

DEED OF NOVATION

Relating to
[o] at [o]

[.1
as Old Client

[.] O
as New Client

[.1
as Consultant

o

o

o

o

o

)

o

o

o
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Schedule 11 : Deed of novation to a new Client

DATED

PARTIES

(1) [o] (company number [o]) whose registered office is at [o] (the "Old Client)

(Z) [o] (company number [o]) whose registered office is at [o] (the "New Client")

(3) [o] (company number [o]) whose registered office is at [o] (the "Consultant')

BACKGROUND

(A) By the Appointment, the Old Client has employed the Consultant to carry out and

complete the Services.

(B) The Old Client has agreed (with the consent of the Consultant) to transfer all its
rights and obligations under the Appointment to the New Client and the Consultant

his agreed to accept the liability of the New Client in place of the liability of the Old

Clieniunder the Appointment upon and subject to the terms of this Deed, which is

supplemental to the APPointment.

1 DEFINITIONSAND INTERPRETATION

1.1 Unless the contrary intention appears, the following definitions apply:

"Appointment" means the Appointment dated [o] between the Client (1) and the

Consultant (3) (and includes any further agreement varying or supplementing the

Appointment) under which the Consultant has agreed to carry out and complete

the Seruices.

"Project" means the [o].

"setvices" means the seruices carried out or to be carried out by the Consultant in

connection with the Project as more particularly described in the Appointment.

t.Z The clause and paragraph headings in this Deed are for ease of reference only and

are not to be taken into account in the construction or interpretation of any

provision to which theY refer'

1.3 Unless the contrary intention appears, references to numbered clauses are

references to the relevant clause in this Deed.

I.4 Words in this Deed denoting the singular include the plural meaning and vice versa'

1,5 References in this Deed to any statutes or statutory instruments include any statute

or statutory instrument amending, consolidating or replacing them respectively

from time to time in force, and references to a statute include statutory
instruments and regulations made pursuant to it.

1.6 Words in this Deed importing one gender include both other genders and may be

used interchangeably, and words denoting natural persons, where the context
affows, include corporations and vice versa.
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Schedule 11 : Deed of novation to a new Client

2 NOVATION

2.I The Old Client and the Consultant release and discharge each other from the
further performance of their respective obligations under the Appointment and the
Consultant acknowledges and accepts the liability of the New Client in place of the
liability of the Old Client under the Appointment.

2.2 The Consultant undeftakes to be bound to the New Client by the terms of the
Appointment in every way as if the New Client was and always had been a party to
the Appointment in place of the Old Client.

2.3 The Consultant acknowledges and warrants to the New Client that it has duly
obserued and performed and will continue duly to observe and perform all its
obligations under the Appointment.

3 NEW CLIENT'S UNDERTAKING

The New Client undertakes to be bound to the Consultant by the terms of the
Appointment and to peform the obligations on the part of "the Client" under the
Appointment in every way as if the New Client was and always had been a party to
the Appointment in place of the Old Client.

4 PAYMENTOFSUMSDUE

The Consultant acknowledges that the Old Client has paid to the Consultant the
sum of €[o] (exclusive of value added tax) under the Appointment prior to the date
of this Deed.

5 NOTICES

Any notice or other communication required under this Deed shall be given in

writing and shall be deemed to have been properly given if compliance is made
with section 196 of the Law of Property Act 1925 (as amended by the Recorded

Delivery Seruice Act 1962).

6 GOVERNING LAWAND DISPUTES

The application and interpretation of this Deed shall in all respects be governed by

English law and any dispute or difference arising under this Deed shall be subject

to the jurisdiction of the English coufts.

This Deed has been executed as a Deed and delivered on the date stated at
the beginning of this Deed.
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EXECUTION PAGE

(Deed of Novation to New Client)

Executed as a Deed bY IOLD CLIENT] )
acting by and in the presence of: )

Executed as a Deed by INEW CLIENTI )
acting by and in the presence of: )

Executed as a Deed by ICONSULTANT] )
acting by and in the presence of: )
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Schedule 12 : Confidential Information Undeftaking

Schedule 12
Confi dential Information Undeftaking

lClient addressl

Company Registration No O7702O38

Confidentiality Letter

linset datel

To: [CONSULTANT]

[Consultant address]

For the attention of linsert name)

Dear Sirs

251-258 Toftenham Coutt Road and 1 Bedford Avenue, WCl (the "Property")

We refer to your engagement or possible engagement to act as the architect in relation to the
Project (as defined below).

We understand that in connection with the Project you, your offices and employees will need

access to Confidential Information. This letter records the terms on which the Client has

agreed to provide you with such access. In consideration of your being supplied with the
Confidential Information, you undertake to adhere to the terms of this letter.

o In this letter, the following terms have the meanings given to them below:

"Client" means BEDFORD AVENUE TRUSTEE LTD (a company incorporated in

Jersey with registered number 114151) and BEDFORD AVENUE TRUSTEE TWO
LTD (a company incorporated in Jersey with registered number LI4202) each of
whose registered office is at 15 Union Street, St Helier, Jersey JE2 3RF as trustees

of One Bedford Avenue Unit Trust.

"Development Manager" means Exemplar Propefties Limited (company no

O77OO7O9) whose registered office is at Kent House, 14-17 Market Place, London

w1w BAJ or any other person that we notify to you is to act as our

"Development Manager".

"Project" means the design, demolition and construction of a high quality

commercial office / retail development at the Propefi.
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Schedule 12 : Confidential Information Undertaking

"Other Pafi" means in relation to an entity that entity, that entity's parent and

subsidiary undertakings and any subsidiary undeftakings of a parent undertaking of
that entity.

"Representatives" means in relation to an entity that entity, a director, officer,

employee, consultant or professional advisor of that entity'

YOUR OBLIGATIONS

For the purposes of this letter "Confidential Information" means and includes:

(a) information of whatever nature (including, but not limited to, written, oral,

visual and electronic, analyses, compilations, studies and other documents)

relating to the Propefi, the Project, the client and/or any other Pafi
whether or not in existence at the date of this letter which is disclosed to
you or your Representatives directly or indirectly whether before or after
the date of this letter, either in writing or orally;

(b) information of whatever nature obtained by observation during visits to the

Propefi or the Projec!

(c) information of whatever nature relating to any current and/or future

security, operational and or maintenance procedures discussed or

implemented in relation to the Property or the Project;

(d) any and all documents and information relating to the design and

intellectual rights related to the Propefi or the Project; and

(e) the existence of this letter.

In consideration of Confidential Information being made available to you, you

hereby irrevocably undertake to the Client as follows:

(a) you shall treat and safeguard as confidential all of the Confidential

Information and shall take all precautions to prevent any third pafi or any

unauthorised person from having access to the Confidential Information;

(b) you shall only use, copy and store the Confidential Information for the
purpose of preparing and negotiating (if selected to negotiate) a bid for
the Project and, if appointed to the Project, for any other matters directly
relating to the performance of a contract for the Project. You will not, nor
permit or assist any third pafi or any unauthorised person to make use of
the Confidential Information for any other purpose;

(c) the Confidential Information shall not, without the Client's prior written
consent, be disclosed, in whole or in paft, to any other person or used for
any purpose other than the Project;

(d) you shall return to the Client upon demand any and all of the Confidential

Information without keeping any copies thereof;

(e) no announcement or disclosure of your role in the Project will be made or
permitted without the Client's prior written consent;

(f) you shall assist the Client in identifying and preventing any unauthorised
use, disclosure or reproduction of any Confidential Information;

L,2
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Schedule 12 : Confidential Information Undeftaking

(g) the provisions of this paragraph 1 shall continue indefinitely irrespective of
whether you are engaged in relation to the Project or not.

1.3 Your obligations in this paragraph 1 shall be inoperative as to any particular poftion

of the Confidential Information which you can clearly establish:

(a) is or becomes a matter of general public knowledge through no fault of
yours or of your RePresentatives;

(b) is rightfully received by you from a third pafi who lawfully had such

Confidential Information without being subject to a duty of confidentiality;

(c) is disclosed under operation of law pursuant to paragraph 1.4 below, but
solely to the extent of permitting such disclosure; or

(d) is permitted to be disclosed by you with the prior written approval of the
Client.

L4 If you are required by a legal or regulatory body to disclose any of the Confidential
Information, you shall provide immediate notice to and seek the Client's direction
prior to any such disclosure,

1.5 Upon the written request of the Client, you shall promptly redeliver to the Client, or
destroy irretrievably Confidential Information, whether furnished by the Client or
prepared by you, and neither you nor any of your Representatives shall retain any
copies, extracts or other reproductions of the Confidential Information.

1.6 You shall send a copy of any notice, requests or information sent to us under this
letter to the Development Manager at the same time as such notice, request or
information is sent to Client.

2 GENERAL

2.1 Except that the terms of this letter are for the benefit of and may be enforced by

each Client, a person who is not a pafi to this letter shall not have any rights

under or in connection with it by virtue of the Contracts (Rights of Third Parties)

Act 1999.

2.2 You understand that neither the Client, nor any Other Party has made or makes

any express or implied representation or warranty as to the accuracy or
completeness of the Confidential Information, or shall have any liability to you

resulting from the use by you or any other party of the Confidential Information or
any actual or alleged omission therefrom.

2.3 This letter shall be governed by and construed in accordance with English Law.

Please indicate your agreement with the above by signing and returning the enclosed copy of
this letter.

Yours faithfully

For and on behalf of BEDFORD AVENUE TRUSTEE LTD (a company incorporated in Jersey

with registered number 114151) and BEDFORD AVENUE TRUSTEE TWO LTD (a company

incorpoiated in Jersey with registered number 1t4202) each of whose registered office is at

15 Union Street, St Helier, Jersey JE2 3RF as trustees of One Bedford Avenue Unit Trust.
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We have read and agree to the terms of the above letter
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Signed as a deed
by BEDFORD AVENUE TRUSTEE LTD

acting in its capacity as joint trustee of
ONE BEDFORD AVENUE UNIT TRUST
acting by a director and its secretary or by

two directors

Signed as a deed
by BEDFORD AVENUE TRUSTEE TWO
LTD acting in its capacity as joint trustee
of ONE BEDFORD AVENUE UNIT
TRUST acting bY a director and its
secretary or bY two directors

Signed as a Deed bY WATERMAN
STRUCTURES LIMITED acting bY:
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