LAYOUT TWO
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Excavate asphalt and prepare
to lay red tactiles
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Plain off existing speed
hump and prepare to lay
raised table Zebra Crossing
incorporating sinusoidal
ramps

Excavate existing material
and prepare to lay red
tactiles
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Existing zebra crossing to be
suspended and beacons to be
disconnected and removed
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post to be removed

Existing permit holder sign

Plain off existing speed hump

and prepare to lay raised
table Zebra Crossing
incorporating sinusoidal
ramps

Total temporary loss of
parking = 4 bays (19.4m)
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Total temporary
loss of parking =
4 bays (19.3m)
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Excavate 100mm depth into
asphalt footway and prepare for
tactile placement (13.9m?)

Prepare for flat top Zebra
Crossing tables with ramp
lengths 1.1m, ramp heights
75mm and ramp gradients of
1:16. Each speed table are to
have 2 sinusoidal shape ramps
each side (90.5m?)

Existing DYL
Existing cycle symbol
Remove DYL

Proposed DYL
Existing road gully
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Two Temporary Zebra Crossing with
'Pit Lane' for an Artic Truck deliveries
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