



- All play areas/equipmentsurfaces design to be reviewed by contractor using suitable inspector - e.g. API play.org before installation and as part of final design /procurement.
- Final drainage design to specialist / CE designs
- All Edge/kerb and Road build up to CE spec and approval and drawings
- All dimenions to be checked on site as part of site setting out
- Read in conjunction with current plans and detail sheets
- All kerbs and retaining edgings to engineers specification and drawings
- All final build ups to engineers specification and approval and drawings
- All brickwork/walls to engineers/architects details/specifications
- All railings/balustrades to engineers/architects details/specifications
- All drainage to engineers/architects specifications
- All named suppliers/ materials are osap - or similar and approved.
- All hardscape materials to be submitted for final approval by C Field

Final fence fixing, layout and configuration to contractors CDP item - workshop drawings to be submitted for approval and client sign off.

Key to all final CDP sheets

Notes to be reviewed by contractor using suitable inspector - e.g. API play.org before installation and as part of final design /procurement.

Final drainage design to specialist / CE designs

All Edge/kerb and Road build up to CE spec and approval and drawings

All dimenions to be checked on site as part of site setting out

Read in conjunction with current plans and detail sheets

All kerbs and retaining edgings to engineers specification and drawings

All final build ups to engineers specification and approval and drawings

All brickwork/walls to engineers/architects details/specifications

All railings/balustrades to engineers/architects details/specifications

All drainage to engineers/architects specifications

All named suppliers/ materials are osap - or similar and approved.

All hardscape materials to be submitted for final approval by C Field

Final fence fixing, layout and configuration to contractors CDP item - workshop drawings to be submitted for approval and client sign off.

External Lighting/Power

Notes and all lighting shown for reference only. All lighting to be installed in accordance with the relevant standards and specifications. All lighting to be installed in accordance with the relevant standards and specifications. All lighting to be installed in accordance with the relevant standards and specifications.

Drainage

Notes and all drainage shown for reference only. All drainage to be installed in accordance with the relevant standards and specifications. All drainage to be installed in accordance with the relevant standards and specifications. All drainage to be installed in accordance with the relevant standards and specifications.

Wayfinding signage for the fire service

Notes and all wayfinding signage shown for reference only. All wayfinding signage to be installed in accordance with the relevant standards and specifications. All wayfinding signage to be installed in accordance with the relevant standards and specifications. All wayfinding signage to be installed in accordance with the relevant standards and specifications.

REV	DESCRIPTION	APP.	DATE
I	update in line with planning comms/BM updates	JB	23.04.23
H	Detail update as planning mtg	JB	08.03.23
G	Block A timber RW update	JB	22.02.23
F	C Field comments update	JB	20.02.23
E	Client comments update	JB	21.01.23
D	C-Field vrel update	JB	15.12.22
C	update to C Field 08-12-22- comms	JB	14.12.22
B	To C Field comms	JB	06.12.22
A	Updated to CField, P&M comments	JB	27.10.22

London

T 020 70171786

Liddell Road

Hardworks Landscape Masterplan

GA – Sheet Location

DATE 22.09.22

SCALE 1:250@A1

STATUS Stage 4

DWG. NO D0461_020 I

DRAWN JB

CHECKED NT

APPROVED NT