

Door & Window Schedule

| | | | | |
|--------------|-----------------------------------|----------|------------|------------|
| Project No | 21002 | Revision | Issue Date | Issued For |
| | | - | 31/03/2023 | Planning |
| Project Name | 14 John Street | A | 12/04/2023 | Planning |
| Client | J & B Ashley Ltd. / Anthony Osoff | | | |
| Date | April 2023 | | | |
| Project | 14 John Street, WC1N2EB | | | |
| Document No. | A_9851 | | | |
| Prepared By | AA | | | |
| Revision | A | | | |

**Revisions denoted by bold italic text*

| Basement Floor | | |
|------------------------|----------------------|--|
| Door / Window Ref | Location | Notes |
| Doors to be removed | | |
| DEB.01 | rEB.04 Hallway | Existing non-original door to be removed and replaced. |
| DEB.02 | rEB.06 Office | Existing glazed door with top light to be removed. |
| DEB.03 | rEB.06 Office | Existing non-original door to be removed. |
| DEB.04 | rEB.07 Office | Existing timber framed 'French doors' with top lights to be removed and replaced. |
| DEB.05 | rEB.10 Office | Existing non-original glazed timber framed door to be removed and replaced. |
| DEB.06 | rEB.10 Office | Existing non-original glazed timber framed door to be removed and replaced. |
| DEB.07 | Hallway Cupboard | Existing non-original door to be removed and replaced. |
| DEB.08 | Under Stair Cupboard | Existing non-original door to be removed and replaced. |
| DEB.09 | rEB.07 Office | Existing non-original door to be removed and replaced. |
| DEB.10 | rEB.06 Office | Existing non-original door to be removed and replaced. |
| DEB.11 | rEB.05 Store | Existing non-original door to be removed. |
| DEB.12 | rEB.04 Hallway | Existing non-original door to be removed and replaced. |
| DEB.13 | rEB.03 Utility | Existing non-original door to be removed and replaced. |
| DEB.14 | rEB.02 Plant Room | Existing non-original slatted metal door to be removed and replaced. |
| Windows to be removed | | |
| WEB.01 | rEB.06 Office | Existing timber sash window to be removed and replaced. |
| WEB.02 | rEB.10 Office | Existing non-original timber sash window to be removed and replaced. |
| Doors to be retained | | |
| N/A | | |
| Windows to be retained | | |
| N/A | | |
| New Doors & Windows | | |
| DB.01 | rB.04 Entrance | New single external 6-panelled timber door. |
| DB.02 | rB.05 Media Room | New single traditionally detailed 4-panelled timber door. |
| DB.03 | rB.05 Media Room | New single traditionally detailed 4-panelled timber door. |
| DB.04 | rB.07 Guest Bedroom | New single traditionally detailed 4-panelled timber door. |
| DB.05 | rB.08 Ensuite | New single traditionally detailed 4-panelled timber door. |
| DB.06 | rB.07 Guest Bedroom | New external traditionally detailed 'French doors'. |
| DB.07 | rB.09 Store | New single traditionally detailed 4-panelled timber door. |
| DB.08 | Store | New single traditionally detailed 4-panelled timber door. |
| DB.09 | rB.06 Hallway | New single traditionally detailed 4-panelled timber door. |
| DB.10 | rB.10 Powder Room | New single traditionally detailed 4-panelled timber door. |
| DB.11 | rB.11 Study | New external glazed traditionally detailed 8-panelled timber door. |
| DB.12 | rB.03 Laundry | New internal vertical panelled timber door. |
| DB.13 | rB.02 Plant Room | New external vertical panelled door. |
| WB.01 | rB.05 Media Room | New timber sash window (6-over-6). |
| WB.02 | rB.05 Media Room | New timber sash window (6-over-6). |
| WB.03 | rB.11 Study | New timber sash window (6-over-6). |

Door & Window Schedule

| | | | | |
|--------------|-----------------------------------|---|------------|------------|
| Project No | 21002 | Revision | Issue Date | Issued For |
| | | - | 15/07/2022 | Planning |
| Project Name | 14 John Street | A | 12/04/2023 | Planning |
| Client | J & B Ashley Ltd. / Anthony Osoff | | | |
| Date | April 2023 | | | |
| Project | 14 John Street, WC1N2EB | | | |
| Document No. | A_9851 | | | |
| Prepared By | AA | | | |
| Revision | A | <i>*Revisions denoted by bold italic text</i> | | |

| Ground Floor | | |
|-------------------------|-----------------------------|---|
| Door / Window Ref | Location | Notes |
| Doors to be removed | | |
| <i>DEG.08</i> | <i>rEG.01 Entrance Hall</i> | <i>Existing traditionally detailed door to be removed and replaced.</i> |
| DEG.09 | rEG.02 Hallway | Existing non-original door to be removed and replaced. |
| DEG.10 | rEG.05 WC | Existing non-original door to be removed. |
| DEG.11 | rEG.06 WC | Existing non-original door to be removed. |
| DEG.13 | rEG.04 WC | Existing non-original door to be removed. |
| DEG.14 | rEG.03 Cleaner's Sink | Existing non-original door to be removed. |
| Windows to be removed | | |
| WEG.03 <i>(partial)</i> | rEG.02 Hallway | Existing non-original timber sash window (bottom sash) to be removed and replaced. |
| WEG.04 | rEG.02 Hallway | Existing non-original timber sash window to be removed. |
| Doors to be retained | | |
| DEG.01 | rG.01 Entrance | Existing traditionally detailed double timber doors to be retained and refurbished. |
| DEG.02 | rG.02 Entrance Hall | Existing traditionally detailed double timber doors to be retained and refurbished. |
| DEG.03 | rG.03 Formal Reception | Existing traditionally detailed curved door to be retained and refurbished. |
| DEG.04 | rG.03 Formal Reception | Existing traditionally detailed curved door to be retained and refurbished. |
| DEG.05 | rG.04 Breakfast Room | Existing traditionally detailed door to be retained and refurbished. |
| DEG.06 | rG.04 Breakfast Room | Existing traditionally detailed door to be retained and refurbished. |
| DEG.07 | rG.04 Breakfast Room | Existing traditionally detailed door to be retained and refurbished. |
| <i>DEG.12</i> | <i>rEG.02 Hallway</i> | <i>Existing non-original door to be retained and refurbished.</i> |
| Windows to be retained | | |
| WEG.01 | rG.03 Formal Reception | Existing timber sash window to be retained and refurbished. |
| WEG.02 | rG.03 Formal Reception | Existing timber sash window to be retained and refurbished. |
| WEG.03 <i>(partial)</i> | rG.04 Breakfast Room | Existing timber sash window (top sash) to be retained and refurbished. Bottom sash replaced with 8-over-8 sash. |
| <i>WEG.05</i> | <i>rEG.02 Hallway</i> | <i>Existing non-original timber sash window to be retained and refurbished.</i> |
| <i>WEG.06</i> | <i>rEG.04 WC</i> | <i>Existing non-original timber sash window to be retained and refurbished.</i> |
| New Doors & Windows | | |
| DG.01 | Cloaks | New single traditionally detailed 4-panelled timber door. |
| <i>DG.02</i> | <i>rG.02 Entrance Hall</i> | <i>New single traditionally detailed 4-panelled timber door.</i> |
| <i>WG.01</i> | <i>rG.05 Kitchen</i> | <i>New timber sash window. (6-over-6)</i> |
| WG.02 | rG.04 Breakfast Room | New bottom sash window. |

Door & Window Schedule

| | | | | |
|--------------|-----------------------------------|----------|------------|------------|
| Project No | 21002 | Revision | Issue Date | Issued For |
| | | - | 15/07/2022 | Planning |
| Project Name | 14 John Street | A | 12/04/2023 | Planning |
| Client | J & B Ashley Ltd. / Anthony Osoff | | | |
| Date | April 2023 | | | |
| Project | 14 John Street, WC1N2EB | | | |
| Document No. | A_9851 | | | |
| Prepared By | AA | | | |
| Revision | A | | | |

**Revisions denoted by bold italic text*

| First Floor | | |
|------------------------|---------------------|---|
| Door / Window Ref | Location | Notes |
| Doors to be removed | | |
| DE1.04 | rE1.03 WC | Existing non-original door to be removed. |
| Windows to be removed | | |
| WE1.05 | rE1.03 WC | Existing non-original timber sash window to be removed. |
| WE1.06 | Terrace | Existing non-original skylight to be removed and replaced. |
| Doors to be retained | | |
| DE1.01 | r1.02 Living Room | Existing double timber doors to be retained and refurbished. |
| DE1.02 | r1.02 Living Room | Existing traditionally detailed door to be retained and refurbished. |
| DE1.03 | r1.03 Drawing Room | Existing traditionally detailed door to be retained and refurbished. |
| Windows to be retained | | |
| WE1.01 | r1.03 Drawing Room | Existing timber sash window to be refurbished and retained. |
| WE1.02 | r1.03 Drawing Room | Existing timber sash window to be refurbished and retained. |
| WE1.03 | r1.03 Drawing Room | Existing timber sash window to be refurbished and retained. |
| WE1.04 | r1.02 Living Room | Existing timber sash window to be refurbished and retained. Leaded glazing in bottom sashes to be replaced. |
| New Doors & Windows | | |
| W1.01 | Staircase | New timber framed 6-over-6 sash window. |
| W1.02 | <i>Over kitchen</i> | New roof lantern skylight to replace existing. |

| | |
|--------------|-----------------------------------|
| Project No | 21002 |
| Project Name | 14 John Street |
| Client | J & B Ashley Ltd. / Anthony Osoff |
| Date | April 2023 |
| Project | 14 John Street, WC1N2EB |
| Document No. | A_9851 |
| Prepared By | AA |
| Revision | A |

| Revision | Issue Date | Issued For |
|----------|------------|------------|
| - | 15/07/2022 | Planning |
| A | 12/04/2023 | Planning |
| | | |

| Second Floor | | |
|------------------------|----------------------------|--|
| Door / Window Ref | Location | Notes |
| Doors to be removed | | |
| DE2.01 | rE2.01 Office | Existing non-original door to be removed. |
| DE2.02 | rE2.02 Office | Existing non-original door to be removed. |
| DE2.03 | rE2.04 Hallway | Existing non-original door to be removed. |
| DE2.05 | rE2.06 WC | Existing non-original door to be removed. |
| DE2.06 | rE2.03 Office | Existing non-original door to be removed and replaced. |
| Windows to be removed | | |
| <i>WE2.05</i> | <i>rE2.06 WC</i> | <i>Existing non-original window to be removed.</i> |
| Doors to be retained | | |
| DE2.04 | r2.01 Hallway | Existing traditionally detailed door to be refurbished and retained. Fixed shut. |
| Windows to be retained | | |
| WE2.01 | rE2.01 Office | Existing timber sash window to be retained and refurbished. |
| WE2.02 | rE2.02 Office | Existing timber sash window to be retained and refurbished. |
| WE2.03 | rE2.03 Office | Existing timber sash window to be retained and refurbished. |
| WE2.04 | rE2.05 Office | Existing timber sash window to be retained and refurbished. |
| New Doors & Windows | | |
| D2.01 | r2.02 Master Ensuite | New single traditionally detailed 6-panelled timber door. |
| D2.02 | r2.02 Master Ensuite | New single traditionally detailed 6-panelled timber door. |
| D2.03 | r2.03 Master Bedroom | New single traditionally detailed 6-panelled timber door. |
| D2.04 | r2.04 Master Dressing Room | New single traditionally detailed 6-panelled timber door. |
| D2.05 | r2.03 Master Bedroom | New single traditionally detailed 6-panelled timber door. |
| W2.01 | Staircase | New decorative glass panelled timber framed window. |

Door & Window Schedule

| | | | | |
|--------------|-----------------------------------|---|------------|------------|
| Project No | 21002 | Revision | Issue Date | Issued For |
| | | - | 15/07/2022 | Planning |
| Project Name | 14 John Street | A | 12/04/2023 | Planning |
| Client | J & B Ashley Ltd. / Anthony Osoff | | | |
| Date | April 2023 | | | |
| Project | 14 John Street, WC1N2EB | | | |
| Document No. | A_9851 | | | |
| Prepared By | AA | | | |
| Revision | A | <i>*Revisions denoted by bold italic text</i> | | |

| Third Floor | | |
|------------------------|-------------------|---|
| Door / Window Ref | Location | Notes |
| Doors to be removed | | |
| DE3.01 | rE3.04 Office | Existing non-original door to be removed. |
| DE3.02 | rE3.05 Office | Existing non-original door to be removed. |
| DE3.03 | rE3.01 Office | Existing non-original door to be removed and replaced. |
| DE3.04 | rE3.01 Office | Existing non-original door to be removed and replaced. |
| DE3.05 | rE3.02 Office | Existing non-original door to be removed. |
| Windows to be removed | | |
| N/A | | |
| Windows to be retained | | |
| WE3.01 | rE3.02 Office | Existing timber sash window to be retained and refurbished. |
| WE3.02 | rE3.01 Office | Existing timber sash window to be retained and refurbished. |
| WE3.03 | rE3.01 Office | Existing timber sash window to be retained and refurbished. |
| WE3.04 | rE3.04 Office | Existing timber sash window to be retained and refurbished. |
| WE3.05 | r3.03 Ensuite | Existing timber sash window to be retained and refurbished. |
| New Doors & Windows | | |
| D3.01 | r3.02 Bedroom III | New single traditionally detailed 6-panelled timber door. |
| D3.02 | r3.02 Bedroom II | New single traditionally detailed 6-panelled timber door. |
| D3.03 | r3.05 Ensuite | New single traditionally detailed 6-panelled timber door. |
| D3.04 | r3.03 Ensuite | New single traditionally detailed 6-panelled timber door. |

Door & Window Schedule

| | | | | |
|--------------|-----------------------------------|----------|------------|------------|
| Project No | 21002 | Revision | Issue Date | Issued For |
| | | - | 15/07/2022 | Planning |
| Project Name | 14 John Street | A | 12/04/2023 | Planning |
| Client | J & B Ashley Ltd. / Anthony Osoff | | | |
| Date | April 2023 | | | |
| Project | 14 John Street, WC1N2EB | | | |
| Document No. | A_9851 | | | |
| Prepared By | AA | | | |
| Revision | A | | | |

**Revisions denoted by bold italic text*

| Fourth Floor | | |
|-----------------------|---------------------------------|---|
| Door / Window Ref | Location | Notes |
| Doors to be removed | | |
| DE4.01 | rE4.01 Studio Flat | Existing non-original door to be removed. |
| DE4.02 | rE4.05 Bathroom | Existing non-original door to be removed and replaced. |
| DE4.03 | rE4.04 Store | Existing non-original door to be removed. |
| DE4.04 | <i>rE4.03 Hallway</i> | Existing non-original door to be removed. |
| DE4.05 | <i>rE4.02 Kitchen</i> | Existing non-original door to be removed. |
| Doors to be retained | | |
| DE4.06 | rE4.01 Studio Flat | Existing door to be retained and refurbished. |
| Windows to be removed | | |
| WE4.01 | r4.05 Bathroom | Existing timber sash window to be removed and replaced. |
| WE4.02 | rE4.01 Studio Flat | Existing timber sash window to be removed and replaced. |
| WE4.03 | rE4.01 Studio Flat | Existing timber sash window to be removed and replaced. |
| New Doors & Windows | | |
| D4.01 | <i>r4.03 Kitchenette</i> | New single traditionally detailed 6-panelled timber door. |
| D4.02 | <i>r4.02 Powder Room</i> | New single traditionally detailed 6-panelled timber door. |
| D4.03 | <i>r4.01 Games Room</i> | New single traditionally detailed 6-panelled timber door. |
| W4.01 | r4.03 Kitchenette | New timber framed 3-over-3 sash window. |
| W4.02 | r4.01 Games Room | New timber framed 3-over-3 sash window. |
| W4.03 | r4.01 Games Room | New timber framed 3-over-3 sash window. |

Door & Window Schedule

| | | | | |
|--------------|-----------------------------------|----------|------------|------------|
| Project No | 21002 | Revision | Issue Date | Issued For |
| | | - | 15/07/2022 | Planning |
| Project Name | 14 John Street | A | 12/04/2023 | Planning |
| Client | J & B Ashley Ltd. / Anthony Osoff | | | |
| Date | April 2023 | | | |
| Project | 14 John Street, WC1N2EB | | | |
| Document No. | A_9851 | | | |
| Prepared By | AA | | | |
| Revision | A | | | |

**Revisions denoted by bold italic text*

| Roof | | |
|-----------------------|-------------------|---|
| Door / Window Ref | Location | Notes |
| Windows to be removed | | |
| WER.01 | Roof | Existing non-original skylight to be removed. |
| WER.02 | Roof | Existing non-original skylight to be removed. |
| WER.03 | Roof | Existing non-original skylight to be removed. |
| WER.04 | Roof | Existing non-original skylight to be removed. |
| WER.05 | Roof | Existing non-original skylight to be removed. |
| New Windows | | |
| WR.01 | <i>Over stair</i> | New skylight. |