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GEMERAL NOTES

CONTRACTOR TO IMMEDIATELY ADVISE THE CONTRACT ADMIMISTRATOR &
ARCHITECT OF AMY DISCREPAMCIES BETWEEN THE EXISTIMG SURVEY DRAWINGS
AMD THE SITE SITUATION IF FOUMD TO DIFFER. SHOULD A DISCREPARMCY BE
IDEMTIFIED, THE CONTRACTOR I5 TO REQUEST VERIFICATION FROM THE
COMTRACT ADMIMISTRATOR BY WAY OF INSTRUICTION PRICR TO PROCEEDING
WITH THE ASSOCIATED WORK OR ORDERIMG OF MATERIALS.

WWHERE THERE 15 A PERCEIVED DISCREPANCY BETWEEM THE ARCHITECTS  M&E/
STRUCTURAL ENG. DRAWIMNGS, SPECIFICATIONS AMD SCHEDULES, THOSE OF THE
ARCHITECT ARE TO TAKE PRECEDEMCE, THE COMNTRACTOR 15 TO SEEK
CLARIFICATION FROM THE COMTRACT ADMIMISTRATOR PRICR TO
UMDERTAKIMG THE WORKS OR ASSOCIATED WORKS

THE CONTRACTOR 15 RESPOMSIBLE FOR CHECKIMNG DIMENSICHNG, ANY
DISCREPAMCY TO BE VERIFIED WITH THE ARCHITECTS BEFORE PROCEEDIMNG WITH

AMT WORKS,

DO MNOT SCALE DRAWINGS.

FIGURED DIMEMSIONS TO BE WORKED IM ALL CASES. ALL CIMS ARE IM mm LIRLESS
OTHERWYISE STATED.

ALL SUPPLIED TIMBER AMD TIMBER BASED PRODUCTS SHALL CARRY THE FOREST
STEWARDSHIP COUNCILS (FSC) TRADEMARK OR OTHER LABEL FROM AN
EQUIVALEMT INTERMATIOMALLY RECOGMISED, GLOBALLY APPLICABLE,
INDEPEMDENT CERTIFICATION 5YSTEM FOR GOOD FOREST MAMAGEMEMT,
ACCEPTABLE TO THE ARCHITECT. CHAIN OF CUSTODY DOCUMENTATION IS5 TO
BE FROVIDED PRIOR TO ANY WORKS PROCEEDIMNG AMND 1S TO BE AVAILABLE FOR
INSPECTION OM REQUEST BY THE ARCHITECT (WWHERE INDEPEMDEMTLY
CERTIFIED TIMBER STOCKS ARE MOT AVAILABLE, TIMBER AND WOOD PRODUCTS
MAY BE 3OURCED FROM SUPPLIERS THAT HAVE ADOPTED A FORMAL
EMVIROMNMENTAL PURCHASIMNG POLICY, AND CAN PROVIDE CREDIBLE EVIDENCE
OF A COMMITHMENT TO THAT POLICY).

THIS DRAWIMG 15 TO BE READ IN COMNJUNCTION WITH ALL RELEVAMNT
ARCHITECT'S, STRUCTURAL EMGIMEER'S, M&E EMGINEER'S AMD OTHER COMTRACT

DOCUMENTS.

Motes, legends or Key plans to be added above here
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