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LINKED MODEL SCHEDULE:

KEY: 1. Drawing to be read Colour.

TS1  Shrub planting
75mm Decorative bark mulch
350mm topsoail
450mm subsoil
150mm Gravel drainage wrapped
in Permeable Geotextile

TS2 Tree/shrub planting to raised planters
75mm mulch
350mm topsoail
450mm subsoil
150mm Gravel drainage wrapped
in Permeable Geotextile

TS3 Tree planting
75mm Bark mulch
450mm topsoil
650mm subsoil
150mm Gravel drainage wrapped
in Permeable Geotextile

T84 Sireet Tree planting: Q28/599B
500 x 500 x 250mm Tree cells - 2 modules deep
(to include stainless steel aeration pipes and covers
at 500mm c/c)
- 500mm depth tree cells backfilled with topsoil
- 200mm drainage layer to tree cell manufacturer's
recommendations
Permeable Geotextfile to include between
imported soils and existing ground

TS5 Shrub planting over existing trees
Mulch over root protection zone
150mm topsoail

TS6 Lawn Area
200mm topsoil
400mm subsoil
100mm Gravel drainage wrapped
in Permeable Geotextile
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187 Sub-base replacement layer
Q28/599A
no dig in root protection area

S8  Aspen Villas frontage
75mm Bark mulch
250mm fopsoail
150mm subsoil
100mm Gravel drainage wrapped
in Permeable Geotextile

All topsoil supply, storage and handling to be compliant
with BS3882:2015 specification for Multipurpose topsoil

All subsoil supply, storage and handling to be compliant
with BS8601:2013 specification for subsoil

Meadow Area Preparation
- cutlawn to max 10mm high, lower if mower allows
- remove dll clippings / arising's from site
- firmly rake the area removing as much of the
thatch as possible to create open areas of soil

- repeat weekly for minimum of 8 weeks throughout
July and August prior to sowing meadow seed in
September

- do not fertilize

- Do notincorporate or cover the seed

- Firm seed in with aroll, or by treading, to give good
soil/seed contact
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New trees to be planted in existing
grond / topsoil
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turkington martin

Studio 3.04 Chester House, Kennington Park
1-3 Brixton Road, London, SW9 6DE

T: (+44) 0203567 1050

E: studio@turkingtonmartin.com

as part of separate contract

PROJECT NAME
Maitland Park Redevelopment
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Topsoil Plan
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