

2. Do not scale from this drawing. All discrepancies to be reported immediately to the project co-ordinator.


PLANNING




Window - w-01 Sash




Window - w-02 Sash




Window - w-03 Sash




Window - w-04 Sash



Window - w-05 Sash




Sash




Window - w-06


Proposed windows are to be slimline double glazed timber sash windows to the front & timber casement to the rear.




Window - w-07 Sash




Window - w-08 Sash




Window - w-09




Window - w-10




Window - w-11




Window - w-12




Window - w-13




Window - w-14



Window - w-15



Window - w-16



Window - w-17

E 1:20 @ A1			
1r	n 2m	3m	1 4r

Α	13 05 24	Updated to planning department comments	N
		Description	Na
	'		,

NOTES:

Report all discrepancies, errors and omissions. Do not scale from this drawing.

Verify all dimensions on site before commencing any work or preparing shop drawings. All materials, components and workmanship are to comply with all the relevant British Standards, Codes of Practice, and appropriate manufacturers recommendations. For all specialist work, see relevant drawings.

This drawing and design are copyright of ARCHWAY BUILDING CONSULTANCY.

## **IMPORTANT**

All drawings are to be read in conjunction with materials and workmanship and finishes schedules. The contractor is to advise on structural stability for works and strength of construction. The contractor is to provide setting out drawings prior to commencement.

All drawings are to be submitted for approval to Archway Building Consultancy.

3RD FLOOR, THE NEWS BUILDING

3 LONDON BRIDGE STREET SE19SG TELEPHONE 07534964166 Email: Enquiries@Archwaybc.co.uk

ARCHWAY BUILDING CONSULTANCY

Project 20 GASCONY AVENUE LONDON NW6 4NA

date	18.03.24		scale	1:20 @	A1	
Title	D00ED 14	// 5 / 5	2011/	201155		
PROPOSED WINDOW SCHEDULE						

20

102

0437