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EXISTING GATE DOORS AND 
SECURITY BARRIER TO BE 
REMOVED TEMPORARILY, 
STORED AT THE LOCATION 
SPECIFIED WITHIN THE 
METHOD STATEMENT AND 
REINSTATED UPON 
COMPLETION OF THE WORKS 
AS EXISTING

EXISTING PORTION OF STONE POST AND PLINTH, 
ASSOCIATED FOUNDATIONS BELOW THE GROUND 
AND RAILINGS ABOVE TO BE REMOVED 
TEMPORARILY, STORED AT THE LOCATION SPECIFIED 
WITHIN THE METHOD STATEMENT AND TO BE 
REINSTATED UPON COMPLETION OF THE WORKS AS 
EXISTING

REFER ACORN RESTORATION'S METHOD STATEMENT 
ON BEST PRACTICE FOR DISMANTLING THE STONE 
POST, PLINTH AND ANY ASSOCIATED SUB-STRUCTURE

A PORTION OF THE STONE 
KERB AND SIDEWALK ARE TO 
BE REMOVED TEMPORARILY, 
STORED AT THE LOCATION 
SPECIFIED WITHIN THE 
METHOD STATEMENT AND 
REINSTATED UPON 
COMPLETION OF THE WORKS 
AS EXISTING. EXISTING 
SERVICES TO BE DIVERTED 
AND MAINTAINED DURING THE 
PERIOD OF CONSTRUCTION

LINE OF RETAINED 
EXISTING STONE PLINTH 
AND CAST IRON RAILING

2564025790

Proposed temporary manually operated double 
bifold PPC site access gate as Q40/570A and 
emergency egress gate as Q40/570B

Temporary widened driveway and 
new drop kerb to match existing. 
Contractor to ensure a levelled 
transition from the driveway to the 
kerb and sidewalk as existing. 
Existing services to be diverted and 
maintained during the period of 
construction 
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Demolition Key:

Denotes wall or full height structure to be 
removed

Denotes slab or element beyond in 
elevation to be removed

Denotes volume of excavation
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Key

This drawing is not to be scaled. Dimensions govern.
Wright & Wright Architects shall be notified in writing of any discrepancies.
All dimensions are in millimeters unless noted otherwise.
This drawing issued at First Contract is indicative of design intent and should be read in 
association with all specifications, schedules and consultants information.
The Contractor is required to complete the detailed design, final coordination and 
interfaces. Contractor and Sub-Contractors design are subject to Architects acceptance.
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Rev Note Date Issued By Issued To

P1 Draft Stage 4 Enabling Works Issue 14.06.2024 JB BM
C01 Stage 4 Enabling Works Tender 12.07.2024 JB BM
C02 Stage 4 Enabling Works Tender Rev 02.08.2024 JB BM
C03 Enabling Works LBC Comments 04.09.2024 JB BM
C04 Enabling Works LBC Comments 10.10.2024 JB BM
C05 LBC Railing Update 12.11.2024 JB BM

Notes:
1. Scope of works to historic cast iron railings, stone plinths 
and associated gates at South West Road and South East areas 
is subject to Acorn Restoration's Method Statement on best 
practice for dismantling, temporary storage and protection of 
the stone posts, plinths, low walls and seat, cast iron railings 
and any associated sub-structure during the period of 
construction, as well as the reinstatement as existing.
2. The British Museum is a Grade I listed building/estate and 
therefore no works or activity outside of the plans as approved 
is permitted to be undertaken. If the Contractor is unsure of 
any issue they are to immediately stop works and seek further 
guidance. 


