

Schedule

of Works

Blackline Systems

| Item | Description |
|------|-------------|
|------|-------------|

Partitioning

| | |
|------|--|
| PS1 | 100mm Stud Partition – Max Height 2.7M – Double Boarded Both Sides – 12.5mm Standard Board |
| PS2 | 100mm Stud Partition – Max Height 2.7M – Double Boarded Both Sides – Fireline Board – Extra Over |
| PS3 | Dropped Bulkhead Above Glazed Partitions & Doors – Max Height 600mm – 12.5mm Standard Board |
| PS4 | Single Glazed Aluminium Framed Partitioning – Max Height 2.7M – 12mm Toughened Glass |
| PS5 | Tape & Joint Detail To Partition/Bulkhead Heads (MF Plasterboard Ceiling Only) |
| PS6 | Trim Detail To Partition/Bulkhead Heads |
| PS7 | External Abutments |
| PS8 | Partition Transition Posts |
| PS9 | Fair End (GL5 –100mm) – Max Height 3M |
| PS10 | Mullion Abutment (GL5 – 100mm) – Max Height 3M |
| PS11 | Slam Posts For Folding Walls |
| PS12 | 12mm Plywood Strengthening – Within Partition Cavity – Max Height 2.4M |
| PS13 | Allowance To Cut Around Existing Services (New Pts To Slab) |
| PS14 | Acoustic Stopping |
| PS15 | Partition Intumescent Seals & Cutting To Services – To Comms & Fire Rated Rooms |
| PS16 | Access & Lifting Equipment – Working At Height Regulations |
| PS17 | Offload & Distribute Materials |
| PS18 | Cutting Station |

Doors, Frames & Skirtings

| | |
|-----|---|
| DF1 | Timber Veneer Single Doors With Aluminium Frame (Inc Standard Lever Handle)(Max 2.7M) |
| DF2 | Timber Veneer Single Doors With Timber Frame (Inc Standard Lever Handle)(Max 2.7M) Fire Rated Door |
| DF3 | Extra Over For Black RAL 9005 – Surface Mounted Door Closer |
| DF4 | Extra Over For Black RAL 9005 – Door Stops |
| DF5 | Extra Over For Black RAL 9005 – Digi Lock |
| DF6 | Vision Panels To Doors – DDA Compliant |

Schedule

of Works

Blackline Systems

| Item | Description |
|------|-------------|
|------|-------------|

| | |
|-----|--|
| DF7 | MDF Skirting - Standard 100mm / 9mm Plant On (To New Pts Only) |
|-----|--|

| | |
|-----|--------------------------|
| DF8 | Mastic Bead To Skirtings |
|-----|--------------------------|

Suspended Ceilings

| | |
|-----|---|
| SC1 | MF Plasterboard Ceiling - 12.5mm Standard Board - Tape & Jointed Finish |
|-----|---|

| | |
|-----|---|
| SC2 | MF Plasterboard Ceiling - 12.5mm Fireline Board - Tape & Jointed Finish |
|-----|---|

| | |
|-----|---|
| SC3 | Trims - Perimeter MF Plasterboard Ceiling |
|-----|---|

| | |
|-----|-------------------------------------|
| SC4 | Suspended Ceiling - Perimeter Trims |
|-----|-------------------------------------|

| | |
|-----|------------------------|
| SC5 | Suspended Ceiling Grid |
|-----|------------------------|

| | |
|-----|------------------------------------|
| SC6 | Metal Mesh Tiles - Provisional Sum |
|-----|------------------------------------|

| | |
|-----|------------------------------|
| SC7 | Suspended Ceiling Attendance |
|-----|------------------------------|

| | |
|-----|--|
| SC8 | Cutting & Hole Forming To Plain Plaster Ceilings |
|-----|--|

| | |
|-----|--|
| SC9 | Access Panels - 600mm x 600mm (Tape & Jointed Trims) |
|-----|--|

| | |
|------|--------------------------------------|
| SC10 | Mounting Pattresses To Ceiling Tiles |
|------|--------------------------------------|

Raised Access Floors

| | |
|-----|-------------------------------|
| RF2 | Make Good To Structural Floor |
|-----|-------------------------------|

General Decoration

| | |
|-----|------------------------------------|
| GD1 | Preparation To New Partition Walls |
|-----|------------------------------------|

| | |
|-----|----------------------------------|
| GD2 | Paintwork To New Partition Walls |
|-----|----------------------------------|

| | |
|-----|-------------------------------------|
| GD3 | Preparation To New Plaster Ceilings |
|-----|-------------------------------------|

| | |
|-----|-----------------------------------|
| GD4 | Paintwork To New Plaster Ceilings |
|-----|-----------------------------------|

| | |
|-----|--|
| GD5 | Paint New Skirting Board In Diamond Satinwood PURE Brilliant White Up To 100mm |
|-----|--|

| | |
|-----|---------------------|
| GD6 | Ceramic Wall Tiling |
|-----|---------------------|

| | |
|-----|-------------------------|
| GD7 | Acoustic Wall Panelling |
|-----|-------------------------|

| | |
|-----|--------------------------------|
| GD8 | Spray Painting To New Services |
|-----|--------------------------------|

| | |
|-----|--|
| GD9 | Hiring Equipment Allowance - Working At Height |
|-----|--|

Floor Coverings

| | |
|-----|--------------|
| FC1 | Carpet Tiles |
|-----|--------------|

| | |
|-----|-----------------------------|
| FC2 | Sheet Vinyl To Raised Floor |
|-----|-----------------------------|

| | |
|-----|---------------------------------------|
| FC3 | Anti-Static Vinyl Tiles To Comms Room |
|-----|---------------------------------------|

| | |
|-----|--|
| FC4 | Diminishing Strips To Differing Floor Finishes |
|-----|--|

| | |
|-----|---|
| FC5 | Brass Effect Feature Strips To Floor Finishes |
|-----|---|

| | |
|-----|--|
| FC6 | Waste Allowance / Additional Works To Inset Feature Floor Strips |
|-----|--|

| | |
|-----|------------------------|
| FC7 | Feature Vinyl Flooring |
|-----|------------------------|

Schedule

of Works

Blackline Systems

| Item | Description |
|------|-------------|
|------|-------------|

Refreshment Area

| | |
|------|--|
| TP1 | Worktop – Laminate |
| TP2 | Worktop – Solid Surface |
| TP3 | Base Unit – 600mm |
| TP4 | Base Unit Drawers – 600mm 3 Drawer |
| TP5 | Wall Unit – 600mm |
| TP6 | Bespoke Door Fronts |
| TP7 | Bespoke Front Panels |
| TP8 | Bespoke Column Cladding |
| TP9 | Bespoke Steel Shelves |
| TP10 | Plinth 2.75M |
| TP11 | Appliances – By Client |
| TP12 | Chlorination To Plumbing Supplies |
| TP13 | Insulation To New & Modified Pipework Systems |
| TP14 | Sink & Taps – DDA Compliance |
| TP15 | Under Sink Hot Water Heater 15L |
| TP16 | Plumbing Supplies To ZIP / Vending & Drinks Machines |
| TP17 | Plumbing Supplies |
| TP18 | Waste Supplies |
| TP19 | Waste Pump |
| TP20 | Waste Pump – 90°C Water Discharge (London) |

Specialist Joinery

| | |
|-----|--|
| SJ1 | Planter Boxes / Lockers – By Furniture |
| SJ2 | Touch Down Bar |
| SJ3 | Bleacher Seating |
| SJ4 | Banquette Seating – By Furniture |
| SJ5 | Resource Benching – VC & Demo Rooms |

Furniture System

| | |
|-----|-----------|
| FS1 | By Client |
|-----|-----------|

Storage Wall & Racking

| | |
|-----|---|
| SW1 | Melamine Faced Full Height Storage Wall Units |
|-----|---|

Blinds & Curtains

| | |
|-----|--|
| BC1 | Curtains – To Riser & Bleacher |
| BC2 | Etched Film Detail – Feature Manifestation |

Schedule

of Works

Blackline Systems

| Item | Description |
|------|-------------|
|------|-------------|

Signage

| | |
|-----|------------------------------------|
| IS1 | Corporate Signage |
| IS2 | Statutory Signage |
| IS3 | Illuminated Emergency Door Signage |

Heating, Ventilation & Air Conditioning

| | |
|------|--|
| AC1 | Pre-Works Validation Checks - 10% WET SYSTEM |
| AC2 | BMS Validation Checks |
| AC3 | Install New Fan Coil Unit (FCU) - Comms Room |
| AC4 | Install New Pipework To New Fan Coil Unit (FCU) - Chilled Circuits From Riser |
| AC5 | Install Copper Condensate Pipework From Riser |
| AC6 | Re-Fill / Back Flush Fan Coil Units (Fcus) Locally With System Water |
| AC7 | Water Treatment To Primary Systems On Completion Of Works |
| AC8 | Insulation To New & Modified Water Systems Per FCU Connection |
| AC9 | Drip Tray To Comms Room Cooling |
| AC10 | Modifications To Fresh Air System - Increase Existing Duct Sizes - Provisional Sum |
| AC11 | Extend Return Air Bellmouth |
| AC12 | New Primary Ductwork 200 Dia |
| AC13 | Cross Talk Attenuators |
| AC14 | New Supply Grilles |
| AC15 | New Supply Grilles Plenum Box |
| AC16 | New Linear Grilles Per 1.2Mtr Length |
| AC17 | New Linear Grilles Plenum Box |
| AC18 | Transfer Fan C/W Attenuation; Speed Controller & PIR Controls |
| AC19 | Extract Systems To Tea Point - 15Mtrs |
| AC20 | Insulation To New & Modified Ductwork Systems |
| AC21 | Modifications To Existing Controls - Includes CO2 Monitoring |
| AC22 | Fan Coil Controls Including Controller/Valves/Actuators (BMS) |
| AC23 | Modifications To Building Management System (BMS) |
| AC24 | Access & Lifting Equipment - Working At Height Regulations |
| AC25 | Cutting Station & Acoustic Cutting Enclosure |
| AC26 | Balance, Test & Commission New & Modified Systems |
| AC27 | Operation & Maintenance Manuals |
| AC28 | Building Works (Prov Sum) |

Power Supplies & Electrics

Schedule

of Works

Blackline Systems

| Item | Description |
|------|---|
| PE1 | Validation Survey Of Existing Services – Per Floor With No Existing Basebuild Information |
| PE2 | Pre-Works Commencement Check To Be Carried Out After Validation Survey & Prior To Works Starting On Site, Site Specific |
| PE3 | Make Site Safe Prior To Works Commencement Per Floor |
| PE4 | Access & Lifting Equipment Allowing For PECO 3M Ceilings – Working At Height Regulations |
| PE5 | Temporary 240V Site Sockets To Welfare & Charging Point |
| PE6 | New TP&N Site Temps Distribution Board Connected Inc Surge Protection & Up To 50M Submain |
| PE7 | Intumescent Pads To Switch & Socket Outlets As Required |
| PE8 | Double Switched Socket Outlets – MK Brushed Stainless Steel |
| PE9 | Audio Visual Supply Inc RCD Protection |
| PE10 | Cleaner's Sockets – Wall Mounted – Separate Circuit |
| PE17 | Desk Power – By Furniture |
| PE18 | Dedicated Security Supplies |
| PE19 | Fixed Hearing Loop Small Room Up To 50 Sqm Inc Spur With Ceiling |
| PE20 | New RCBO Protection To General Power Circuits |
| PE21 | Testing & Commissioning Per Distribution Board |
| PE22 | Comms Room Supplies – Dedicated 16 Amp SP Commando Socket To Cabinets |
| PE23 | Clean Earth Bar Fed From Riser |
| PE24 | Earth Bonding To Comms Cabinets |
| PE25 | Double Switched Socket Outlets – Brushed Stainless Steel |
| PE26 | Fused Spur & Switched Socket Outlet To Appliances/White Goods |
| PE27 | 3Kw Supply To Water Heater |
| PE28 | 3Kw Supply To Waste Pump & HL Alarm Allow 2No Spurs Per Waste Pump, 2Nd For HL Alarm Spur |
| PE29 | Supply To Zip Tap/Coffee Machine |
| PE30 | Leak Detection Spur |
| PE31 | Earthing & Bonding To Teapoint Services Installations |
| PE32 | Air Conditioning Power Supplies – Spurs To Fan Coil Units (Fcus) Hardwired Including Flex Terminated Into Spur |
| PE33 | High Level Extract Fan Spur Teapoint/WC – Including PIR & Flex Connected Into Fan That Is Supplied By Mechanical Contractor |
| PE34 | Transfer Fan Spurs |

Lighting System

Schedule

of Works

Blackline Systems

| Item | Description |
|------|---|
| LS1 | Recessed LED Downlights - Dali |
| LS2 | Recessed 3W Emergency Spot Light Standalone - Dali |
| LS3 | Test Emergency Lighting System Upon Completion Of Works Per Floor |
| LS4 | Dali - LED Tape High Output Areas |
| LS5 | Table Lights - Provisional Sum - Lead Times 4 Weeks + |
| LS6 | Medium Feature Pendant - Provisional Sum - Lead Times 4 Weeks + |
| LS7 | Large Feature Pendant - Provisional Sum - Lead Times 4 Weeks + |
| LS8 | Lighting Point For Suspended Light Fittings Or Joinery LED Tape Points - Light Fitting & Lamps Excluded |
| LS9 | Re-Position Existing Light Tracks |
| LS10 | Re-Position Lights |
| LS11 | Lighting Control Validation |
| LS12 | Localised Switching - Passive Infra Red (PIR) Motion Detectors |
| LS13 | Localised Switching - Relocate Existing Passive Infra Red (PIR) Motion Detectors |
| LS14 | Dali Relay For Non Dali Pendants |
| LS15 | Sliding Wall Micro Switch |
| LS16 | RS232 Interface To Sliding Wall |
| LS17 | Electronic Lighting Control Modules |
| LS18 | Additional Equipment & Commissioning Of Electronic Lighting Control Systems Including Testing, Delivery, CAD Drawings & Pre-Commissioning |

Trunking System

| | |
|-----|---|
| TK1 | Trunking, Setting Out & Data Containment To AV |
| TK2 | AV Wall Brush Outlet Plates |
| TK3 | 20mm Galvanised Conduit |
| TK4 | Modifications To Existing Containment - Provisional Sum |

Fire Detection

| | |
|-----|--|
| FD1 | Install New Smoke Detector Heads |
| FD2 | Relocate Existing Smoke Detector Heads |
| FD3 | Install New Fire Alarm Sounders |
| FD4 | Relocate Existing Fire Alarm Sounders |
| FD5 | Install New Heat Detectors |
| FD6 | Interlinks To Door Security System |
| FD7 | Audibility Test |
| FD8 | Commissioning |

Fire Prevention

Schedule

of Works

Blackline Systems

| Item | Description |
|------|-------------|
|------|-------------|

| | |
|-----|--|
| FP1 | Sprinkler System Design |
| FP2 | De-Commission Sprinkler System |
| FP3 | Sprinkler System Additions |
| FP4 | Sprinkler System Relocations |
| FP5 | Re-Fill Modified Sprinkler Systems & Pressure Test |
| FP6 | Fire Watch Duties |
| FP7 | Commissioning |

Voice & Data System

| | |
|-----|--|
| VD1 | Structured Cable System – 75 No. CAT 6 Outlets |
| VD2 | Comms Room Cabinets – 39U x 800mm x 800mm |
| VD3 | Comms Cabinet Patch Panels |
| VD4 | Cable Tidies |
| VD5 | 10 Way Power Distribution Unit Within Data Cabinet |

Audio Visual Equipment

| | |
|-----|------------------------------|
| AV1 | Pending Client Specification |
|-----|------------------------------|

Sub-Total

Miscellaneous

| | |
|-----|----------------------------------|
| MS1 | Builder's Work – Provisional Sum |
| MS2 | Fire Stopping To Building Risers |
| MS3 | Final Detailed Builder's Clean |

ICO ITEMS FOR CONSIDERATION

| | |
|------|--|
| GD9 | Acoustic Wall Panelling – Bleacher Seating |
| BC11 | Roller Blinds |
| BC12 | Curtains – To Office & Meeting Room |
| AC13 | Individual Room Controllers Wet System |
| LS14 | Sceneset Plate |