
1. THIS DRAWING IS TO BE READ IN CONJUNCTION WITH 
ALL OTHER DRAWINGS, SPECIFICATIONS & SCHEDULES 
FOR THIS PROJECT.

2. THIS DRAWING SHOULD BE PRINTED IN COLOUR.

3. ALL DIMENSIONS ARE IN mm UNLESS INDICATED 
OTHERWISE.

4. SERVICES INSTALLER IS RESPONSIBLE FOR CHECKING 
& DETAILING INSTALLATION & RAISING ANY CONCERNS 
TO BOROUGH ENGINEERING SERVICES.
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