



- ① - existing paneled door rehung in historic position and handing
② - existing non-historic WC removed, all surfaces made good to original finishes
③ - new WC in rear wing, connected to existing external cast iron pipes
④ - new glass skylight obscured behind new parapet, parapet raised in brick to match existing in brick, bond and pointing, capped with cast stone coping
⑤ - existing non-original window bricked up up to underside of window arch (retained)

<div>Notes</div> <div>These plans and specifications prepared by Robert Dye Architects LLP as instruments of professional service shall remain the property of Robert Dye Architects LLP.</div> <div>These plans may not be copied or re-used without the express written consent of Robert Dye Architects LLP. The use of these plans for construction is permitted only when specifically released for construction reference by a dated authorised signature.</div> <div>These plans are project and site specific and shall only be used for their intended purpose unless otherwise permitted by written consent of Robert Dye Architects LLP.</div> <div>All dimensions shown are indicative and must be double checked on site by the contractor. Any inconsistencies found must be reported to Robert Dye Architects LLP.</div> <div>DO NOT SCALE FROM THE DRAWING</div>	<div>0125m</div>	Rev	Date	Notes	<div>robertdye</div> <div>Robert Dye Architects LLP 4 Ella Mews, Cressy Road London NW3 2NH tel: 020 7267 9388 fax: 020 7267 9345</div> <div>www.robertdye.com email: info@robertdye.com</div>		
					project	project no	
					3 Holly Mount		320
					drawing	scale	
					Proposed Section AA		1:100 @ A3
						drawn by	CK
					drawing no	rev	date
					PA 101	/	February 2025
						dwg status	Information