

Detail 1 - Window head junction with brickwork



Detail - Window cill junction with brickwork



Detail 3 - Window jamb junction with rainscreen cladding

limitation of responsibilities
this drawing is not to be scaled.
the scope of the architects work is limited to the production of drawings and information leading to the commencement of work on site.
the architects are not responsible for the administration of the contract nor the quality of work on site.
decisions that are essential to the implementation of the construction on site are to be at the sole risk and discretion of the contractor and no responsibility is taken in contract or tort for any such decision.
the accuracy of 'as built' information is reliant upon the quality and completeness of the information provided by the main contractor.

notes:

NOTE
This drawing may be subject to revision and amendment due to instructions & comments by other including:

Planning approval & conditions
Building Regulations approval & conditions
Client comments
Employers Agent comments
CPDA / Secured by Design comments
M&E contractor design co ordination
Engineering design
Specialist subcontractor / suppiler co ordination & comments

External wall construction 1	
Target U-value = 0.18w/m²K	
External facing brickwork	102.5mm
Clear cavity	50mm
Cavity insulation (Kingspan TW50) - GWP < 5	100mm
Inner blockwork leaf	100mm
Wet plaster	13mm

External wall construction 2	
Target U-value = 0.18w/m²K	
Render	15mm
Outer leaf blockwork	100mm
Clear cavity	50mm
Cavity insulation (Kingspan K17) - GWP < 5	80mm
Inner blockwork leaf	100mm
Plasterboard on dabs	13mm

External wall construction 3	
Target U-value = 0.18w/m²K	
Zinc cladding	60mm
External facing blockwork	100mm
Clear cavity	50mm
Cavity insulation (Kingspan TW50) - GWP < 5	100mm
Inner blockwork leaf	100mm
Wet plaster	13mm

CFSH notes
Mat 1, Mat 2 and Mat 3
Bugler Developments to confirm which timber products need to be supplied with chain of custody certification

rev	by	date	revision	cd.
C	te	19/08/11	Window profile amended. Cladding amended to show zinc. Insulation added to u/s of commercial space.	af
B	te	28/02/11	Head detail revised. Issued for construction.	af
A	te	17/12/10	Issued for approval.	af

status
For construction

1-5 St Pancras Way, NW1
Window head, cill and jamb details
Commercial space

date	drawn	scale @ A1	cd.
16/12/10	te	1:5	af

job number	drawing number	revision
0524	(21)15	C

MEPK ARCHITECTS
10-18 Vestry Street
London N1 7RE
t:020 7251 5573
f:020 7251 5574
london@mepk.co.uk
www.mepk.co.uk