

FINISHES SCHEDULE

Job: 34 Fitzroy Square

Location	Finishes			Details			
	Floor	Walls	Ceiling	Skirting	Doors	Architrave	Cornice
LOWER GROUND FLOOR							
LGF LOBBY	Stone	Paint	Paint	Stone	Paint	Paint	Paint
UTILITY	Stone	Paint	Paint	Stone	Paint	Paint	Paint
FAMILY ROOM	Timber	Paint	Paint	Paint	Paint	Paint	Paint
LOWER CORRIDOR	Timber	Paint	Paint	Paint	Paint	Paint	Paint
BEDROOM 01	Carpet	Paint	Paint	Paint	Paint	Paint	Paint
BATH 01	Stone	Stone	Paint	Stone	Paint / Mirror	Paint	Stone
WC 1	Stone	Paint	Paint	Stone	Paint	Paint	Paint
GROUND FLOOR							
STAIRS	Stone	Paint	Paint	Paint	N/A	N/A	Paint
ENTRANCE HALL	Stone	Wallpaper	Paint	Paint	Paint	Paint	Paint
DINING ROOM	Timber	Wallpaper	Paint	Paint	Paint	Paint	Paint
KITCHEN	Timber	Paint	Paint	Paint	Paint	Paint	Paint
WC 2	Stone	Paint	Paint	Stone	Paint	Paint	Paint
FIRST FLOOR							
STAIRS	Stone	Paint	Paint	Paint	N/A	N/A	Paint
LANDING	Stone	Paint	Paint	Paint	Paint	Paint	Paint
SITTING ROOM	Timber	Paint	Paint	Paint	Paint	Paint	Paint
DEN / STUDY	Timber	Paint	Paint	Paint	Paint	Paint	Paint
WC3	Stone	Paint	Paint	Stone	Paint	Paint	Paint
SECOND FLOOR							
STAIRS	Stone	Paint	Paint	Paint	N/A	N/A	Paint
LANDING	Stone	Paint	Paint	Paint	Paint	Paint	Paint
MASTER SUITE	Timber	Fabric	Paint	Paint	Paint	Paint	Paint
MASTER ENSUITE	Stone	Stone	Paint	Stone	Paint / Mirror	Paint	Stone
MASTER DRESSING	Timber	Paint	Paint	Paint	Paint	Paint	Paint
THIRD FLOOR							
STAIRS	Stone	Paint	Paint	Paint	N/A	N/A	Paint
LANDING	Stone	Paint	Paint	Paint	Paint	Paint	Paint
BEDROOM 3	Carpet	Paint	Paint	Paint	Paint	Paint	Paint
ENSUITE 03	Stone	Stone	Paint	Stone	Paint / Mirror	Paint	Stone
BEDROOM 04	Carpet	Paint	Paint	Paint	Paint	Paint	Paint
BATH 04	Stone	Stone	Paint	Stone	Paint / Mirror	Paint	Stone
BEDROOM 05	Carpet	Paint	Paint	Paint	Paint	Paint	Paint