Low-level wall and pedestals re-aligned

Planting to either side of security barrier

Relocated bike stands

New asphalt to re-aligned entrance

New granite aggregate setts - Marshalls Mistral Setts

New resin bound gravel to colonnade - Surecbet - Garden Path Mix

Slot drain

Kerb

Guardrail

Loose gravel edging

Bench with guardrail

Existing paving - made good as required

New paving - Continution of existing concrete pavours to match

FROGNAL

New Tree planted to boundary. Species Ginkgo biloba (Maidenhair tree)

SECURITY

STORE

RECEPTION

teapoint/ storage

FFL +80.830

FFL +80.830

FFL +80.560

FFL +80.560

FFL +80.495

FFL +80.350

FFL +80.160

FFL +80.280.

FFL +80.140

FFL +80.000

FFL +79.930

FFL +79.960

FFL +79.900

FFL +79.830

FFL +79.750

FFL +79.740

FFL +80.360

FFL +80.130

FFL +80.050

C PL.48

B PL.48

D PL.48

A PL.48

C PL.46

A PL.49

D PL.47

A PL.50

B PL.50

C PL.47

A PL.49

B PL.47

A PL.47

C PL.48

B PL.42

0 2.5m 5m 10m

N

Notes:

Public Highway works to be carried out by Local Authority as part of Section 106 Agreement

Extent of flush kerb between colonnade and shared space Refer to 1770/PL48 detail B

- 24.06.10 Issued for Planning - Discharge of Conditions

Revision:

ORMS

Architecture
Design

1 Pine Street London EC1R 0JH
T 0207 833 8533 F 0207 837 7575
E orms@orms.co.uk

Project UCS - Frognal Reception and Colonnade

Drawing title External Works
Proposed Entrance Plan

Scale 1:50 @ A0 Drwg. No.

Date June '10 **1770 PL 40** Rev. -

Status ■ For information □ For tender □ For construction

Do not scale. All dimensions to be confirmed on site.
Information contained in this drawing is the sole copyright of ORMS Designers & Architects Ltd. and is not to be reproduced without permission.