| Fre-Energ | y Quotat | <u> </u> | | |
|-----------------------------------|------------|--------------|-------------------------|----------------|
| By James | Murcott | Tel: 07980 | 541520 | |
| | | | | price |
| HARDWAR | <u>E:</u> | | | |
| digester tank 1 | | | | £ 70,000.00 |
| | 60m3/ 5 | .4m high, 2. | 7 meters wide | |
| | includes i | nternal mixi | ng system/heating | |
| digester ta | ank 2 | | | £ 70,000.00 |
| | 60m3/ 5 | 4m high, 2. | 7 meters wide | |
| | includes i | nternal mixi | ng system/heating | |
| gas boiler | | on own gas | | £ 3,000.00 |
| small gas l | nolder | 5m3 | | £ 5,000.00 |
| input loadi | ng syste | m + interm | ediate maceration syste | em £ 10,000.00 |
| | maceration | ng between o | ligesters 1 + 2 | |
| Output tank/ container | | | | not included |
| | | | SUB TOTAL | £ 158,000.00 |
| CONNECTI | ON OF H | ARDWARE | | |
| connection of pipework and electr | | | c cables | £ 4,000.00 |
| crane hire | | | aprox | £ 1,000.00 |
| person to o | versee the | work | | £ 2,000.00 |
| | | | SUB TOTAL | £ 7,000.00 |
| | | | TOTAL | £ 165,000.00 |
| | | | | |
| SITE PREP | ARATION | AND GROU | IND WORK | NOT INCLUDED |

Page 8 of 8 – Nov 09

© Methanogen UK Ltd www.Methanogen.co.uk

