

## REFERENCES :

Refer to Part 3 specification clause : 3.3.1

Refer to Part 2 specification clauses : C20 Stripping out; C41 Repairing masonry; F21 Ashlar stones; Z21 Mortar.

Refer to Architect's Drawings Ref: 2828/ 175-184 (INT &amp; EXT EXISTING MASONRY)

Refer to Window Schedule for glazing, ferramenta &amp; opening light details

WINDOW NO / STONE NO	DESCRIPTION OF WINDOWS & STONE SECTIONS	CONDITION OR DEFECT	REPAIRS : PHASE 2 : refer to the Part 2 Specification for works descriptions : REPAIRS EXTERNAL ONLY; JOINT POINTING TO BE EXTERNAL & INTERNAL	TENDER
	CRYPT BOILER ROOM			
WB1	SINGLE LANCET	boarded up	Phase 2 works	
	Top arch stones	stone surface eroded new frame & louvres	frame / reveal joint - point in fully	
WB2	SINGLE LANCET	protected by ss mesh		
		stone possibly affected by damage to glazing being broken	glazing / stone joint - point in where spawled; fixing points for mesh - point in matching mortar	
	STAIR TURRET			
WB6	LANCET	boarded over	Phase 2 works	
		new glazing	glazing / stone joint - rake out and repoint	
WB7	COMPOSITE LANCET	protected by ss mesh		
		stone possibly affected by damage to glazing being broken	glazing / stone joint - point in where spawled; fixing points for mesh - point in matching mortar	
VESTRY				
WG9	LANCET	window boarded over	Phase 2 works	
		glazing to be repaired	glazing / stone joint - point in where spawled	
WG10	LANCET	window boarded over	Phase 2 works	
		glazing to be repaired	glazing / stone joint - point in where spawled	
WG11	LANCET	window boarded over	Phase 2 works	
		glazing to be repaired	glazing / stone joint - point in where spawled	
EAST END OF NORTH TRANSEPT				
WG12	ROSE OVER 2 NO LANCETS		Phase 2 works	
		glazing to be repaired	glazing / stone joint - point in where spawled	

WINDOW NO / STONE NO	DESCRIPTION OF WINDOWS & STONE SECTIONS	CONDITION OR DEFECT	REPAIRS : PHASE 2 : refer to the Part 2 Specification for works descriptions : REPAIRS EXTERNAL ONLY; JOINT POINTING TO BE EXTERNAL & INTERNAL	TENDER
APSE WINDOWS				
WG13	COMPOSITE LANCET		Phase 2 works	
		new coloured glass to be installed	glazing / stone joint - rake out and repoint	
		replacement broken panes		
WG14	COMPOSITE LANCET		Phase 2 works	
		new coloured glass to be installed	glazing / stone joint - rake out and repoint	
		replacement broken panes		
WG15	COMPOSITE LANCET		Phase 2 works	
		new coloured glass to be installed	glazing / stone joint - rake out and repoint	
		replacement broken panes		
WG16	COMPOSITE LANCET		Phase 2 works	
		new coloured glass to be installed	glazing / stone joint - rake out and repoint	
		replacement broken panes		
WG17	COMPOSITE LANCET		Phase 2 works	
		new coloured glass to be installed	glazing / stone joint - rake out and repoint	
		replacement broken panes		
TOWER TURRET STAIR				
WG18	LANCET		Phase 2 works	
		new glazing	glazing / stone joint - rake out and repoint	
WG19	LANCET		Phase 2 works	
		new glazing	glazing / stone joint - rake out and repoint	
WG20	LANCET		Phase 2 works	
		new glazing	glazing / stone joint - rake out and repoint	
WG21	LANCET		Phase 2 works	
		new glazing	glazing / stone joint - rake out and repoint	
SOUTH TRANSEPT EAST WINDOW				
WG22	ROSE OVER 2 NO LANCETS		Phase 2 works	
		new coloured glass panes & repairs	glazing / stone joints - rake out and repoint	
		major reglazing		

WINDOW NO / STONE NO	DESCRIPTION OF WINDOWS & STONE SECTIONS	CONDITION OR DEFECT	REPAIRS : PHASE 2 : refer to the Part 2 Specification for works descriptions : REPAIRS EXTERNAL ONLY; JOINT POINTING TO BE EXTERNAL & INTERNAL	TENDER
<b>SOUTH TRANSEPT SOUTH WINDOW</b>				
WG23	LANCET WITH ROSE & FOILS OVER		Phase 2 works	
		new coloured glass panes & repairs major reglazing	glazing / stone joints - rake out and repoint	
<b>SOUTH PORCH : SOUTH WINDOW OVER DOORS</b>				
WG29	ROSE WINDOW		Phase 2 works	
	refer to drawings no 2828 / 292 & 293	minor repairs	glazing / stone joint - point in where spawled	
<b>SOUTH WEST ELEVATION : STAIR TURRET</b>				
WG32	LANCET	boarded over		
		new glazing new support bar	glazing / stone joint - rake out and repoint	
WG33	LANCET with 1 no support bar			
		minor repairs	glazing / stone joint - point in where spawled	
WG34	LANCET with 1 no support bar			
		minor repairs	glazing / stone joint - point in where spawled	
W1.34.1	CIRCLES WITH SIDE PETALS	6 no circles		
		minor repairs	glazing / stone joint - point in where spawled	
<b>WEST GALLERY WEST ELEVATION</b>				
W1.1	3 NO LANCETS		Phase 2 works	
		glazing repairs	glazing / stone joint - point in where spawled	
W1.2	3 NO LANCETS		Phase 2 works	
		glazing repairs	glazing / stone joint - point in where spawled	
W1.3	3 NO LANCETS		Phase 2 works	
		glazing repairs	glazing / stone joint - point in where spawled	
<b>WEST GALLERY NORTH ELEVATION</b>				
W1.4	2 NO LANCETS		Phase 2 works	

WINDOW NO / STONE NO	DESCRIPTION OF WINDOWS & STONE SECTIONS	CONDITION OR DEFECT	REPAIRS : PHASE 2 : refer to the Part 2 Specification for works descriptions : REPAIRS EXTERNAL ONLY; JOINT POINTING TO BE EXTERNAL & INTERNAL	TENDER
		glazing repairs	glazing / stone joint - point in where spawled	
	WEST GALLERY SOUTH ELEVATION			
W1.33	LANCET with hopper		Phase 2 works	
		glazing repairs	glazing / stone joint - point in where spawled	
	GROUND FLOOR LEVEL WINDOWS			
	NORTH PORCH : NORTH WINDOW OVER DOORS			
W1.5	ROSE WINDOW		Phase 2 works	
	refer to drawings no 2828 / 285 & 286			
	NORTH NAVE CLERESTOREY WINDOWS			
W1.6	COMPOSITE LANCET WINDOW		Phase 2 works	
		glazing repairs due to subsidence	glazing / stone joints - rake out and repoint	
		spawling on column joints	rake out and repoint	
		spawled string course	Mortar repairs C41/520	
W1.7	COMPOSITE LANCET WINDOW		Phase 2 works	
		glazing repairs due to subsidence	glazing / stone joints - rake out and repoint	
		spawling on column joints	rake out and repoint	
		spawled string course	Mortar repairs C41/520	
W1.8	COMPOSITE LANCET WINDOW		Phase 2 works	
		minor glazing repairs	glazing / stone joint - point in where spawled	
W1.9	COMPOSITE LANCET WINDOW		Phase 2 works	
		minor glazing repairs	glazing / stone joint - point in where spawled	
W1.10	COMPOSITE LANCET WINDOW		Phase 2 works	
		minor glazing repairs	glazing / stone joint - point in where spawled	
W1.11	COMPOSITE LANCET & ROSE WINDOW		Phase 2 works	
		minor glazing repairs	glazing / stone joint - point in where spawled	

WINDOW NO / STONE NO	DESCRIPTION OF WINDOWS & STONE SECTIONS	CONDITION OR DEFECT	REPAIRS : PHASE 2 : refer to the Part 2 Specification for works descriptions : REPAIRS EXTERNAL ONLY; JOINT POINTING TO BE EXTERNAL & INTERNAL	TENDER
W1.12	2 NO LANCETS		Phase 2 works	
W1.13	SCULPTURE		Phase 2 works	
W1.14	ROSE WINDOW		Phase 2 works	
		minor glazing repairs	glazing / stone joint - point in where spawled	
<b>SOUTH NAVE CLERESTOREY WINDOWS</b>				
W1.26	COMPOSITE LANCET & ROSE WINDOW		Phase 2 works	
		minor glazing repairs	glazing / stone joint - point in where spawled	
W1.27	2 NO LANCETS		Phase 2 works	
		minor glazing repairs	glazing / stone joint - point in where spawled	
W1.28	COMPOSITE LANCET WINDOW		Phase 2 works	
		minor glazing repairs	glazing / stone joint - point in where spawled	
W1.29	COMPOSITE LANCET WINDOW		Phase 2 works	
		minor glazing repairs	glazing / stone joint - point in where spawled	
W1.30	COMPOSITE LANCET WINDOW		Phase 2 works	
		minor glazing repairs	glazing / stone joint - point in where spawled	
W1.31	COMPOSITE LANCET WINDOW		Phase 2 works	
		glazing repairs due to subsidence	glazing / stone joints - rake out and repoint	
		spawling on column joints	rake out and repoint	
		spawled string course	Mortar repairs C41/520	
W1.32	COMPOSITE LANCET WINDOW		Phase 2 works	
		glazing repairs due to subsidence	glazing / stone joints - rake out and repoint	
		spawling on column joints	rake out and repoint	
		spawled string course	Mortar repairs C41/520	

WINDOW NO / STONE NO	DESCRIPTION OF WINDOWS & STONE SECTIONS	CONDITION OR DEFECT	REPAIRS : PHASE 2 : refer to the Part 2 Specification for works descriptions : REPAIRS EXTERNAL ONLY; JOINT POINTING TO BE EXTERNAL & INTERNAL	TENDER
WEST ELEVATION				
W1 34	ROSE WINDOW		Phase 2 works	
		minor glazing repairs	glazing / stone joint - point in where spawled	
W1 35	NOT A WINDOW		Phase 2 works	
HIGH LEVEL WINDOWS : WEST ELEVATION				
W1 36	2 NO LANCETS		Phase 2 works	
		minor glazing repairs	glazing / stone joint - point in where spawled	
end				