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Acer griseum

Standard Betula pendula 
trees closely spaced

Shrubs such as 
Corylus avellana and 
Hamamelis mollis

Underplanting:
Narcissus 'Jenny'
Fritillaria meleagris
Galanthus nivalis
Primula vulgaris

1100mm high railings with 
a gate to Cartmel
See detail 114 RPE GI 100

Shaped Carpinus 
betulus hedging

Low play maze 
(max. 500mm height)
Buxus sempervirens

Echinacea purpurea
Verbena bonariensis
Euphorbia amygdaloides  
'Purpurea'
Deschampsia cespitosa
Thymus praecox

CARTMEL

N
EW

LAN
D

S

VARNDELL STREET

Tree can lights to existing cherry and ash 
trees along boundary

Water pump and rill
and pebbles
See detail 114 RPE S4 102

H
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T27

T37

T38

New wider doors and 
ramp to improve access 
to existing bin store in 
existing block Bound rubber mulch 

safety surface

High swing

Platform with slide 
built around existing 
poplar tree

1100mm high railings
See detail 114 RPE GI 100

1100mm high railings
See detail 114 RPE GI 100

Extent of service access 
to be retained

Vehicle barrier

Carpinus betulus 
hedging

Refer to drawing RPE M3 
100 for short term proposal 
to close Varndell Street to 
vehicle and to drawings 
RPE M3 100-RPE M3 102 
for long term proposal

Playspace
See detail 114 RPE S4 104
& schedule 114 RPE S4 103

Mixed herbaceous 
border to Cartmel 

Straight bench 
See detail 114 RPE GI 200

Inclined and straight 
benches
See detail 114 RPE GI 200

3 Precast concrete seats 
2000x450x450mm  block 
with 3mm chamferred 
arris edges

Reused granite kerbs
See detail 114 RPE GI 700

Granite setts in breedon gravel
See detail 114 RPE GI 700

Redline to be verified by LB Camden. 
It is assumed that the contractor will 
carry out works on the Highways under 
a section 278 agreement to ensure a 
high quality project with consistency of 
materials and detailing.Wildlife hedging:

Crataegus monogyna, Prunus 
spinosa, Rosa arvensis, Rosa 
canina, Carpinus betulus and 
Corylus avellana 

Tall grass for wildlife

Cycle storage

Patterned tree grille

Planted herbaceous bed 
surrounded by low box hedging

Stepping stones

Proposed site plan 
Plot 4 / 
Newlands Plot 

PROJECT

DRAWING STATUS                                       

1:200 A2

Regent's Park Estate

CLIENT

LB Camden

DATE 

SIZE

DRAWING NR              

REV

DRAWING TITLE

SCALE

STAGE 3

114 RPE S4 100

East
Architecture landscape
urban design

Unit 8
49-59 Old Street
London EC1V 9HX
T 020 7490 3190
E mail@east.uk.com

www.east.uk.com

August 2015

B
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Staffordshire 
blue paving

High quality setts
200x100mm

Breedon 
gravel

Highway 
boundaries

Stormwater 
attenuation tank

Grass

Long grass

Flowering 
meadow

Underplanting

Herbaceous 
borders 

Seating

Tree trunks

New tree

Existing tree 
removed

Existing tree 
retained

Concrete flags

Concrete + 
granite setts

Reused 
granite kerbs
300mm wide

Wildlife 
flowering/fruiting 
hedgerow

Evergreen hedges

Grasscrete

Wood chip 
mulch

Streetlight

Note

All drawings to be read in conjunction with 
architects and engineer's drawings, relevant 
details, planting and material schedules, 
specifications and manufacturer's details.

The accuracy of the survey base drawing is 
dependent upon the scale at which it is 
produced. Users should not re-scale this 
drawing without consent.
DO NOT SCALE OFF DRAWING

Tx
Refer to arboricultural  tree survey schedules 
for detail on existing trees

REVISIONS

DATE REV NOTES
26/06/15 A Amended project 

boundary line
14/08/15 B Amended 

landscape


