



SCHEDULE OF ALTERATIONS

⑤ Removal of bulkhead. Plaster and Lathe removed and timber framework behind assessed and strengthened or removed as permitted, to expose the available volume.

BEDROOM 3
4.01 Area 13sqm

BEDROOM 6
4.02 Area 13sqm

BEDROOM 4
4.03 Area 13sqm

BALCONY

LISTED BUILDING CONSENT

- MODERN FABRIC_circa. 1970
- ORIGINAL FABRIC _ circa. 1850
- DEMOLITION



P	07.10.11	LISTED BUILDING CONSENT
REV	DATE	DESCRIPTION

JOB 11 THE GROVE, LONDON N6 FOR N AND H MURPHY		TITLE EXISTING SECTION AA DEMOLITION			
© RICHARD KEEP ARCHITECTS 114-118 Parkway London NW1 7AN www.richardkeep.com e:info@richardkeep.com		DRAWN	DATE 24.06.16	JOB NO 145	DWG 1110
CONTRACTOR TO CHECK ALL DIMENSIONS ON SITE DO NOT SCALE SPECIFICATION TO TAKE PRECEDENCE OVER DRAWINGS AND DETAILS		CHECK	SCALE 1:25@A1 1:50@A3		REV P DATE 08.07.16