

DOOR SCHEDULE

PLANNING ISSUE



MAREK WOJCIECHOWSKI ARCHITECTS
LONDON

Project No. 15084
Client GFZ Developments Ltd.
Date August 2016
Project 19 John Street
Revision A
Prepared By DG

Revision	Issue Date	Issued For
-	04/05/2016	Planning
A	04/08/2016	Planning

Revisions denoted by bold italic text

Lower Ground Floor		
Door Ref	Location*	Notes
Existing Doors		
DEL.G.01	rELG.01 Store	Existing timber frame door with glazed panels to be removed.
DEL.G.02	rELG.02 Office	Existing, joinery door to be removed.
DEL.G.03	rELG.02 Office	Existing, joinery door to be removed.
DEL.G.04	rELG.03 Hallway	Existing metal frame door with glazed panels to be removed.
DEL.G.05	rELG.03 Hallway	Existing hardwood door with glazed panels to be removed.
DEL.G.06	rELG.05 Store	Existing, solid metal door to be removed.
DEL.G.07	rELG.04 Hallway	Existing timber frame door with glazed panels to be removed.
DEL.G.08	rELG.06 Kitchen	Existing, UPVC external door with glazed panels to be removed.
DEL.G.09	rELG.07 W/C	Existing hardwood panelled door to be removed.
DEL.G.10	rELG.09 Office	Existing door leaf to be protected and refurbished. New architraves to be fitted.
DEL.G.11	rELG.09 Office	Existing door leaf to be protected and refurbished. New architraves to be fitted.
DEL.G.12	rELG.10 Office	Existing hardwood panelled door to be removed.
DEL.G.13	rELG.04 Hallway	Existing hardwood panelled door to be removed.
DEL.G.14	rELG.04 Hallway	Existing hardwood panelled door to be removed.
DEL.G.15	rELG.04 Hallway	Existing hardwood panelled door to be removed.
DEL.G.16	rELG.04 Hallway	Existing hardwood panelled door to be removed.
Proposed Doors		
DLG.01	rLG.13 Plant Room	New hardwood veneer door
DLG.02	rLG.13 Plant Room	New hardwood veneer door
DLG.03	rLG.11 Vestibule	New hardwood veneer door
DLG.04	rLG.11 Vestibule	New hardwood veneer door
DLG.05	rLG.06 Landry Room	New hardwood veneer door
DLG.06	rLG.06 Landry Room	New hardwood veneer door
DLG.07	rLG.09 Guest / Staff Bedroom	New hardwood veneer door
DLG.08	rLG.01 Hallway	New joinery door
DLG.09	rLG.07 Powder Room	New hardwood veneer door
DLG.10	rLG.10 Shower Room	New hardwood veneer door
DLG.11	rLG.01 Hallway	New hardwood veneer door
DLG.12	rLG.01 Hallway	New lift door
DLG.13	rLG.03 Changing Room	New hardwood veneer door
DLG.14	rLG.05 Gymnasium	New glass hinged door

Ground Floor		
Door Ref	Location*	Notes
Existing Doors		
DEG.01	rEG.01 Entrance	Existing door leaf to be removed.
DEG.02	rEG.02 Hallway	Existing glass door to be removed
DEG.03	rEG.05 Office	Existing hardwood panelled door to be removed
DEG.04	rEG.11 W/C	Existing hardwood panelled door to be removed
DEG.05	rEG.03 Kitchen	Existing sliding door to be removed
DEG.06	rEG.02 Hallway	Existing hardwood door with glazed panels to be removed
DEG.07	rEG.07 Office	Existing door leaf to be removed
DEG.08	rEG.09 Office	Existing glass door to be removed
DEG.09	rEG.10 Office	Existing glass door to be removed
Proposed Doors		
DG.01	rG.01 Entrance	New entrance door
DG.02	rG.02 Hallway	New double door
DG.03	rG.08 Formal Dining	New fully openable door
DG.04	rG.09 Reception	New double Folding door
DG.05	rG.03 Corridor	New lift door
DG.06	rG.04 Powder Room	New hardwood veneer door
DG.07	rG.05 Kitchen	New sliding door

First Floor

DOOR SCHEDULE

PLANNING ISSUE



MAREK WOJCIECHOWSKI ARCHITECTS
LONDON

Project No. 15084
Client GFZ Developments Ltd.
Date August 2016
Project 19 John Street
Revision A
Prepared By DG

Revision	Issue Date	Issued For
-	04/05/2016	Planning
A	04/08/2016	Planning

Revisions denoted by bold italic text

Door Ref	Location*	Notes
Existing Doors		
DE1.01	rE1.04 Office	Existing hardwood panelled door to be removed
DE1.02	rE1.03 W/C	Existing hardwood panelled door to be removed
Proposed Doors		
D1.01	r1.01 Reception	New hardwood veneer door
D1.02	r1.02 Study	New hardwood veneer door
D1.03	r1.03 Lift Lobby	New Lift Door
D1.04	r1.01 Reception	New double door

Second Floor		
Door Ref	Location*	Notes
Existing Doors		
DE2.01	rE2.02 Landing	Existing hardwood panelled door to be removed
DE2.02	rE2.03 W/C	Existing hardwood panelled door to be removed
DE2.03	rE2.05 Office	Existing hardwood panelled door to be removed
Proposed Doors		
D2.01	r2.01 Dressing Room	New hardwood veneer door
D2.02	r2.05 Master Bedroom	New hardwood veneer door
D2.03	r2.04 Dressing Room	New double door
D2.04	r2.03 Master En-Suite	New double door
D2.05	r2.02 Hallway	New hardwood veneer door

Third Floor		
Door Ref	Location*	Notes
Existing Doors		
DE3.01	rE3.01 Office	Existing hardwood panelled door to be removed
DE3.02	rE3.02 Hallway	Existing hardwood panelled door to be removed
DE3.03	rE3.03 W/C	Existing hardwood panelled door to be removed
DE3.04	rE3.04 Office	Existing hardwood panelled door to be removed
DE3.05	rE3.05 Office	Existing hardwood panelled door to be removed
DE3.06	rE3.06 Server Room	Existing hardwood panelled door to be removed
Proposed Doors		
D3.01	r3.01 Bedroom II	New hardwood veneer door
D3.02	r3.06 Bedroom	New hardwood veneer door
D3.03	r3.05 Master Bedroom	New hardwood veneer door
D3.04	r3.03 Master En-Suite	New hardwood veneer door
D3.05	r3.04 Master En-Suite	New hardwood veneer door