

Existing structure / fittings to be removed Hatch denotes area of excavation New structure Existing floor finish + substructure to be removed (hatched area) Line denotes removal of existing fittings General Notes: Elevation Key: 1. Refer to the Door and Window Schedules for a detailed summary of the proposal for each door and window.
2. All existing floor finishes are to be removed.
3. Existing floorboards are to carefully removed and set aside, new furrings to be installed to the top of the existing joists in order to level, and then the existing floorboards are to be reinstated.
4. Existing original skirtings are to remain insitu Legend: Proposed Floor Finishes Proposed external timber decking Demolition Notes ©1 Existing external wall to be demolished Existing window to be demolished ©3 Staircase to be demolished ©4 Existing railings to be demolished Level of vaults to be lowered to the top of existing footings 66 Existing external door to be demolished ©7 Existing AC conditioner to be demolished O8 Services riser to be removed ©9 Existing roof to be demolished Existing lath and plaster ceiling on ground and first floors to be carefully removed and replaced with new using traditional methods Existing internal partitions to be removed Existing internal doors to be removed 50% of the rear wine vault shelving to be removed Denoted part of the existing slab to be removed to allow new service runs Existing wall to be demolished to allow insertion of a new door Proposed Notes O1 Closet wing to be rebuilt to be approx. 1 m lower with render finish O2 New compact lift proposed to rebuilt closet wing New extension at ground floor level over existing courtyard structure New entrance door from front lightwell to replace window at lower ground floor level O5 New window to front lightwell to replace existing entrance door at lower ground floor level O6 New french door to rear lightwell at lower ground floor level O7 New glazed sliding door in polyester powdercoated aluminium framing to access existing rear lightwell O8 Existing external natural stone finishes to be lifted and relaid in rear lightwell O9 New handrail and balustrade to replace existing partition and balustrade New openable rooflight over staircase to rear extension at ground floor level 11 New brise soleil over new rear glazed extension New sash window to existing opening under existing fanlight 13 Rear wall to drop 435mm 14 Existing rear wall to increase by 1315mm 15 New stairs to new roof terrace 16 New terrace with rooflight to access loft level 17 Proposed service risers 18 Proposed acoustic enclosure to plant equipment 19 Proposed trench heaters to windows 20 Proposed gas fire to existing fireplace 21 Proposed recladding of existing front steps with natural stone 22 New balustrade to proposed terrace 23 Existing door to be blocked up and plastered over New doors to access loft storage 25 Proposed paving to roof terrace on raised pedestals Proposed roof extension to loft level with traditional lead finish 27 Proposed ventilation grill/air brick to accommodate M&E requirements 28 Existing fireplace retained in situ Proposed M&E Legend UFH Proposed underfloor heating manifold Gas installation point MVHR Proposed mechanical ventilation with heat recovery unit Water installation point ORWP Proposed rain water pipe Comms installation point OSVP Soil vent pipe Proposed drainage route Issued for Planning 04.08.16 04.05.16 Issued for Planning

Existing structure / earth

PLANNING Project No. 15084 GFZ Properties Ltd. February 2016 Scale 1:100@A3/1:50@A1 19 John Street Demolition and Proposed Section E-E Drawing No. Drawn

MW

MWh

