

- 25.07.16 FIRST ISSUE - 23.08.16 TENDER ISSUE

DESCRIPTION:

REVISIONS:

CODE: DATE:

GENERAL NOTES:

TO MANUFACTURE

ALL DIMENSIONS TO BE CHECKED ON SITE AND ANY DISCREPENCIES TO BE REPORTED TO RSS

ALL FINISHES, SAMPLES AND MOCK UPS TO BE APPROVED BY RSS PRIOR

FOR DOOR, IRONMONGERY, SANITARYWARE AND LIGHTING REFER TO RSS

SPECIFICATION INDEX FOR FURTHER INFORMATION

REFER TO RSS FF&E SCHEDULE FOR ITEMS PROCURED BY RSS

FOR STAIRCASE DETAILS REFER TO EPR FINISHES SCHEDULE

STAIRCASE IS A CONTRACTOR DESIGN PORTION (CDP) ITEM

QUANTITY OF WALL LIGHTS TBC BY LIGHTING CONSULTANT

SPOT LIGHTS OVERHEAD TBC BY LIGHTING CONSULTANT

FOR FINISHES REFER TO FINISHES SCHEDULE

russellsagestudio.

St Michael's House , 2 Elizabeth Street London SW1W 9RB T: 020 7730 3258

THIS DRAWING IS THE PROPERTY OF RUSSELL SAGE STUDIO.
COPYRIGHT IS RESERVED TO THEM AND THE DRAWING
IS ISSUED ON THE CONDITION THAT IT IS NOT COPIED EITHER
WHOLLY OR IN PART WITHOUT THE CONSENT IN WRITING OR
RUSSELL SAGE STUDIO.

- ALL DIMENSIONS, DRAWINGS AND SPECIFICATIONS ARE TO BE VERIFIED ON SITE BY THE CONTRACTOR AND ANY DISCREPANCIES REPORTED TO RSS PRIOR TO THE COMMENCEMENT OF WORK.
- THIS PLAN HAS BEEN EXTRACTED FROM SUPPLIED DRAWINGS
 AND HENCE IS SUBJECT TO SURVEY AND CONTRACTOR
 SETTING OUT PLAN.
 CONTRACTOR TO TAKE RESPONSIBILITY AND ENSURE ALL
- CONSTRUCTION METHODS, TECHNIQUES, FITTINGS AND FINISHES ETC CONFORM TO THE REQUIRED BUILDING REGULATIONS IN THE APPLICABLE COUNTRY, AND TO THE RELEVANT BUILDING CONTROL OFFICERS SATISFACTION.
- ALL SPECIFIED ITEMS ARE TO BE INSTALLED IN ACCORDANCE WITH THE MANUFACTURES RECOMMENDATIONS.
 ALL FINISHES ARE TO BE CARRIED OUT TO A HIGH STANDARD.

THIS DRAWING IS TO BE READ IN CONJUNCTION WITH ALL OTHER RELEVANT CONSULTANTS DRAWINGS. ALL REQUESTED DRAWINGS SHOWING FIXINGS AND CONSTRUCTION DETAILS TO BE APPROVED BY RSS PRIOR TO COMMENCEMENT OF WORK. CONTRACTORS TO CHECK AND APPRAISE DESIGN, FITTING OUT AND CONSTRUCTION DETAILS AND OFFER SUITABLE ALTERNATIVES TO THE DESIGNERS FOR APPROVAL PRIOR TO MANUFACTURE AND INSTALLATION. CONTRACTOR TO PROVIDE A SUITABLE WORKING ENVIRONMENT WHICH CONFORMS TO THE CURRENT HEALTH AND SAFETY CONDITIONS AND LOCAL AUTHORITY REGULATIONS.

DRAWING STATUS:

TENDER

HOTEL RUSSELL

PROJECT NO:	PROJECT:	
321 A	HOTEL	RUSSEL

381A	HOTEL RUSSELL				
DATE: 25.07.16	DRAWN:	CHECKED:	SCALE:	1:25 @ A1	
	0.2			1:50 @ A3	

TYPICAL SKETCH SECTION OF G15 STAIR 2

PAGE 2 OF 2

381A-SE-07