



**WALL FINISHES LAYOUT LEGEND**

Symbols shown are not to scale  
some symbols may not appear on the layout plan

GENERALLY ALL NEW WALLS TO BE PAINT FINISHED TO A 'HOUSE COLOUR' UNLESS OTHERWISE NOTED.  
EXISTING CONCRETE WALLS & PILLARS ETC TO REMAIN AS EXISTING.  
ALL MF UPSTANDS TO 'HOUSE COLOUR' RELEVANT TO THAT AREA UNLESS NOTED.

**P1** - LIGHT Paint Colour 01 above datum  
Paint up to underside of bulkhead line / datum line  
**P2** - DARK Paint Colour 02 below datum  
All bulkheads and walls above bulkhead / datum line

**PF1** - Feature Paint Colour 01  
Paint finish - see finishes schedule

**GENERALLY EITHER PAINT, WALL PAPER OR GRAPHICS - SEE DETAIL DRAWINGS.**

**GENERALLY TIMBER CLADDING OR FEATURE WALL - SEE DETAIL DRAWING**

**M4** - Manifestation over & above.  
Standard: see finishes for specification and details.

**GENERALLY EITHER PAINT, JOINERY, TILING, WALL PAPER OR GRAPHICS - SEE DETAIL DRAWINGS.**

ALL OTHER WALL COLOURS / FINISHES SEE KEY ON DRAWING & USE IN CONJUNCTION WITH FINISHES SCHEDULES

GENERALLY ROLLER BLINDS TO ALL PERIMETER WINDOWS  
**M2** - Dim out roller blind, metal daisy chain.

**USE IN CONJUNCTION WITH FINISHES SCHEDULE AND DETAIL DRAWINGS.**

**MANIFESTATION TO GLAZING IS STANDARD - SEE DETAIL DRAWING FOR CORRIDOR AND CROSS WALL TREATMENT. ANY DESIGNS OVER AND ABOVE SEE DETAIL DRAWINGS.**

**PREPARATION OF EXISTING WALLS TO BE ADVISED BY DECORATORS**

|   |  |       |          |
|---|--|-------|----------|
| B | Revised to additional building survey, room numbering system & GA_Rev. E updates | AN/GP | 19.07.16 |
| A | Survey added & Client's updates - See Revision Register for details              | GP    | 07.07.16 |
| - | Drawing first produced   | DS    | 10.06.16 |

| Rev                                  | Descriptive amendments | Drawn by | Date |
|--------------------------------------|------------------------|----------|------|
| Pre-Design - Construction - As Built |                        |          |      |
| <b>PRE-DESIGN</b>                    |                        |          |      |

Client  
**WeWork**

Client Contact

Site Address  
**03 Waterhouse Square - PHASE 2  
Holborn Bars  
London**

Drawing Title  
**1st Floor - Wall Finishes Layout**

Account Manager  
**Rob Gregory**

Designer/ Senior Tech. Designer / Project Manager  
**Claire Elliott / Glenda Puntel / Martin Leeper**

|                                |                       |   |
|--------------------------------|-----------------------|---|
| Scale<br><b>1:100@A1</b>       | Drawn by<br><b>DS</b> | First Drawing Date<br><b>10/06/2016</b> |
| Contract Number<br><b>1041</b> | Building<br><b>01</b> | Floor<br><b>01</b>                      |
|                                | Detail<br><b>WF</b>   | Revision<br><b>B</b>                    |

**ltb.** 1st Floor  
322 High Holborn  
London WC1V 7PB  
T: +44 (0)20 7553 9500

NOTES: This drawing is the exclusive Copyright of ltb and may not be copied or handed to any Third parties without prior consent. All dimensions must be checked on site and not scaled from the drawing. All drawings and proposals are subject to approvals by statutory authorities