

### **GENERAL NOTES**

To be read in conjunction with prelims and specialist stonemason details

Final scope of work to be agreed with CA prior to commencement.

## CLEANING

External cleaning to be completed prior to commencement of stonework repairs, following approved external cleaning trials with DOFF steam as per spec A12r/460 in consultation with CA.

## **REPOINTING GENERALLY**

Allow for ashlar repointing to open joints only (approximately 50% of total surface area) as per specification Z21r/490. All hairline fissures to ashlar and retained rendered surfaces to be filled where possible, in consultation with CA.

### KEY

### Replace Stonework

Carefully replace stonework as per specification F21r and approved sample.

#### **Mortar Repair**

Repair with lime mortar as per specification F21r/750 and approved sample.

#### **Stone Indent Repair**

Indented repair as per specification F21r/710 and approved sample.

#### С Replace Cramp

Careful removal of existing cramp and cramp replacement as per specification F21r/610. Allow for stone replacement, indent repair or mortar repair as scheduled.

#### Cramp Assumed CA

Evidence suggests corrosion of embedded cramp within face stonework. Area to be investigated by specialist stonemason. Allow for careful removal of cramp and cramp replacement as per specification F21r/610, and stone replacement, indent repair or mortar repair as scheduled.

#### For Structural Investigation

Signs of movement or structural concern at time of survey to be investigated by Structural Engineer

Shelter Coat

As per specification F21r/860

## **ELEVATION KEY - E2**



Notes:	
Drawing units are metres.	

Stair/ slope arrows point u n of floor boards

Direction of roof slope (up




# St. Katharine's - The Danish Church in London **EXTERNAL MASONRY REPAIR**



2 metres

0 0.1 0.2 0.3 0.4 0.5



The Danish Church in London 4 St Katharine's Precinct London NW1 4HH

Drawing 043-E2-N03-02 Issue date Oct 2016 FOR TENDER Scale 1:10@ A1



## **GENERAL NOTES**

To be read in conjunction with prelims and specialist stonemason details.

Final scope of work to be agreed with CA prior to commencement.

## **CLEANING AND SHELTER COAT**

External cleaning to be completed prior to commencement of stonework repairs, following approved external cleaning trials with DOFF steam as per spec A12r/460 in consultation with CA.

## KEY

#### Replace Stonework

Carefully replace stonework as per specification F21r and approved sample.

#### Mortar Repair

Repair with lime mortar as per specification F21r/750 and approved sample.

#### **Stone Indent Repair**

Indented repair as per specification F21r/710 and approved sample.

#### **Replace Cramp** С

Careful removal of existing cramp and cramp replacement as per specification F21r/610. Allow for stone replacement, indent repair or mortar repair as scheduled.

#### Cramp Assumed CA

Evidence suggests corrosion of embedded cramp within face stonework. Area to be investigated by specialist stonemason. Allow for careful removal of cramp and cramp replacement as per specification F21r/610, and stone replacement, indent repair or mortar repair as scheduled.

#### For Structural Investigation

Signs of movement or structural concern at time of survey to be investigated by Structural Engineer

## Shelter Coat

As per specification F21r/860

## **ELEVATION KEY - E2**



Notes: Drawing units Stair/ slope arrows point up Direction of floor boards Direction of roof slope (up

