
MATERIALS:

1. EXISTING STRUCTURE WITH METAL CLADDING
2. EXISTING BRICK TO REFURBISHED & COLOUR
    TINTED
3. TEXTURED BRICK (COLOUR TO BE DETERMINED)
4. BRICK PROJECTION WITH WHITE METAL
    UNDERSIDE FACE
5. PRE-CAST STONE PIER
6. WHITE METAL CILLS & WINDOW HEADS
7. SLENDER PRE-CAST STONE CLADDING UNIT
8. GLAZED WINDOW PANELS IN METAL FRAMING
9. STRUCTURAL GLAZING
10. GLASS BALUSTRADE
11. METAL BALUSTRADE
12. TERRACE WITH TIMBER DECKING
13. GLASS DOORS WITH METAL FRAMING
14. LOUVRED METAL DOOR
15. SOLID DOUBLE DOOR
16. GLAZED ROOFLIGHT
17. SOLID SINGLE DOOR
18. LOUVRED PLANT ENCLOSURE
19. REVOLVING DOOR
20. SLENDER PRE-CAST STONE LOUVRES
21. LOUVRES
22. FRITTED GLASS
23. ROLLER SHUTTER

Existing 0G Level 24.170 m

Level 01 28.310 m

Level 02 31.690 m

Level 03 35.110 m

Level 04 38.530 m

Level 05 41.950 m

Level 06 45.250 m

Level 07 48.600 m

Roof Plant Level 52.130 m

Roof Plan 53.180 m

Level B1 20.600 m

A

Proposed A1/A3/B1 Level 24.270 m

Proposed 0G Level 23.560 m
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GENERAL NOTES

CONTRACTOR TO IMMEDIATELY ADVISE THE
CONTRACT ADMINISTRATOR & ARCHITECT OF ANY
DISCREPANCIES BETWEEN THE EXISTING SURVEY
DRAWINGS AND THE SITE SITUATION IF FOUND TO
DIFFER.  SHOULD A DISCREPANCY BE IDENTIFIED, THE
CONTRACTOR IS TO REQUEST VERIFICATION FROM THE
CONTRACT ADMINISTRATOR BY WAY OF INSTRUCTION
PRIOR TO PROCEEDING WITH THE ASSOCIATED WORK
OR ORDERING OF MATERIALS.

WHERE THERE IS A PERCEIVED DISCREPANCY
BETWEEN THE ARCHITECTS /  M & E / STRUCTURAL
ENG. DRAWINGS, SPECIFICATIONS AND SCHEDULES,
THOSE OF THE ARCHITECT ARE TO TAKE
PRECEDENCE. THE CONTRACTOR IS TO SEEK
CLARIFICATION FROM THE CONTRACT ADMINISTRATOR
PRIOR TO UNDERTAKING THE WORKS OR ASSOCIATED
WORKS

THE CONTRACTOR IS RESPONSIBLE FOR CHECKING
DIMENSIONS. ANY DISCREPANCY TO BE VERIFIED WITH
THE ARCHITECTS BEFORE PROCEEDING WITH ANY
WORKS.

DO NOT SCALE DRAWINGS.

FIGURED DIMENSIONS TO BE WORKED IN ALL CASES.
ALL DIMS ARE IN mm UNLESS OTHERWISE STATED.

ALL SUPPLIED TIMBER AND TIMBER BASED PRODUCTS
SHALL CARRY THE FOREST STEWARDSHIP COUNCIL'S
(FSC) TRADEMARK OR OTHER LABEL FROM AN
EQUIVALENT INTERNATIONALLY RECOGNISED,
GLOBALLY APPLICABLE, INDEPENDENT CERTIFICATION
SYSTEM FOR GOOD FOREST MANAGEMENT,
ACCEPTABLE TO THE ARCHITECT. CHAIN OF CUSTODY
DOCUMENTATION IS TO BE PROVIDED PRIOR TO ANY
WORKS PROCEEDING AND IS TO BE AVAILABLE FOR
INSPECTION ON REQUEST BY THE ARCHITECT (WHERE
INDEPENDENTLY CERTIFIED TIMBER STOCKS ARE NOT
AVAILABLE, TIMBER AND WOOD PRODUCTS MAY BE
SOURCED FROM SUPPLIERS THAT HAVE ADOPTED A
FORMAL ENVIRONMENTAL PURCHASING POLICY, AND
CAN PROVIDE CREDIBLE EVIDENCE OF A COMMITMENT
TO THAT POLICY).

THIS DRAWING IS TO BE READ IN CONJUNCTION WITH
ALL RELEVANT ARCHITECT'S, STRUCTURAL
ENGINEER'S, M&E ENGINEER'S AND OTHER CONTRACT
DOCUMENTS.
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NOTE:

BOUNDARY WALL TO 181 HIGH HOLBORN (ESAVIAN
HOUSE) SUBJECT TO AGREEMENT WITH ADJOINING
OWNERS.

VISUAL SCALE 1:200  @ A1

20m4m 16m12m8m0m

CHANGES:

• Roof plant equipment sits 300mm
higher than plant enclosure.

• There is an increased height on
levels 6, 7 and Roof Plant in order to
accommodate higher clear ceiling
heights. Level 6 (FFL) has been
increased by 150mm, level 7 (FFL)
by 300mm and the roof plant level
by 450mm-which is the total
increase of the mass in terms of
height. The top roof level has
remained intact.

• Minor reconfiguration of cycle and
refuse storage doors.

16.09.2016 1 GK PLANNING ISSUE

21.11.2016 2 GK PLANNING ISSUE

24.02.2017 3 GK PLANNING ISSUE

29.03.2017 4 GK PLANNING ISSUE


