

Window Type	3	4	3
Location	North-West elevation - Third floor W3.18, W3.19	North-East elevation - Fourth floor W4.07	North-East elevation - Fourth floor W3.20
Plan Detail 1:10			
Construction	Timber frame	Timber frame	Timber frame
Window finish	Clear glazing	Clear glazing	Clear glazing
Frame finish	Painted - RAL colour to allow for different colour internally and externally	Painted - RAL colour to allow for different colour internally and externally	Painted - RAL colour to allow for different colour internally and externally
Rough Opening	(w).....(h)..... TBC on site to fit existing opening	(w).....(h)..... TBC on site to fit existing opening	(w).....(h)..... TBC on site to fit existing opening
Ironmongery	Hook lift, Fish fasteners, Circular flush finger pull, Vent lock to restrict the opening to 100mm	Hook lift, Fish fasteners, Circular flush finger pull	Hook lift, Fish fasteners, Circular flush finger pull, Vent lock to restrict the opening to 100mm
Fire rating	N/A	N/A	N/A
U value	1.8 W/m2K	1.8 W/m2K	1.8 W/m2K
Other			
Elevation 1:20			

REV.	DATE	DESCRIPTION	REV.	DATE	DESCRIPTION
-	21.08.2019	ISSUE FOR PERIOD			
A	07.09.2019	ISSUE FOR REVISED QUOTE			
B	20.08.2019	ISSUE FOR REVISED QUOTE			
C	20.08.2019	ISSUE FOR TENDER			
D	05.10.2019	ISSUE FOR TENDER			
E	17.10.2019	ISSUE FOR TENDER			
F	09.02.2021	STAGE 6 ISSUE			

NOTES:

- ALL DIMENSIONS IN MM UNLESS OTHERWISE STATED
- THIS DRAWING IS TO BE READ IN CONJUNCTION WITH ALL RELEVANT CONTRACT DOCUMENTS
- THIS DRAWING IS TO BE READ IN CONJUNCTION WITH ALL ENGINEER'S DRAWINGS
- DO NOT SCALE FROM THIS DRAWING
- REPORT ANY ERRORS, CONTRADICTIONS & OMISSIONS TO THE ARCHITECT AS SOON AS POSSIBLE
- WHEN THIS DRAWING IS REFERRED TO IN ANY COURT OF LAW, IN CONNECTION WITH THIS PROJECT, THE ARCHITECT SHALL BE DEEMED TO HAVE THE RECEIPT TO PREPARE THEIR OWN EVIDENCE AND TO BE RESPONSIBLE FOR ANY SUCH ALLEGATIONS OR ADDITIONS TO OR DISCREPANCIES ARISING OUT OF CHANGES TO SUCH BACKGROUND INFORMATION WHICH OCCUR AFTER IT IS ISSUED BY BEN ADAMS ARCHITECTS.

KEY:

ALL MEASUREMENTS TO BE CONFIRMED ON SITE

	DRAWING NAME:	WINDOWS SCHEDULE - SHEET 13
	PROJECT NAME:	MINERVA HOUSE
JOB NO: 18-038 SCALE: VARIOUS STAGE: STAGE 6	DRAWING NO:	A912/F