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General

1.1 This drawing is to be read in conjunction with all
Architect's, Engineer's and Services Engineer's drawings and
specifications.

1.2 Do not scale from any of the structural drawings. All
dimensions to be verified on site and any discrepancies
should be highlighted.

1.3 The contractor is responsible for the stability of the
building and adjoining structures during construction and
shall design, install, adapt and maintain all necessary
propping and temporary works. A method statement for the
temporary works must be submitted to the contractor
administrator for comment before work begins.

1.4 Fire protection to all structural elements to Architect's
details.

1.5 All materials to comply with the relevant British Standard.

Masonry
2.1 All materials and workmanship to comply with BS 5628.

Residual Hazards

1. Scaffold ties on flank wall to be limited to avoid
further damage

2. Staircase to be propped full height whilst
maintaing access to the upper floors for all
residents

3. Scaffolding to be designed to avoid loading on
neighbouring properties.

lNote: Maintain safe access to all flats during repair work‘l

Helibar bowties installed at 1200mm
O c/c and to be installed by a
specialist contractor
6mm Helifix bed joint reinforcement
installed at centers noted on drawing.
" Helibar to return down flank wall and to
be installed by a specialist contractor
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