
Tree Planting Schedule

Fruiting Tree Planting Schedule

Hedgerow Planting Schedule

Shrub Planting Schedule

Herbaceous and Perennial Planting Schedule

Climbing Plants Planting Schedule

Bulb Planting Schedule

Bare root and root-balled stock to be planted in the dormant season.
All planting stock to be clearly labelled on delivery with the full botanical name.  Plant stock to be approved prior to delivery to site and planting and trees be set out
by Landscape Architect.  Minimum depths of topsoil  (Turf -150mm) (Shrubs- 300mm) Hedgerows (350mm) over free drainage subsoil. Tree pits to be dug  400mm
larger than rootball in any direction. Organic soil improvement compost to be dug into all planting areas and used at 1cubic m per 10m2.  All planting beds to be
mulched in 75mm depth  medium grade bark mulch immediately after planting. Any queries in relation to planting schedules, layout or planting stock to be raised
with Landscape Architect.
Suitable tree root barriers to be used on boundaries with hard-standing, walling, services, proposed and existing buildings.

Notes
All dimensions in mm, unless otherwise stated.
All information outside red line boundary shown for
contextual purpose only
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