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739-PL-023 A739

IALS Refurbishment Project

UoL

1:100 @ A1

Demolition GND Floor

October 2017

Demolition of part of concrete 
ballustrade and metal handrail 
for connection to the 
wheelchair lift link bridge.

Existing revolving door to be 
removed and glazed screen 
adjusted for new doors.

Existing signage banners to be 
removed.

Existing signage to be 
removed.

739-PL-100

739-PL-160

/           10.11.17        Planning Issue

The purpose of this schedule is to identify significant risks, not necessarily those that involve the greatest risks, but those (including health risks) that 
are not likely to be obvious, are unusual, or likely to be difficult to manage effectively.

General Asbestos is present in the building.

Risk No.

CDM Information
The following information is provided in pursuance of the CDM Regulations. 
The information is to be read in conjunction with the Designers Hazard Log.

Description of Residual Hazard & Risk

Used to warn of significant design hazards and site risks

Used to avoid or prevent a particular action

Used to encourage a particular action

Used to convey some relevant CDM information

!

i

General A reciprocal means of escape is in place for the neighboring institute.
General Low contrast between rise and going on steps.

A           22.11.17        Final Planning Issue

Schedule of items to be protected at all times:
 
1. Staircase - terrazzo treads and hand rail - to be adequately protected at alll times throughout the works and for the duration of 

the main construction works. The contractor is to advise on how this  will be achieved.

2. All existing windows unless specifically identified on drawings 

3. All doors unless specifically identified on the drawings - including frames, architraves, stops, ironmongery. 
                             Removed doors to be set aside for reuse. 

4. All exposed concrete including concrete steps, columns, & walls.

5. All ironwork including railings, ballusters, SVPs', rainwater goods, hoppers

6. Lift doors and interior of lift car if being utilised for materials delivery.

7. Services : Refer to clauses C20/210 - C20/270

Key

Demolition of partitions

Removal of fixtures

Notes

Floors

Existing floor finishes to be removed back to concrete slab.  Contractor to carry out a spot 
level survey following strip out to confirm slab tolerances.

Walls

Partition walls are assumed to be non-load bearing blockwork. Any concrete discovered 
during stripping out is to be highlighted to the Project Manager.

Concrete

Areas of exposed concrete to be protected. 

Fixtures & Fittings

With the exception of those noted on the drawings all fixtures and fittings (including 
sanitaryware) are to be removed.

Services

Refer to M&E Engineers specification for details of the services strip out.

Structural ammendments


