

Parts to be stripped out

Area to be Excavated

construction programme

suit proposal levels

emoved unless otherwise shown on the drawings.

All redundant services to be removed.

clear of mud and debris.

clean-up regimes.

course of the Works.

Dangerous Openings:

Unforeseen Hazards:

Give notice.

Partly Demolished Structures

Asbestos Containing Materials:

Site Condition at Completion:

Health Hazards:

All works to be in accordance with Conservation Specifications.

None of the existing fabric, including floor finishes, window joinery, door

Workmanship: Standard: Demolish structures in accordance with BS 6187.

Holding or in training to obtain relevant CITB Certificates of Competence.

Site staff responsible for supervision and control of work: Experienced in the assessment of risks involved and methods of demolition to be used.

General: Reduce airborne dust by periodically spraying demolition works

with an appropriate wetting agent. Keep public roadways and footpaths

Lead dust: Submit method statement for control, containment and

Precautions: Protect site operatives and general public from hazards

associated with vibration, dangerous fumes and dust arising during the

General: Leave in a stable condition, with adequate temporary support at

each stage to prevent risk of uncontrolled collapse. Keep safe outside

General: Illuminate and protect. Keep safe outside working hours.

Discovery: Give notice immediately of suspected asbestos containing materials discovered during demolition work. Avoid disturbing such Methods for safe removal. Submit details and statutory risk assessments.

Unrecorded voids, tanks, chemicals, etc. discovered during demolition:

Other requirements: Building occupied at all times and must be kept clear

All Materials removed from site are to be recycled offsite where ever

possible. This includes existing floor finishes noted for removal (i.e.

existing vinyl and carpet), metal framework and concrete/blockwork.

Temporary works: Prevent debris from overloading.

Methods for safe removal, filling, etc: Submit details.

Debris: Clear away and leave the site in a tidy condition

Unauthorised persons: Prevent access.

joinery, plasterwork, skirting and iron mongery are to be altered or

Appropriately skilled and experienced for the type of work.

Soil infill within crawl space to be removed

(unless stated otherwise on drawings)

throughout the construction programme

Wall finishes and architectural features to be retained

and protected throughout the construction programme

Floor tiles to be retained, refurbished and protected

Parquet flooring to be retained, refurbished and

Existing floor finishes to be removed; any historical floor

boards to be retained and protected throughout the

protected throughout the construction programme

Floor finishes and floor structure to be removed

Existing concrete floor to be removed and lowered to

0 0.5 1 1.5 2.5 m PLANNING Studio By: Date: Client: 28 Scrutton Street London Project Title: EC2A 4RP 24 Heath Drive. London. NW3 7SB : +44(0) 20 7247 2462 Drawing Title: : enquiries@kyson.co.uk W: www.kyson.co.uk Stripping-Out Ground Floor Do not scale this drawing All dimensions must be checked on site Scale: Drawn: Project No.: Drawing No.: All rights reserved. No reproduction in any material form is permitted ST 1:50@A1 JAN 18 HV508-16 1500

SCALE - 1:50

Rev: Comments: