

Parts to be stripped out

Area to be Excavated

construction programme

suit proposal levels

emoved unless otherwise shown on the drawings.

Temporary works: Prevent debris from overloading.

Methods for safe removal, filling, etc: Submit details.

Debris: Clear away and leave the site in a tidy condition.

Unauthorised persons: Prevent access.

Asbestos Containing Materials:

All redundant services to be removed.

Operatives:

clear of mud and debris.

clean-up regimes. Health Hazards:

course of the Works. Partly Demolished Structures:

Dangerous Openings:

Unforeseen Hazards:

Site Condition at Completion:

Give notice.


working hours.

All works to be in accordance with Conservation Specifications.

Appropriately skilled and experienced for the type of work.

Soil infill within crawl space to be removed

throughout the construction programme



Studio Client: 28 Scrutton Street London Project Title: EC2A 4RP 24 Heath Drive. London. NW3 7SB T: +44(0) 20 7247 2462 Drawing Title: : enquiries@kyson.co.uk

Stripping-Out Second Floor Scale: Drawn:

W: www.kyson.co.uk

Do not scale this drawing All dimensions must be checked on site All rights reserved. No reproduction in any material form is permitted 1:50@A1 JAN 18 ST HV Project No.: Drawing No.: 508-16 1502