

DO NOT SCALE


CONTRACTORS ARE RESPONSIBLE FOR SATISFYING THEMSELVES THAT THE DIMENSIONS AND DETAILS SHOWN ON THE DRAWINGS ARE CORRECT AND COMPLIANT WITH THE SPECIFICATION PRIOR TO MANUFACTURE. REPORT OMISSIONS AND ERRORS TO WINTECH.

CONTRACTORS ARE TO ENSURE THAT ALL COMPONENTS FORMING PART OF THEIR WORKS ARE FABRICATED AND INSTALLED IN ACCORDANCE WITH THE MANUFACTURERS RECOMMENDATIONS.

ALL ELEVATIONS VIEWED FROM THE OUTSIDE UNLESS OTHERWISE STATED

DETAIL NUMBER	VENT / DOOR LEAF	
DETAIL DRAWING	HINGE	HINGE

KEY PLAN



ALL DIMENSIONS SUBJECT TO FINAL BUILDING SURVEY FOLLOWING FACADE STRIP OUT

DRAWING BASED ON LATEST INFORMATION AVAILABLE. CONTRACTOR TO ALLOW FOR UPDATES TO DRAWINGS AND RE-SUBMISSION FOR CONSTRUCTION TO TAKE INTO ACCOUNT OF SURVEY BUILDING INFORMATION AND FINAL DESIGNENGINEERING

PLANNING ISSUE

07	UPDATED FOR PLANNING	12.03.18	MAV	CA
06	UPDATED FOR PLANNING	09.03.18	MAV	CA
05	GLAZING CHANGED	18.08.17	HB	MAV
04	CONSTRUCTION ISSUE	14.07.17	MAV	CA
03	ISSUED FOR INFORMATION	02.06.17	CTO	MAV
02	ISSUED FOR INFORMATION	22.05.17	CTO	MAV
01	DRAFT ISSUE	28.04.17	CTO	MAV
No	Revision	Date	Initial	Chkd

WINTECH

FACADE ENGINEERING CONSULTANCY

Quarry House, Pendeford Business Park,
Webster Road, Wolverhampton, WV9 5HA
Tel: +44(0)1902 307430 Email: enquiries@wintechgroup.co.uk

Project Name: 182 - 184 HIGH HOLBORN,
LONDON

Drawing Title: EWS-05 - PLAN DETAILS

Status: PLANNING	Scale: 1:5 @ A3	Date: 17.03.17
Project No.: 02164	Drawing No.: D-503	Rev.: 07