FIREPLACE SCHEDULE PLANNING ISSUE



MAREK WOJCIECHOWSKI ARCHITECTS LONDON

Project No. 17103

Client GFZ Investments Ltd.

Date January 2018

Project

34 Great James Street

Revision -

		LONL
Revision	Issue Date	Issued For
_	12.01.18	Planning

Floor	Ref #	Room	Existing Image	Comments	Scope of Works	
					Surround	No proposed surround
					Slip	No proposed slip
					Basket	No proposed basket
loor	RLG.02	Guest Bedroom		Refer to drawing 700_500 Existing Fireplace A for details	Fireback	No proposed fireback
					Hearth	Granite
					Burner Capacity	Non-operational
ound F					Other	NA
Lower Ground Floor				Proposed Fireplace to be installed	Surround	Stone
Low					Slip	Stone
						No basket
	RLG.04	Study				Metal
				Proposed Fireplace B for details		Granite
						Non-operational
			10			NA
						Existing timber
					Slip	Cast Iron
	RG.02	Drawing Room		Existing Fireplace to be reinstated Refer to drawing 700_501 Existing Fireplace C for details	Basket	
Floor					Fireback	Cast Iron
Ground Floor					Hearth	Granite
Gro					Burner Capacity	Gas
					Other	NA
	RG.03	Dining Room	The second	Existing Fireplace to be reinstated Refer to drawing 700_501 Existing Fireplace D for details	Surround	Existing timber
					Slip	Existing cast iron
					Basket	Existing cast iron
					Fireback	Existing cast iron
						Granite
						Gas
	R1.02	Master Bedroom		Existing Fireplace to be reinstated Refer to drawing 700_502 Existing Fireplace E for details		NA Friedrick Alicebou
						Existing timber
						Existing cast iron
						No basket
						Existing cast iron
					Hearth	Granite
					Burner Capacity	Non-operational
I					Other	NA

		<u>.</u>			1	
First Floor					Surround	Timber
					Slip	Cast iron
				Existing Fireplace to be refurbished		No basket
	R1.03	Master Ensuite	Not accessible	Refer to drawing 700_502	Fireback	Cast Iron
				Existing Fireplace F for details		Granite
						Non-operational
					Other	NA
			m National Control of the Control of		Surround	Cast Iron
				Existing Fireplace to be refurbished Refer to drawing 700_502 Existing Fireplace G for details	Slip	Cast Iron
	R1.04	Shower Room			Basket	Existing cast iron
					Fireback	Existing cast iron
					Hearth	Granite
						Non-operational
					Other	NA
						Stone
						Cast Iron
					Slip	
	R2.03	Bedroom II		Existing Fireplace to be refurbished Refer to drawing 700_503	Basket	No basket
				Existing Fireplace H for details	Fireback	Existing cast iron
					Hearth	Granite
						Non-operational
					Other	NA
						Stone
, o					Slip	Existing cast iron
Second Floor	R2.05	Bedroom III		Existing Fireplace to be refurbished Refer to drawing 700_503	Basket	Existing cast iron
Secor				Existing Fireplace I for details	Fireback	Existing cast iron
					Hearth	Granite
						Non-operational
					Other	NA
	R2.06 Bathroom				Surround	Metal
			La Caracian Control		Slip	Metal Existing basket- Brokern
		Bathroom		Refer to drawing 700_503 Existing Fireplace J for details	Basket	To be replaced to match existing or similar Existing cast iron- Brokern
					Fireback	To be replaced to match existing or similar
					Hearth	Granite
						Non-operational
					Other	NA
	R3.02 Bedroom I			Existing Fireplace to be refurbished Refer to drawing 700_504 Existing Fireplace K for details	Surround	Stone
					Slip	Stone
		Redroom IV			Basket	No basket
		Bearoom IV			Fireback	metal
					Hearth	Granite
					Burner Capacity	Non-operational
					Other	NA
	R3.05 Bedroom V			Existing Fireplace to be refurbished Refer to drawing 700_504 Existing Fireplace L for details	Surround	Stone
					Slip	Metal
Third Floor		Bedroom V			Basket	No basket
					Fireback	Existing cast iron
					Hearth	Granite
					Burner Capacity	Non-operational
				No proposed fireplace to be installed	Other	NA
					Surround	NA
		Bathroom			Slip	NA
	R3.06				Basket	NA
					Fireback	NA
					Hearth	NA
					Burner Capacity	NA
					Other	NA