

B ISSUE FOR CONSTRUCTION - FULL PACK 18/07/16
A ISSUE FOR TENDER 18/06/29

Rev. Description Date



Architect: **Elvira Conajero Crespo**



Signature: _____

Job No.: **LB-PH-wework-18**

Scale: **As indicated@A0**

Title: **2ND FLOOR - GENERAL ARRANGEMENT**

Sheet: **A-1.0 L02** Rev. **B**



WW TOILETS COUNT		WW TOILETS COUNT	
TYPE	COUNT	TYPE	COUNT
3ST FLOOR		4TH FLOOR B3	
COUNT_DISABLED	1	COUNT_FEMALE WC	3
COUNT_FEMALE WC	6	COUNT_MALE WC	2
COUNT_MALE WC	5	COUNT_URINAL	2
COUNT_URINAL	4	5TH FLOOR B2	
2ND FLOOR B2-B3		COUNT_DISABLED	1
COUNT_DISABLED	1	COUNT_FEMALE WC	2
COUNT_FEMALE WC	6	COUNT_MALE WC	3
COUNT_MALE WC	5	COUNT_URINAL	2
COUNT_URINAL	4	33RD FLOOR	
4TH FLOOR B2		COUNT_DISABLED	1
COUNT_DISABLED	1	COUNT_FEMALE WC	3
COUNT_FEMALE WC	2	COUNT_MALE WC	3
COUNT_MALE WC	4	COUNT_URINAL	2
COUNT_URINAL	2	48ND FLOOR	
5TH FLOOR B2		COUNT_FEMALE WC	3
COUNT_DISABLED	2	COUNT_MALE WC	2
COUNT_FEMALE WC	4	COUNT_URINAL	2
COUNT_MALE WC	4	Grand total: 67	
COUNT_URINAL	2		

DESK COUNT			
A-1.0_DESK COUNT			
AREA	TYPE	COUNT	STATUS
33RD FLOOR	DESK	10	NEW
	DESK	10	EXISTING
48ND FLOOR	DESK	10	NEW
	DESK	10	EXISTING
5TH FLOOR B2	DESK	10	NEW
	DESK	10	EXISTING
5TH FLOOR B3	DESK	10	NEW
	DESK	10	EXISTING
4TH FLOOR B3	DESK	10	NEW
	DESK	10	EXISTING
2ND FLOOR B2-B3	DESK	10	NEW
	DESK	10	EXISTING
1ST FLOOR	DESK	10	NEW
	DESK	10	EXISTING
BASEMENT FLOOR	DESK	10	NEW
	DESK	10	EXISTING
TOTAL		100	

SHEET NOTES

- MAIN CONTRACTOR SHALL SUBMIT FOR THE ARCHITECT'S APPROVAL DETAILED SHOP DRAWINGS FOR ALL JOINERY ITEMS PRIOR TO FABRICATION.
- ALL EXISTING AND NEW FLOOR SLAB PENETRATIONS FOR CORE DRILLS AND/OR PIPING SHALL BE FULLY PACKED AND SEALED WITH FLOOR FINISH TO MATCH EXISTING SURFACE FINISH.
- REMOVE AND REPAIR OR REPLACE AS REQUIRED FIREPROOFING ON BASE BUILDING STRUCTURE EITHER MISSING OR DAMAGED IN THE COURSE OF DEMOLITION OR CONSTRUCTION.
- PREPARE ALL EXISTING CONDITIONS AND REPAIR ANY DAMAGE CAUSED BY THE WORKS.
- MAKE GOOD CONTRACTOR TO THOROUGHLY INSPECT THE PREMISES PRIOR TO COMMENCING THE WORK AND REPORT TO THE OWNER AND ARCHITECT ALL DAMAGE FOUND.
- MAKE GOOD ALL EXISTING SURFACES AND PREPARE TO RECEIVE NEW FINISHES AS SHOWN ON FINISHES PLAN.
- ALL ENCLOSED SPACES WITH DOORS TO ACHIEVE MIN. OF 40dB ADDITIONAL BATTING, UNLESS OTHERWISE NOTED.
- PARTITIONING MUST COMPLY AND COORDINATE WITH EXISTING COUNTRY, SCORED WALLS, CURVED CEILING, HANGING BEAM, ETC.
- IF MORE PARTS OF THE BUILDING MIGHT EVACUATE THROUGH THESE STAIRS, FIRE STRATEGY SHOULD BE REVIEWED.
- ETC.

ALL FIRE DOORS TO BE PROVIDED WITH SMOKE SEALS
REFER TO ENGINEERS FIRE STRATEGY REPORT FOR FURTHER DETAILS

DESK NOTES

NEW DESK COUNT: 100
EXISTING DESK COUNT: 100
TOTAL DESK COUNT: 200

*This schedule shows numbers of office desks counting the "ghost" ones.