Front Entrance Ramp
at 
37 Laurier Road 
London

NW5 1BS
	INFORMATION AND INSTRUCTIONS FOR 

PREPARATION OF MINOR BUILDING WORKS QUOTATIONS (LUMP SUM CONTRACTS)
PROCEDURE (REVISED OCTOBER 2008)
GENERAL
The invitation to tender a lump sum quotation follows the general principles of tendering contained in the Code of Procedure for Single Stage Selective Tendering by the NJCC (Jan.96).

This specification is to be read in conjunction with the Origin Housing Home improvement Agencies Agreement to   Building works and the Origin Home Improvement Agency  Conditions and Code of Practice and the Origin Home Improvement Agency & Repair Works Preambles 

TENDER DOCUMENTS
This specification is to be read in conjunction with the relevant drawings and/or specialist quotations.  The Contractor is to advise of any discrepancy, errors or omissions and will not alter, adjust or amend any items without prior consent and confirmation from the Employers Agent (Origin Home Improvement Agency) in writing.

ACCEPTANCE
The Employer is not bound to accept the lowest or any tenders submitted; the price shall remain open for consideration for a period of six months from the date of receipt, formal acceptance of the tender will be placed by a Works Order.

THE EMPLOYER
The Employer is:
     Mrs A Silverston
Address:                       37 Laurier Road    

                                     London 

                                     NW5 1BS
THE EMPLOYERS AGENT
The formal administration of all duties is to be carried out by a Origin Housing Home Improvement Agency Surveyor (acting as the Employers Agent).
PRICING
Please allow for and price all the relevant items contained within Part One (Preliminaries), Part Two (Preambles) and Part Three (Schedule of Works) within Part Three of this document.

RETURN OF TENDER
One copy of the priced specification is to be returned in the pre-addressed envelope on or by the due date (late submissions may be rejected).

CONTRACT
The Conditions of Contract for Building Works of a Origin Housing Home improvement Agencies Agreement to   Building works  shall apply in connection with the works.

PART ONE

PRELIMINARIES
PLANT
The Contractor is to provide and maintain all necessary scaffolding, plant, hoarding and screening required to carry out and complete the works, all temporary supports, dust sheeting and coverings as required.

SERVICES
The Contractor is responsible for maintaining all water, gas and electricity supply to the property for the duration of the works, giving notice of supply cut off 24 hours in advance.
CONFIDENTIALTY 
The Contractor has agreed to retain all confidential information in the strictest confidence and will not disclose any confidential information to any person or improperly disclose to others without the written consent from the client.
STATUTORY CHARGES
All statutory notices, licences, duties, responsibilities and charges are to be served and paid for by the Contractor in connection with the works.

INSURANCE
The Contractor shall insure adequately to cover employer's liability, public liability (£5,000,000) and all injury, loss or damage to the Employer arising out of the works and for loss or damaged to fixed and unfixed materials, tools and plant on site (by all risk cover).
OCCUPATION
The property will be in full occupation throughout the period of works, every means should be made to protect and secure the property for the duration of the works.

WASTE
All waste material arising out of building works shall be deposited in suitable containers and removed from site daily.

MATERIAL
All necessary precautions should be taken and arrangements made to store materials safely and to handle hazardous materials in accordance with the Health and Safety at Work Act 1974 including any updates and COSSH Regulations 2002.

CONTRACT
Start of works: to be confirmed by Works Order.

The works shall be completed by/in:

(please state days/weeks)

...........................................................

DEFECTS PERIOD
A 12 months defects period shall apply, with an inspection after 6 months.

VARIATIONS AND ADDITIONS
All variations by addition, omission or substitution shall be immediately notified to the Employer/Agent, to allow close inspection and any adjustment in costs of works to be agreed.

CONTRACT ACCOUNTS
All correspondence, invoices, tender or contract documents and general communications to be addressed to: 

Origin Home Improvement Agency
St Richards House
110 Eversholt Street 
London

NW1 1BS 

Tel. 020 7391 5191


	

	


SPECIFICATION:  RM 12148
PART THREE
1.0
GENERAL

1.1
All pricing within Part Three of the specification is deemed to include for all relevant costs detailed in Parts One and Two, (therefore any pricing against items from Parts One and Two will be disallowed).

1.2
The Contractor is to serve a “Building Notice” to the Building Control Officer, to attend all inspections and pay all fees legally demanded in connection with the works (nil fee payable for adaptation works for disabled people).

1.3
The Contractor is required to notify the Health & Safety Executive prior to commencement of work on site in accordance with Construction (Design and Management) Regulations 2007, where the duration of the works is expected to exceed 30 working days or involve 500 person hours or more.

1.4
All works to the gas supply to be carried out by a GAS SAFE REGISTER  Registered Engineer in accordance with all relevant British Standards and to comply with the Gas (Installation and Use) 

1.5
The Contractor is to carry out all works and alterations to the electrical installation to comply with the Current Edition of the IEE Regulations by an NIC Approved Electrical Engineer, to be certified upon completion.

1.6
All works carried out to the cold water supply pipework to be in  accordance with the relevant British Standards and Local Water Authority Bye Laws.
2.0 Ground works 
The Contractor is to serve a “Building Notice” to the Building Control Officer, to attend all inspections and pay all fees legally demanded in connection with the works (nil fee payable for adaptation works for disabled people).
2.1 Carefully cut back over grown shrubs and branches from new pathway area and dispose.
2.2 Remove sections of dwarf wall to allow new ramp to travel over and to be fitted, finish off ends of wall with faced brickwork to match existing.

2.3 Chase out  boundary wall to allow new wheel chair entrance allow for a finished opening of 1200mm wide. Clean off existing bricks to be used to build piers, Dig down either side  of new entrance for new foundation of new piers, Build two brick piers with reclaimed bricks from wall and plain Gaults, tooth in brickwork to match existing, cap with new capping stones to match the same thickness as existing.
2.4 Excavate garden flower bed where new path is to be laid 1200mm wide , dig down to a depth to allow hard core and sand and cement mix, lay 600 x600 slabs with a  concrete  round topped edging to be set at a height of 100m higher than the path finished surface, slabs to gradually over the length of the path the path should  be tilted to meet the street pavement flush. 
2.5 Allow to dig down sections of flower bed where required for new timber ramp feet, create solid footings lay hard core tamper down lay sand and cement mix cap off with 300mm concrete slab. 
        TO SUMMARY

3.0 
Ramp
3.1
Construct off of new footings and existing floor a new Timer ramp and platform,  2no sets of steps using slip resistant decking  and 2no gates ways, hand rails set at 900mm high and upstands set 100mm higher than ramp level, all to meet building regulations. As per drawing RM12148. All to be treated on completion with 2no coats of Ronseal decking protector. 
4.0 Internal ramp
4.1
Supply and fit purpose made ramp to street door threshold, full width off hallway x 1000mm, covered in slip resistant grip tape securely fix into position. 
SUMMARY
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