

KEY

NEW BRICKWORK - (SEE NBS FOR SPECIFICATION)

NEW LEADWORK - (SEE NBS FOR SPECIFICATION)

NEW RENDER - (SEE NBS FOR SPECIFICATION)

NEW STONework - (SEE NBS FOR SPECIFICATION)



© CLIVE CHAPMAN ARCHITECTS. SURVEY INFORMATION IS USED UNDER SEPARATE COPYRIGHT LICENCE. REFER TO EXISTING SURVEY DRAWINGS / TITLE BLOCK FOR SURVEYORS DETAILS.
ALL DIMENSIONS TO BE CHECKED ON SITE. BRACKETED DIMENSIONS ARE FOR CHECKING AND NOT FOR SETTING OUT PURPOSES. ANY DISCREPANCIES ARE TO BE REPORTED TO THE ARCHITECT BEFORE COMMENCEMENT.

Notes
See drawing HH-1000 for Construction Build Ups

Revisions	
T1	09.02.2018 WC21 blocked out as per original approved application; Issued for Tender.
T2	13.07.2018 Roof terrace balustrade amended; DLG03 Door elevation amended; WLG13 & WLG14 previously proposed doors to be windows
T3	29.08.2018 Amendments from preliminary drawings to include updates to mouldings profiles as per Conservation Officer meeting 20.06.2018 - profile of external cornice to original building; design of railings to the dining terrace stairs

TENDER

Project HEATH HOUSE, HAMPSTEAD, NW3 7ET		
Drawing PROPOSED NORTH ELEVATION		
Drawing No. HH-134 T3	Scale 1:50 @ A1	Date 29.01.2018

CLIVE CHAPMAN
ARCHITECTS
SUSTAINABILITY CONSULTANTS
4 EEL PIE ISLAND
TWICKENHAM MIDDLESEX
T W I C K E N H A M
TELEPHONE 020 8491 4837
EMAIL INFO@CCAR.CO.UK
WEBSITE WWW.CCAR.CO.UK