elliottwood

2150657/f4/GP 24 August 2018

Hive 1 Limited 5 Belsize Place London NW3 5AL

Dear Rob,

Re: 115-119 Goldhurst Terrace, London, NW6 3HR - Certifying Engineer Appointment

Thank you again for considering us to act as the Independent Certifying Engineer for the proposed basement works at the above address. Based on our understanding of the scope of works, please find our fee proposal below.

It is understood that the proposals at the above site involve the demolition of the existing building, and construction of a new four storey residential building with a single storey basement. Before the development begins, a Basement Construction Plan will be produced by the Basement Design Engineer.

As the Certifying Engineer, we will review the Basement Construction Plan and all associated drawings and reports, to ensure that the provisions stipulated in clause 2.c.(i) – (vii) of the Planning Conditions have been met, and that the design has been carried out properly and in accordance with all relevant design codes. Following this, we will produce a 2-page report to be issued to Camden Borough Council confirming that the design meets the requirements stipulated in the Planning Conditions.

We propose a lump sum fee of £1,500 plus expenses and VAT to act as the Independent Certifying Engineer as set out above

Our standard terms and conditions are attached together with a list showing the scope of works for structural and civil design. Any items not specifically included are deemed to be excluded and will be treated as additional works if they are undertaken.

Please let us know if you have any queries regarding our appointment. In order to show your acceptance of this contract please sign the enclosed duplicate of this letter and return it to us. We are only able to commence our design when we have received your signed acceptance.

Yours sincerely,

Gary Povey

Elliott Wood Partnership Ltd.
Wimbledon Office

Client's Signature......

Date 2 4/03/18

Please note amendments on Tre's.

Elliott Wood Partnership Ltd Consulting Structural and Civil Engineers

Central London 46-48 Foley Street London W1W 7TY 020 7499 5888 www.elliottwood.co.uk Wimbledon 241 The Broadway London SW19 1SD 020 8544 0033 info@elliottwood.co.uk Nottingham 1 Sampsons Yard Halifax Place Nottingham NG1 1QN 0870 460 0061





ELLIOTT WOOD PARTNERSHIP - STANDARD TERMS AND CONDITIONS

NORMAL SERVICE

- (1) Our appointment is based on the Association of Consulting Engineers Agreement 2 2009, including latest amendments. The appointment is to be executed under hand.
- (2) We shall provide a Normal Service as noted in clauses G1 & G2 of the ACE Schedule of Services.
- (3) Our fees will be based on a percentage of the total project cost plus expenses and VAT. The proportion of the total Normal Service provided by the end of each stage is taken to be as follows and we shall submit invoices on this basis:-

	G2.1-G2.3	Outline Proposals Stage	15%	£7,500	6-3
1	G2.4	Detailed Proposals Stage	30%	£15,000	FIXED
	G2.5	Final Proposals Stage	50%	£25,000	FEE
	G2.6	Production Information Stage	70%	£35,000	+ Expenses
	G2.7/	Tender Documentation and Action Stage	80%	£40,000	+ VAT
	G2.8	Mobilisation, Construction and Completion	100%	£50,000	

- (4) Any additional services as noted in clause G3, if required, will be undertaken on a time charge basis plus expenses and VAT.
- (5) A copy of our current time charge rates is shown below. These rates are subject to regular six monthly review and may be changed without prior notification.
- (6) All amounts due in accordance with this Agreement shall be paid within 28 days of the date of the invoice. If there is any query regarding an invoice this must be notified to us within 7 days of the invoice issue date.
- (7) Interest and compensation in accordance with the Late Payment of Commercial Debts (Interest) Act 1998 and the Late Payment of Commercial Debts Regulations 2002 shall be added to all amounts that remain unpaid after 28 days.
- (8) Your duties under the Construction (Design and Management) Regulations 2015 are outlined on the following HSE Leaflet: http://www.hse.gov.uk/pubns/indg411.pdf.
- (9) There is a charge of £1,000 plus VAT for negotiating a bespoke agreement with the client in lieu of item (1).
- (10) Charges for entering in to a Collateral Warranty Agreement are as follows:-
 - (a) There is no additional charge if the standard form of Construction Industry Council (CIC) Standard Warranties, CIC/ConsWa/F and CIC/ConsWa/P&T for Funders and Purchasers/Tenants respectively, are used together with current amendments as required by our Insurers.
 - (b) There is a single payment of £1,000 plus VAT for each Warranty that is not a standard CIC Warranty. If this is carried out together with a bespoke agreement (as clause 9), then this additional payment is waived.

NOT
REQUIRED
UNDER AMOUNTED

- (11) Pollution and contamination is a possible risk on any site and as such we would generally recommend that a desk study is carried out by a specialist firm on all projects where work is to be carried out in the ground. We can organise for this to be carried out if required. Where a desk study is not implemented at the outset there is a risk that issues relating to pollution and contamination will need to be addressed later in the project and this may have implications on cost and programme.
- (12) Elliott Wood Partnership shall not be liable for any losses, costs, actions, proceedings or claims arising out of or in connection with asbestos or with pollution and contamination. The liability of Elliott Wood Partnership for any claim or series of claims arising out of the same occurrence or series of occurrences shall not exceed the sum of £1,000,000. The period for liability is six years from the date of the accompanying letter.
- (13) STANDARD TIME CHARGE RATES

 PARTNER
 £175.00 PER HOUR

 DIRECTOR AND ASSOCIATE DIRECTOR
 £140.00 PER HOUR

 ASSOCIATE
 £120.00 PER HOUR

 SENIOR ENGINEER
 £90.00 - £110.00 PER HOUR

 ENGINEER
 £70.00 - £90.00 PER HOUR

 SENIOR TECHNICIAN
 £100.00 - £110.00 PER HOUR

 TECHNICIAN
 £60.00 - £90.00 PER HOUR

(14) This fee proposal is only valid for a period of three calendar months from the date at the top of the accompanying letter. At the expiry of this period any fee proposal which has not been accepted may need to be re-negotiated.

	Schedule of Structural Services	Included
1.00 1.01 1.02 1.03 1.04 1.05 1.06 1.07 1.08 1.09 1.10	Providing a CMS for planning purposes Providing / organising* a pre-purchase report. Providing / organising* a feasibility report. Providing / organising* an asbestos report. Identifying the scope of enabling work and associated involvement. Providing temporary works information. Organising site investigations and soil analysis Organising a desk study with respect to pollution or contamination Providing / organising* a dimensionally accurate site / building survey* Providing / organising* a topographic site survey Providing a report confirming the validity of the Basement Construction Plan	
2.00 2.01 2.02 2.03 2.04 2.05	Normal design items Foundations - mass concrete strips or pads only - reinforced concrete without pilling - reinforced concrete with pilling but excluding the pile design Steelwork elements or frames but not the design of connections Reinforced concrete elements or framed buildings General timber elements Loadbearing masonry structures and associated lintels	
3.00 3.01 3.02 3.03 3.04 3.05 3.06 3.07 3.08 3.09 3.10 3.11 3.12 3.13 3.14 3.15 3.16 3.17	Specialists design & detailing work Timber truss elements Architectural staircases and balconies Structural glazing Metalwork for balconies and balustrades Lintels in non-loadbearing masonry Brickwork / blockwork movement control joints Details to minimise cold bridging in the proposed structure Precast stairs, floors and cladding Glulam timber elements Steel frame connection design and details Fabrication drawings for individual steel framed elements Site setting out to allow fabrication of steel elements Roads (see separate civils schedule) Below ground drainage (see separate civils schedule) Cladding/Façade Engineering Earthworks & excavations (see separate civils schedule) Non-loadbearing masonry infill panels	000000000000000000
4.00 4.01 4.02 4.03 4.04 4.05	Other Services under the ACE Agreement Temporary Works RC Detailing Dimensional setting out and level information not otherwise apparent from the Project Architects drawings External Works Preparation of information necessary for negotiations with third parties	
	* delete as required tick as required	\square