
ST.

ST.

PL4
Passenger

PL5
Passenger

G.01
Lobby

148 sqm
FFL + 20.63m

G.05
Corridor

20 sqm
FFL + 20.63m

G.06
WC's

22 sqm
FFL + 20.63m

G.34
Registry

17 sqm
FFL + 20.63m

G.35
Registry

17 sqm
FFL + 20.63m

G.31
Corridor

27 sqm
FFL + 20.63m

G.37
Registry

9 sqm
FFL + 20.63m

G.38
Registry

10 sqm
FFL + 20.63m

G.36
Registry Waiting

26 sqm
FFL + 20.63m

G.41
WC's

22 sqm
FFL + 20.63m

G.40
FM Store

11 sqm

FFL + 20.63m

G.03
Office

77 sqm
FFL + 20.63m

G.EX.01
Portico

148 sqm
FFL + 20.63m

G.02
Reception

36 sqm
FFL + 20.63m
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Existing security shutters to the

three portico openings to be

removed and replaced with new

and fitted with a mechanical lock

to the bottom of shutter.

New security shutter installed
and fitted with mechanical lock
to the bottom

Existing finishes to ramp
removed and upstand rebuilt
to Approved Document M
standards for accessibility with
new waterproofing. Full
replacement of stone cladding
and new black metal handrail
fixed to upstand

Area of building previously internal.
Floor finish upgraded to match stone in
existing portico. Walls made good
where partitions removed. Allow for
falls to threshold

Modern draught lobby
removed; floor, walls and

ceiling made good

Existing glazed timber doors
swapped with RH solid doors.

Doors to be predominantly
held shut.New air curtain in

bronze boxing introduced
above doors internally

Existing central glazed timber
doors retained and refurbished.
New air curtain in bronze
boxing introduced above doors
internally

Existing solid timber doors
swapped for LH glazed timber
doors; automated entry provided
for wheelchair accessible entrance.
New air curtain in bronze boxing
introduced above doors internally

Grand Lobby reinstated through
removal of modern reception desk

New carpet finish to reception
and offices

New tile
flooring to
WCs

New opening formed to
reception; height taken
from existing architrave

New opening formed to
reception in existing blank
arch; lined with black marble
to match skirting

Existing doors retained and upgraded
to introduce access control

Proposed doors held open

Existing lift cars replaced in-situ

RISER

RISERRISER

Existing handrails stripped back,
sanded and redecorated

Local repairs and cleaning of
existing stone steps

New paving to access ramp

Existing wall line

Existing floor retained - to
be sanded, repaired and
resealed

fall

High level lighting to be removed

Existing marble floor
repaired

Existing handrail to wall
removed and replaced with
new black metal wall mounted
rail

New joinery unit to
replace existing

New recessed matwells

Screening to CCTV
monitors

Existing door retained

Existing floor
retained - to be
sanded, repaired
and resealed

Existing doors relocated to adjacent
registry rooms. openings retained

Existing doors relocated
from adjacent Registry
Waiting Area

New screened security
back office area

Marble staircase refurbished. New
nosing detail to be developed to be
integrated on bottom 3 no. treads


