



SCHEDULE OF SITE REMOVAL

LOCATION	DESCRIPTION
1	Flat panel door to be removed
2	Cabinetry removed. Damaged ceiling finishes removed
3	Door removed
4	Joinery removed
5	Door removed
6	Door removed
7	Joinery, WC fitting and fixtures removed
8	High level services penetration



1 Room 47_B_01



4 Room 47_B_03



5 Room 47_B_02



6 Room 47_B_04
Plan Location 6



7 Room 47_B_05
Plan Location 7

GENERAL NOTES.

All dimensions to be checked on site prior to commencement of any works, and/or preparation of any shop drawings.

Sizes of and dimensions to any structural elements are indicative only. See structural engineers drawings for actual sizes / dimensions.

Sizes of and dimensions to any service elements are indicative only. See service engineers drawings for actual sizes and dimensions.

This drawing to be read in conjunction with all other Architect's drawings, specifications and other Consultants' information.

All proprietary systems shown on this drawing are to be installed strictly in accordance with the Manufacturers/Suppliers recommended details.

Any discrepancies between information shown on this drawing and any other contract information or manufacturers/suppliers recommendations is to be brought to the attention of the Architect

DO NOT SCALE FROM THIS DRAWING.

NOTES.

- Existing
- Proposed
- For demolition
- Area outside of scope

Drawings to be read in conjunction with Strip out Schedule

A PLANNING 05/02/2020

REVISION DATE

Buckley Gray Yeoman

Studio 4.04 The Tea Building 56 Shoreditch High Street
London E1 6JJ T: 020 7033 9913 F: 020 7033 9914

CLIENT
SRG Holborn Limited

PROJECT
46-48 Bedford Row

DRAWING
Demolition Drawing
47 Bedford Row
Basement Floor

SCALE
0:000 @ A1 (0:000 @ A3)

DATE JAN. 2020 DRAWN BY WSO

DWG No. 1092_DE_47BR-B1 REVISION A

DRAWING STATUS
PLANNING