


## 880 (Structural Opening) 2060




D1-16, D1-17, D1-21

New First Floor Doors - Traditional	
Door:	New softwood door Style and detail to m
Fire Doors:	New paint finish; cole FD30 door with intun seal fitted to head ar self-close.
Ironmongery:Bronze colour Door	
Architrave:	New architrave to ma
Note:	All works to be in ac
	Conservation Specifi
	Refer to GA plans fo
~~~~~	~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~







D2-07, D2-08, D2-10, D2-11

\_\_\_\_\_

830 (Structural Opening)



accordance with cifications. for handing. mmm

~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~	~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~
New Second Floor Doors - Traditional Door	
<u>Door:</u>	New softwood door with fielded panels. Style and detail to match existing. New paint finish; colour TBC.
<u>Fire Doors:</u>	FD30 door with intumescent fire / smoke seal fitted to head and sides of door and self-close.
Ironmongery:Bronze colour Doorknob/handle.	
Architrave:	New architrave to match existing.
<u>Note:</u>	All works to be in accordance with
{	Conservation Specifications.
	Refer to GA plans for handing.
$\cdots$	~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~



## PLANNING

## Client:

Project Title: 24 Heath Drive. London. NW3 7SB

Drawing Title: Door Schedule 7

Scale: Date: Drawn:

1:20@A1 JAN 18 ST

## Studio

\_\_\_\_

Checked:

ΗV

28 Scrutton Street London UK EC2A 4RP

T: +44(0) 20 7247 2462 E: enquiries@kyson.co.uk W: www.kyson.co.uk

Project No.: Drawing No.: Revision: 508-16 6006

А

kyson