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P157

APPROXIMATE LOCATION OF 
EDGE OF LU CENTRAL LINE 
PROTECTION ZONE. REFER 
TO DMag DRAWING
DM-01-XX-DR-S-010 FOR 
FURTHER INFORMATION.

EXISTING FOUNDATIONS SHOWN INDICATIVE 
BASED ON RESULTS FROM LIMITED SI (REFER TO 
LMB.18.08.2_REPPIL_GI_CASTLEWOOD_MEDIUS_v1.4
_ALL AND DMAG-1521-GIR). FURTHER GROUND 
INVESTIGATION REQUIRED BY CONTRACTOR TO 
IDENTIFY ALL UNDERGROUND OBSTRUCTIONS.

ALLOW FOR FOUNDATIONS TO 
TEMPORARY STEEL TOWER TO 
RESTRAIN T&G PARTY WALL. 
TEMPORARY WORKS AND 
FOUNDATIONS TO CONTRACTOR
DESIGN.

ALLOW FOR TOWER CRANE 
FOUNDATIONS. SHOWN 
INDICATIVELY - NUMBER OF 
CRANES, LOCATIONS, LOADS, 
PILES AND PILE DESIGN TO BE BY 
SPECIALIST CONTRACTOR

ALLOW FOR TOWER CRANE 
FOUNDATIONS. SHOWN 
INDICATIVELY - NUMBER OF 
CRANES, LOCATIONS, LOADS, 
PILES AND PILE DESIGN TO BE BY 
SPECIALIST CONTRACTOR.

PROPOSED B2 
WALL LINE.

PROPOSED B2 
WALL LINE.

P165

P077

P078

P168

P172P173

P171

P169P170

PILE NOTES:-

ALLOW FOR TOWER CRANE PILES:
NUMBER OF CRANES, LOADS AND NUMBER 
OF PILES, DESIGN AND LOCATION BY 
CONTRACTOR.

PILING TO CONTRACTOR DESIGN.

PILES ARE ASSUMED INSTALLED FROM
B1 LEVEL. CONTRACTOR TO CONFIRM.

CONTRACTOR TO DEVELOP OWN 
SEQUENCE FOR REVIEW BY DESIGN TEAM.

PERIMETER PILES ARE SET OUT 1m
FROM EXISTING WALLS TO ALLOW FOR
INSTALLATION. CONTRACTOR TO CONFIRM
OFFSET FROM EXISTING WALLS.
PILING MAT TO CONTRACTOR DESIGN.

REFER TO DMAG-1521-CASTLEWOOD-
DESIGNERS RISK REGISTER.

REFER TO DM-01-SC-DR-S-098 FOR PILE
SCHEDULE

FOUNDATION NOTES:-

FOUNDATION DESIGN BASED UPON 
RESULTS AND INTERPRETATION OF SI -
REFER TO LMB.18.08.22
_REPPIL_GI_CASTLEWOOD_MEDIUS_v1.4
_ALL AND DMAG-1521-GIR

UNKNOWN UNDERGROUND OBSTRUCTIONS 
AND EXISTING FOUNDATIONS REMAINS A 
RISK - FURTHER DETAILED GROUND 
INVESTIGATIONS BY THE CONTRACTOR 
REQUIRED. FULLY IDENTIFY EXTENT
OF OBSTRUCTIONS.
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DO NOT SCALE FROM THIS DRAWING.

ALL DIMENSIONS ARE IN MILLIMETRES U.N.O.

ALL HEIGHTS ARE IN METRES ABOVE ORDNANCE 
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15-21 DM-01-F1-DR-S-099

DSC FEB 2019

CASTLEWOOD HOUSE
BASEMENT 1

PILE GA

CASTLEWOOD HOUSE
LONDON W1A

ROYAL LONDON ASSET
MANAGEMENT

CONSTRUCTION

DM-01-F1 DR-S-099

5. GRID SETTING OUT BY ARCHITECT.

LIASON REQUIRED BETWEEN
DEMOLITION CONTRACTOR AND
PILING CONTRACTOR TO DEVELOP
EXTENT OF DEMOLITION AND
CONSTRUCTION CLEARANCE.

C PILES P034 - P037, P039 - P046, P048 - P050,
P077 - P078, P152 AND P168 - P173 ISSUED
FOR CONSTRUCTION ONLY

06/11
2019

44 01

C PILES P048, P169 AND P170 LOCATIONS
REVISED

06/12
2019

49 02

C01 PILES P034 - P037, P039 - P046, P048 - P050,
P077 - P078, P152 AND P168 - P173 ISSUED
FOR CONSTRUCTION ONLY

06/11
2019

DSC     BT

C02 PILES P048, P169 AND P170 LOCATIONS
REVISED

06/12
2019

DSC     BT

PILES P034 - P037, P039 - P046, 
P048 - P050, P077 - P078, P152 AND 
P168 - P173, 
ISSUED FOR CONSTRUCTION ONLY. 
ALL OTHER PILES IN ABEYANCE.
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