

It is VERY IMPORTANT that all existing and proposed dimensions and levels must be verified on site by General Contractor prior to commencement of any site work and prior the fabrication and installation of any built-in fixture or equipment.

This drawing to be read in conjunction with all related Architect


If any discrepancies are noticed please contact RVA Services Ltd for rectification


Before starting work the it needs to check if any asbestos is present. The HSE states that responsibility for the asbestos management of a non-domestic premises and the common parts of domestic premises, lies with the Owner, person or organisation that has clear accountability for the maintenance or repair of the premises, such as through an explicit agreement like a tenancy agreement or contract. If there is no explicit pressure was the second in the tenance of the premises and the second of the premises are such as the pressure of the premises. If there is no asbestos register or survey or the report is not clear, do not start work.

DRAWN DATE

PROPOSED FIRST FLOOR PLAN

MB REVISION: Α







A METHOLOGY OF FIXING CERAMIC TILES
SCALE-NOT IN SCALE VIEW

VERY THIN WOODEN
OR METAL SHEET AS A
SUPPORT BASE FOR THE

CERAMIC TILES FINISHES

THE CERAMIC TILES FINISHES WILL BE GLUE TO THE SHEET

FIREPLACE
THE BASE WILL BE GLUED
WITH ADHESIVE AND FEW MECHANICAL FASTENINGS TO THE FIREPLACE

SLIDING PANELS: IN MIRROR FINISH DET B FIREPLACE DET A

2 ROOM 002 SCALE- 3D VIEW

B METHOLOGY OF FIXING SLIDING GLASS PANEL SCALE-NOTIN SCALE VIEW (SAME DETAIL IS FOR HEAD JOINT) TO BE CONFIRMED AFTER SITE INSPECTION SLIDING PANEL FLOOR FINISH -DIFFERENT TYPES SOFTWOOD BOARD RECESSED FRAME TO BE FIXED WITH NEW STEEL BEAM NEW STEEL BEAM EXISTING TIMBER JOISTS





GENERAL NOTES:

The design and drawings remain the property of RVA Services Ltd. RVA Services Ltd grants the client a license to use, for this project only, the design which the client has commissioned.

DO NOT SCALE USE FIGURED DIMENSION ONLY.

It is VERY IMPORTANT that all existing and proposed dimensions and levels must be verified on site by General Contractor prior to commencement of any site work and prior the fabrication and installation of any built-in Rature or equipment.

This drawing to be read in conjunction with all related Architect's drawings and Engineer's drawings and any other relevant information provided by consultants.

If any discrepancies are noticed please contact RVA Services Ltd for rectification

Proposal is subject to all mandatory statutory consents. No works are to start on site prior to discharge of all pre-start planning conditions. The Clean is a first, it are younds are started prior to approval by appointed building control body. All works to be approved by Landelor ginor to start of work (if All works to be approved by Landelor ginor to start of work (if the control of t

All works to be approved by Landard prior to start of work (in required). The Clarif is responsible to find out whether the works falls which Porty Wall Act 1996. If it does, the Clent must northy all affected neighbours. A notice must be given even where that work will not extend beyond the centre line of a purity wall.

Al construction projects large & small are subject to the CDM regulations (2015), if the development will be for a domestic client or less than 30 day in duration then the responsibly for neath \$ safety is then passed onto the General Confliction.

In all cases the Client may develow the responsibility to a CDM planning spendor, who all oct on the Client behalf, riseds refer to planning supervisor, who all oct on the Client behalf, riseds refer to planning supervisor for advice.

Before starling work the li needs to check if any abbesto is present. The 18% tartes that responsibly for the abbesto management of a ran-dementic parents and the comman parts of domatic persists. Consideration of the present of the command of the command of the accountability for the maintenance or repair of the premises, such as through an applical pagement like to tenancy agreement or contract. If there is no aubestos register or survey or the report is not clear, do not start work.

DESCRIPTION

AMENDMENTS FOR PLANNING APPLICATION



CEE Holdings Co. LTD

2 CHESTER GATE London NW1

PRIVATE RESIDENCE INTERNAL REFURBISHMENT

3D VIEWS - AS PROPOSED

1:50@A2;1:100@A4 MB MB REVISION: 25/06/2020 A-006