



NOTES:

- REFER TO DETAILED PLANTING - SCHEDULE L1 (L17412-TLP-SchL1)
- All planting is specified to be carried out between the months of November and March. If planting is carried out outside this season, the specification should be changed to container grown plants only.
- Surface Mulching to all plant beds shall be 25mm depth of LECA mulch, free from fungus, disease and debris.
- In order to comply with DEFRA guidance: All plant stock to be either propagated from seed in the UK or grown in the UK for a minimum 12 months
- Plant mixes: plants to be grouped in 2s and 3s of the same plant to create naturalistic groupings

Inset: L1 (east)

Project
Stephenson House, Camden

Drawing
Detailed Planting -
L1 Terrace

Status
Construction

Bedford	01234 261315	<input type="checkbox"/>
Woolbridge	01394 380509	<input checked="" type="checkbox"/>
London	020 7252 0002	<input type="checkbox"/>
Norwich	01603 230777	<input type="checkbox"/>

Job No. 17412

Dwg. No. 17412-TLP-410

Scale 1:50@A1

Drawn LH

Checked LW

Date 17-08-2018

North

Do not scale off drawing. All dimensions & Levels are to be checked on site. Any discrepancies must be reported to the landscape architect immediately.
Copyright THE LANDSCAPE PARTNERSHIP LTD

A LW 21/04/2021

Revision

Number By Date

the landscape partnership

landscape architects urban design environmental planning