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WD.AC1 WD.AC2 WD.AC3 WD.AC4

New roller mounted, retractable awnings housed in timber boxing 
in cream. Fabric in RKS - 217 Ivory, metal work in 9011 with a 
straight valance. Refer to attached documents for specification.
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27

New non - illuminated signage board, cream 3D cut letters on 
oak board. Max board dimensions 500 x 136 x 50mm.

New non-illuminated menu board. Max 
dimensions 250 x 550 x 80mm.

New black brown RAL 8022 signage to cream 
awning valance.

New signage to facade, black 3D cut metal letters 
bonded to surface. Max dimensions 700 x 100 x 5mm.

New black brown RAL 8022 signage to cream 
awning valance.

Remedial works to facade where necessary. New paint 
finish in BS381 630 - French Grey. 

Existing door fixed shut. New water tap installed at low 
level to allow cleaning of facade.

Do not scale from drawings, use annotated dimensions only. 
Drawings represent spatial coordination intent. Contractor / fabricator is responsible for construction methods, structural 
integrity and performance of all elements.
Design and positions of all fixtures and fittings are subject to specialist contractor shop drawings and confirmation on site. 
Drawing to be read in conjunction with all other relevant drawings and specifications by all design disciplines. The contractor is 
to verify all dimensions and levels on site prior to starting work or fabrication.  
This scheme may be subject to Town Planning and other necessary consents. 
Ensure Building Control are notified 48 hours in advance of building works starting on site
There is a risk of injury or death in construction if the works are not properly planned and supervised. The contractor must not 
undertake any element of the work without preparing the necessary RAMS.
All works to be carried out in accordance with current health and safety regulations.
All works to comply with current British and European standards and regulations.
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NEW EXTERIOR ELEVATIONS

7 UPPER ST MARTIN'S LANE
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NEW EXTERIOR ELEVATION 11

ARCHITECTURAL SCHEDULE

CODE NAME TYPE QTY
DOORS
DOORS
DR2 KITCHEN DOOR DR_DR2_960(W)580(D)2285(H) 1
DR3 STAFF ROOM DR_DR3_926(W)32(D)2040(H) 1
DR4 WC LOBBY DR_DR4_756(W)32(D)2195(H) 1
DR5 WC CUBICLE DR_DR5_760(W)32(D)2040(H) 2
DR6 DR_ACCESS DOOR DR_DR6_ACCESS DOOR_TWO

PANEL_1000(W)87(D)2000(H)
1

IRONMONGERY
DR.IM1 MEETING ROOM HANDLE L DR.IM_DR.IM1_90(W)50(D)200(H) 1
DR.IM2 MEETING ROOM HANDLE R DR.IM_DR.IM2_90(W)50(D)200(H) 1
DR.IM3 EXTERIOR DOOR HANDLE DR.IM_DR.IM3_0(W)0(D)0(H) 2
DR.IM4 EXTERIOR ESCUTCHEON DR.IM_DR.IM4_20(W)20(D)20(H) 2
DR.IM5 LETTERBOX DR.IM_DR.IM5_200(W)50(D)100(H) 1
DR.IM6 DOOR HOLD BACK DR.IM_DR.IM6_300(W)100(D)30(H) 1
DR.IM7 WC CUBICLE HANDLE DR.IM_DR.IM7_150(W)60(D)50(H) 4
DR.IM8 WC CUBICLE LOCK DR.IM_DR.IM8_20(W)20(D)20(H) 2
DR.IM9 WC CUBICLE HOOK DR.IM_DR.IM9_29(W)50(D)65(H) 2
DR.IM10 CORSTON HANDLE DR.IM_DR.IM10_1000(W)30(D)220(H) 6

SIGNAGE
EXTERNAL
SI.EX1 SI.EX_FASICA SIGNAGE SI.EX_SI.EX1_FASICA

SIGNAGE_1000(W)1000(D)1000(H)
1

SI.EX2 PILASTER SIGN SI.EX_SI.EX2_600(W)60(D)150(H) 2
SI.EX4 SI.EX_MENU BOARD SI.EX_SI.EX4_MENU BOARD_0(W)0(D)0(H) 1

WINDOWS
ACCESSORIES
WD.AC1 AWNING WD.AC_WD.AC1_3500(W)1500(D)3788(H) 1
WD.AC2 AWNING WD.AC_WD.AC2_3400(W)1500(D)3788(H) 1
WD.AC3 AWNING WD.AC_WD.AC3_1030(W)1500(D)3788(H) 1
WD.AC4 AWNING WD.AC_WD.AC4_2100(W)1500(D)3788(H) 1
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