
S3 ROOF TERRACES, KXC

LEVEL 6 / 7 / 8 / 9

TREES, SHRUBS, HERBACEOUS, & BULBS

SCHEDULE OF PLANT MATERIAL

Client: ARGENT

Main Contractor: BAM

ALD Project Ref:	878/20
Document Ref:	KXC-S3-001-L-ALD-91-700
Document Revision:	P00
Status:	For Information
Initial Issue Date:	31st August 2021
Current Issue Date:	31st August 2021

Prepared by: Applied Landscape Design Ltd

Falcon House
Telford Road, Bicester
Oxfordshire
OX26 4LD
Tel.: 01869 249776



Intro: Planting Schedule - Introduction	S3 ROOF TERRACES, KXC
Date: 31st August 2021	Prep'd by: HKM/ KH

INTRODUCTION:

This document should be read in conjunction with the following ALD drawings:

KXC-S3-001-L-ALD-91-1061 Level 6 Terrace Planting Plan

KXC-S3-001-L-ALD-91-10ZZ1 Level 7 - 9 Terraces Planting Plans

For handling, planting and quality refer to:

KXC-S3-001-L-ALD-91-850 Landscape Specification

GENERAL NOTES:

A Tree Planting Schedule	S3 ROOF TERRACES, KXC
---------------------------------	------------------------------

Date: 31st August 2021	P00	Prep'd by:	HKM
------------------------	-----	------------	-----

		Quantity	Unit	Unit Cost £	Total Cost £ - p
<i>Note: All trees to be installed with a guying system.</i>					
<i>All trees to be inspected / tagged.</i>					
	Multistem Trees: L6				
A1	Betula pendula Umbrella form Spread:1.0-1.5m Height: 2.0-2.5m Brached to 0.5m 3x times transplanted Rootballed (in season planting)	2			
	Multistem Trees: L7				
A2	Amelanchier larmarkii Umbrella form Spread:1.0-1.5m Height: 2.0-2.5m Brached to 0.5m 3x times transplanted Rootballed (in season planting)	2			
	Multistem Trees: L8				
A3	Pinus sylvestris 'Watereri' Umbrella form Spread:1.0-1.5m Height: 2.0-2.5m Brached to 0.5m 3x times transplanted Rootballed (in season planting)	2			
	Multistem Trees: L9				
A4	Prunus cerasifera Umbrella form Spread:1.0-1.5m Height: 2.0-2.5m Brached to 0.5m 3x times transplanted Rootballed (in season planting)	2			
A5	Rhus typhina 'Dissecta' Umbrella form Spread:1.0-1.5m Height: 2.0-2.5m Brached to 0.5m 3x times transplanted Rootballed (in season planting)	1			
Schedule of Trees to Summary £					

B Hedge Planting Schedule	S3 ROOF TERRACES, KXC		
Date: 31st August 2021	P00	Prep'd by:	HKM

	Quantity	Unit	Unit Cost £	Total Cost £ - p
NIL				
Schedule of Hedges to Summary £				

C Climber Planting Schedule	S3 ROOF TERRACES, KXC		
Date: 31st August 2021	P00	Prep'd by:	HKM

	Quantity	Unit	Unit Cost £	Total Cost £ - p
NIL				
Schedule of Climbers to Summary £				

D Shrub and Perennial Planting Schedule	S3 ROOF TERRACES, KXC
--	------------------------------

Date: 31st August 2021	P00	Prep'd by:	HKM
------------------------	-----	------------	-----

		Quantity	Unit	Unit Cost £	Total Cost £ - p
Specimen Shrubs					
D1	Cornus sanguinea 'Midwinter Fire' 20L, 600-800mm, bushy	4	no.		
D2	Fargesia 'Jiuzhaigou' 20L, 1000-1250mm, bushy	4	no.		
D3	Hebe 'Green Globe' 20L, 400-500mm, bushy, spherical form	4	no.		
D4	Ilex crenata 20L, 400-500mm, bushy, spherical form	4	no.		
D6	Mahonia eurybracteata subsp. ganpinensis 'Soft Caress', 20L, 800-1000mm, bushy	4	no.		
D7	Phillyrea latifolia 20L, 600-800mm, bushy	4	no.		
Small Shrubs					
D8	Lavandula angustifolia 'Hidcote' 5L, 250-300mm, bushy	45	no.		
D9	Rosmarinus officinalis 'Prostratus Group' 5L, 200-300mm, bushy, min. 10-15cm of 3 trailing branches	18	no.		
D10	Rosmarinus officinalis 'Tuscan Blue' 5L, 250-300mm, bushy	9	no.		
D11	Salvia officinalis 5L, 250-300mm, bushy	18	no.		
D12	Salvia officinalis 'Purpurascens' 5L, 250-300mm, bushy	18	no.		
Carried forward to following page					£

D Shrub and Perennial Planting Schedule		S3 ROOF TERRACES, KXC			
Date: 31st August 2021		P00		Prep'd by: HKM	
Balance brought forward from previous page					
Perennials					
D12	Achillea ptarmica 'The Pearl', 2L, bushy at the base	18	no.		
D13	Ajuga reptans, 2L	45	no.		
D14	Anemanthele lessoniana, 5L	3	no.		
D15	Campanula rotundifolia, 2L	18	no.		
D16	Centranthus ruber, 2L	18	no.		
D17	Centraurea cyanus, 2L	45	no.		
D18	Deschampsia cespitosa, 2L	33	no.		
D19	Erigeron karvinskianus, 2L	18	no.		
D20	Fragaria vesca, 2L	18	no.		
D21	Hakonechloa macra, 2L (not to be substituted with variegated cultivars)	24	no.		
D22	Hedera helix 'Sagittifolia', 2L min. 3 of 15-20cm trailing branches	111	no.		
D23	Libertia chilensis, 2L	24	no.		
D24	Liriope muscari, 2L (not to be substituted with variegated cultivars)	24	no.		
D25	Nepeta x faassenii, 5L	6	no.		
D26	Oenothera lindheimeri, 2L	18	no.		
D27	Polystichum polyblepharum, 2L, bushy	24	no.		
D28	Sesleria nitida, 2L	45	no.		
D29	Stipa tenuissima, 5L	3	no.		
D30	Thymus x citriodorus, 2L	18	no.		
D31	Thymus vulgaris, 2L	18	no.		
Schedule of Shrubs & Perennial Materials to Summary					£

E Bulb Planting Schedule	S3 ROOF TERRACES, KXC
---------------------------------	------------------------------

Date: 31st August 2021	P00	Prep'd by:	HKM
------------------------	-----	------------	-----

		Quantity	Unit	Unit Cost £	Total Cost £ - p
	Bulbs				
E1	Allium sphaerocephalon, 5/6cm	300	no.		
E2	Narcissus Hawera ,10/15cm	270	no.		
			no.		
			no.		
			no.		
			no.		
			no.		
			no.		
			no.		
			no.		
			no.		
			no.		
			no.		
			no.		
			no.		
			no.		
			no.		
			no.		
			no.		
			no.		
Schedule of Bulbs to Summary				£	

F General Summary	S3 ROOF TERRACES, KXC
--------------------------	------------------------------

Date: 31st August 2021	P00	Prep'd by:	HKM
------------------------	-----	------------	-----

		Total Cost	
A	Trees		
B	Hedges		
C	Climbers		
D	Perennial / Herbaceous / Shrubs		
E	Bulbs		
Extra over / additional items to Contractor			

TOTAL £	
----------------	--