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Room No. Room Name dB Special Notes

L0B- D.01 R0B.02 Males WCs 2015 810 1 1 Y Y Y Y Y Y Y

L0B- D.02 R0B.03 Vault (within Males Wc) 1890 595 1 1
L0B- D.03 R0B.01 Landing (Unders the Staircse) 1336 740 1 1 Y Y Y Y Y
L0B- D.04 R0B.01 Landing 1975 820 1 1 Y Y Y Y Y Y

L0B- D.05 R0B.04 Corridor 1975 810 1 1 Y Y Y Y Y Y Y

L0B- D.06 R0B.06 Office (External Door) 1780 940 1 1
L0B- D.07 R0B.06 Vault  (External Light well) EX EX 1 1

L0B- D.08 R00.08 Vault  (External Light well) EX EX 1 1

L0B- D.09 R0B.09 Vault EX EX 1 1

L0B- D.10 R0B.05 Office / Electrical Cupboard 1890
650 + 
630

1 1

L0B- D.11 R0B.04 Corridor 1970 820 1 1 Y Y Y Y Y Y Y Y

L0B- D.12 R0B.12 Lobby 1970 750 1 1 Y Y Y Y Y Y

L0B- D.13 R0B.12 Lobby 1870 770 1 1 Y Y Y Y Y Y

L0B- D.14 R0B.13 MER/Plant 1700 830 1 1

L0B- D.15 R0B.15 Female WCs 2020 850 1 1 Y Y Y Y Y Y

L0B- D.16 R0B.15 Female WCs / Cleaners Cupboard 1995 750 1 1 Y Y Y Y Y

L0B- D.17 R0B.21 Kichenette 1995 750 1 1 Y Y Y Y Y Y Y
L0B- D.18 R0B.21 Kichenette (External Door) 1900 1030 1 1
L0B- D.19 R0B.11 Lobby (Under the Staircase) 1480 630 1 1 Y Y Y Y Y Y

L0B- D.20 R0B.10 Landing 1996 810 1 1 Y Y Y Y Y Y Y

L0B- D.21 R0B.10 Lobby/Office 2015 810 1 1 Y Y Y Y Y Y Y

L0B- D.22 R0B.17 Office / Electrical Cupboard 1550
2 X 
520

1 1

L0B- D.23 R0B.10 Lobby/Hall 2040 810 1 1 Y Y Y Y Y Y Y

L0B- D.24 R0B.16 Hall 1810 895 1 1

L0B- D.25 R0B.19 Vault  (External Light well) 1480 895 1 1

L0B- D.26 R0B.20 Vault  (External Light well) 1480 895 1 1

L0B- D.28 R0B.21 Staircase EX 1 1

AS EXISTING

AS EXISTING

AS EXISTING

AS EXISTING

AS EXISTING

AS EXISTING

AS EXISTING

AS EXISTING

AS EXISTING
AS EXISTING

AS EXISTING

READ IN CONJUNCTION WITH THE FINISHES SCHEDULE AND DRAWINGS 101 (PARTITIONS LAYOUT) & 603 (DOOR DETAIL)
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Room No. Room Name dB Special Notes

L00 D.01 R00.01 Hall/Side Entrance (External) EX EX 1 1 May require new finish

L00 D.02 R00.02 Office 2080 825 1 1 Y Y Y Y Y Y
L00 D.03 R00.02 Office 2015 830 1 1

L00 D.04 R00.03 Office 2080
2 x 
660

1 1 Y Y Y Y Y

L00 D.05 R00.03 Office 2080 835 1 1 Y Y Y Y Y Y

L00 D.06 R00.06 Hall/Main Entrance (External) EX EX 1 1 May require new finish
L00 D.07 R00.07 Office 1996 825 1 1 Y Y Y Y Y Y Y Y

L00 D.08 R00.08 Office 1995 825 1 1 Y Y Y Y Y Y Y Y

L00 D.09 R00.07 Office (Exit External Door) 2115 930 1 Y Y Y Y Y Y Y Y
New external door to comply with Part L of 
the approved documents (TBC)

L00 D.10 R00.06 Shower Room 1995 680 1 1 Y Y Y Y Y Y Y Y

L00 D.11 R00.09 Office 1885 800 1 1 Y Y Y Y Y Y Y

L00 D.12 R00.09 Office 1945 885 1 1 Y Y Y Y Y Y Y

L00 D.13 R00.10 Office 1940 840 1 1 Y Y Y Y Y Y Y

L00 D.14 R00.10 Office 1935 875 1 1 Y Y Y Y Y Y

L00 D.17 R00.11 WC 1996 675 1 1 Y Y Y Y Y Y Y Y

AS EXISTING

AS EXISTING

READ IN CONJUNCTION WITH THE FINISHES SCHEDULE AND DRAWINGS 101 (PARTITIONS LAYOUT) & 603 (DOOR DETAIL)
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Room No. Room Name dB Special Notes

L01 D.01 R01.01 Landing / Office 1940 840 1 1 Y Y Y Y Y Y

L01 D.02 R01.01 Landing / Office 2140 910 1 1 Y Y Y Y Y Y Y
L01 D.03 R01.03 Office 1960 830 1 1 Y Y Y Y Y Y Y
L01 D.04 R01.05 Landing 1930 830 1 1 Y Y Y Y Y Y

L01 D.05 R01.08 Landing / Office 1960 830 1 1 Y Y Y Y Y Y Y

L01 D.06 R01.07 Office 1960 830 1 1 Y Y Y Y Y Y Y
L01 D.07 R01.06 WC 1960 680 1 1 Y Y Y Y Y Y Y Y

READ IN CONJUNCTION WITH THE FINISHES SCHEDULE AND DRAWINGS 101 (PARTITIONS LAYOUT) & 603 (DOOR DETAIL)

Project: Instant Offices 
Project Sapphire

1st Floor
Project 4 - 18-19 Southamton Place

Issue Status: Tender

Door No.
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Room No. Room Name dB Special Notes

L02 D.01 R02.01 Landing / Office 1980 835 1 1 Y Y Y Y Y Y Y

L02 D.02 R02.01 Landing / Office 1930 820 1 1 Y Y Y Y Y Y Y

L02 D.03 R02.04 Office 1990 765 1 1 Y Y Y Existing door non opening door to be retained

L02 D.04 R02.01 Landing / Office 1990 765 1 1 Y Y Y Y Y Y Y Y

L02 D.05 R02.02 Office / Cupboard 1925 670 1 1 Y Y Y Y

L02 D.06 R02.02 Office / Cupboard 1939 680 1 1 Y Y Y Y
L02 D.07 R02.03 Office / Cupboard 1950 720 1 1 Y Y Y Y

L02 D.08 R02.03 Office 1970 805 1 1 Y Y Y Y Y Y Y

L02 D.09 R02.08 Landing / Office 1960 805 1 1 Y Y Y Y Y Y Y

L02 D.10 R02.08 Landing / Office 1980 805 1 1 Y Y Y Y Y Y Y

L02 D.11 R02.08 Office 2000
2 X 
810

1 1 Y Y Y Existing door non opening door to be retained

L02 D.12 R02.08 Office / Cupboard 1840 700 1 1 Y Y Y Y

L02 D.13 R02.08 Office / Cupboard 1840 700 1 1 Y Y Y Y

L02 D.14 R02.07 Office / Cupboard 1830 690 1 1 Y Y Y Y

L02 D.15 R02.07 Landing / Office 1850 805 1 1 Y Y Y Y Y Y Y Y

L02 D.16 R02.06 WC 1950 680 1 1 Y Y Y Y Y Y Y Y

READ IN CONJUNCTION WITH THE FINISHES SCHEDULE AND DRAWINGS 101 (PARTITIONS LAYOUT) & 603 (DOOR DETAIL)

Door No.

Project: Instant Offices 
Project Sapphire

2nd  Floor
Project 4 - 18-19 Southamton Place

Issue Status: Tender

Door Leaf               
H          W

Issuing Office: Morgan Lovell, 16 Noel Street, London, W1F 8DA 13/12/2021 Page 10 of 19
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Room No. Room Name dB Special Notes

L03 D.01 R03.02 Landing / Office 1880 780 1 1 Y Y Y Y Y Y Y Y Door Damaged

L03 D.02 R03.03 Landing / Office 1880 780 1 1 Y Y Y Y Y Y Y Y Y Door Damaged

L03 D.03 R03.04 Landing / Office 1890 750 1 1 Y Y Y Y Y Y Y Y

L03 D.04 R03.01 Landing 1980 800 1 1 Y Y Y Y Y Y Y

L03 D.05 R03.07 Landing / Office 1925 815 1 1 Y Y Y Y Y Y Y Y

L03 D.06 R03.06 Landing / Office 1970 825 1 1 Y Y Y Y Y Y Y Y

L03 D.07 R03.08 Office / Cupboard EX 1 M 1
Missing single door under staircase, new door 
required

L03 D.08 R03.08 Landing / Office 2200 2 x 815 1 1 Y Y Y Y Y Y Y

READ IN CONJUNCTION WITH THE FINISHES SCHEDULE AND DRAWINGS 101 (PARTITIONS LAYOUT) & 603 (DOOR DETAIL)

Door No.

Project: Instant Offices 
Project Sapphire

3rd Floor
Project 4 - 18-19 Southamton Place

Project Number:

Revision:

Issue Status: Tender Date:     

Door Leaf               
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Room No. Room Name dB Special Notes

L04 D.01 R04.01 Landing / Office 2105 705 1 1 Y Y Y Y Y Y Y

L04 D.02 R04.04 Office / Cupboard 1490 600 1 1 Y Y Y Y

L04 D.03 R04.04 Office / Plant 1895 705 1 1 Y Y Y Y

L04 D.04 ROOF EX 1 1 window access

L04 D.05 ROOF EX 1 1 window access

READ IN CONJUNCTION WITH THE FINISHES SCHEDULE AND DRAWINGS 101 (PARTITIONS LAYOUT) & 603 (DOOR DETAIL)
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