U GENERAL NOTE

Drawing to be read with Structural Engineer 's specifications and details.
All detalls to be read with manufacturer's installation manuals, guide and guidelines.
All structural details to be checked by structural engineer prior to fabrication.
All_gxilngs to be specified by Structural Engineer orfollowing manufacturer's system
uidelines.
O I f ny specified system should include all spare parts as per manufacturer's guidance.
'—‘ ut |ne O ga rage a bove Contractor to notify Beckmann Architecture Ltd on any specification change or
- alternative product to be used in the external building envelope build-ups: walls,
. ] roofs, floors, doors & windows. Contractor to provide the U-value of the updated
Vine cellar build-up for EPC consultant checking and Beckmann Architecture Ltd's approval.
Contractor / Manufacturer / Supplier to confirm all fire ratings of the components and
B 07 their suitability in regard to the current Fire Regulations and BS 9999.
- 8. All components and materials to be CE marked and compliant with the current

British Standards.
+109.68 9. Any change to specifications and details contained in this drawing should be notified

to Beckmann Architecture Ltd/client for approval prior to construction. Approval will
1 be based on physical samples provided by contractor.
10. This is a design intent for pric'n%only. Contractor to allow for templating on site and
shoF drawinfgs to be signed off by architect prior to construction.
11. All finishes, fixtures, fittings and associated accessories TBC with interior designer
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W.B.02 12. Designs and details contained in this drawing are subject to full coordination with all

\ ] the relevant Consultants’ design schemes. Confirm with Beckmann Architecture Ltd
the status of coordination before any pricing or work is commenced.

This drawing to be read in conjunction with full drawings set.

All works are subject to Listed Building Consent and not to be commenced without
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l,\ﬁ FINISHES AND INTERIOR WORKS
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