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General

1.1 This drawing is to be read in conjunction with all Architect's,

Engineer's and Services Engineer's drawings and specifications.

1.2 Do not scale from any of the structural drawings. All

dimensions to be verified on site and any discrepancies should be

highlighted.

1.3 The contractor is responsible for the stability of the building

and adjoining structures during construction and shall design,

install, adapt and maintain all necessary propping and temporary

works. A method statement for the temporary works must be

submitted to the contractor

administrator for comment before work begins.

1.4 All materials to comply with the relevant British Standard.
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