

EXTRACT TO BATHROOM  
Bathroom to have mechanical vent ducted to external air to provide min 15 litres / sec extraction. Vent to be connected to light switch and to have 15 minute over run if no window in room. Internal doors should be provided with a 10mm gap below the door to aid air circulation. Ventilation provision in accordance with the Domestic Ventilation Compliance Guide. Intermittent extract fans to BS EN 13141-4. All fixed mechanical ventilation systems, where they can be tested and adjusted, shall be commissioned and a commissioning notice given to the Building Control Body.

Existing extract vent location to be re-used.

Toothbrush charging points indicated by TB

All downlights and spotlights to hallway to be surface mounted. Pendant lights noted seperately

- Key - Lighting & Electrical fittings
- Floor uplighter
  - Double electric socket
  - Double electric socket - w/USB-c
  - Above worktop double electric socket
  - Above worktop double electric socket - w/USB-c
  - Floor light. Shade supplied by client
  - Pendant light point. Shade supplied by client
  - Surface mounted downlighter
  - Wall light, cross reference external elevations
  - Fire rated and accoustic compliant GU10 downlighter. IP 65 rated to bath and shower rooms
  - Fire rated and accoustic compliant GU10 downlighter.
  - Light switch
  - 2way light switch
  - Extractor fan - ceiling mounted
  - Existing Radiator
  - New Radiator - To Interior Designers spec
  - Room thermostat
  - Smoke detector: linked to mains power
  - Heat detector
  - Consumer unit
  - Shaver socket
  - Below worktop single electric socket
  - Single electric socket
  - Recessed LED spotlight
  - Ceiling mounted cable switch
  - 2way dimmable light switch
  - Ceiling mounted speaker
  - Television aerial
  - Area of making good plasterwork for chasing in electrical works.  
Note: Further chasing may be required above skirting and below cornices. To be made good following chasing.


- GENERAL NOTE
- Drawing to be read with Structural Engineer's specifications and details.
  - All details to be read with manufacturer's installation manuals, guide and guidelines.
  - All structural details to be checked by structural engineer prior to fabrication.
  - All fixings to be specified by Structural Engineer or following manufacturer's system guidelines.
  - Any specified system should include all spare parts as per manufacturer's guidance.
  - Contractor to notify Beckmann Architecture Ltd on any specification change or alternative product to be used in the external building envelope build-ups: walls, roofs, floors, doors & windows. Contractor to provide the U-value of the updated build-up for EPC consultant checking and Beckmann Architecture Ltd's approval.
  - Contractor / Manufacturer / Supplier to confirm all fire ratings of the components and their suitability in regard to the current Fire Regulations and BS 9999.
  - All components and materials to be CE marked and compliant with the current British Standards.
  - Any change to specifications and details contained in this drawing should be notified to Beckmann Architecture Ltd/client for approval prior to construction. Approval will be based on physical samples provided by contractor.
  - This is a design intent for pricing only. Contractor to allow for templating on site and shop drawings to be signed off by architect prior to construction.
  - All finishes, fixtures, fittings and associated accessories TBC with interior designer
  - Designs and details contained in this drawing are subject to full coordination with all the relevant Consultants' design schemes. Confirm with Beckmann Architecture Ltd the status of coordination before any pricing or work is commenced.
  - This drawing to be read in conjunction with full drawings set.
  - All works are subject to Listed Building Consent and not to be commenced without approval in writing

**ELECTRICAL WORKS**  
All electrical work required to meet the requirements of Part P (electrical safety) must be designed, installed, inspected and tested by a competent person registered under a competent person self certification scheme such as BRE certification Ltd, BSI, NICEIC Certification Services or Zurich Ltd. An appropriate BS7671 Electrical Installation Certificate is to be issued for the work by a person competent to do so. A copy of a certificate will be given to the Council.

**CHASING:**  
All electrical works are to be chased into existing walls. Chasing to be in channels of no more than 100mm wide and to be located 100mm above the line of the existing skirting boards or below line of cornice. Plasterwork to be made good following chasing.

**INTERNAL LIGHTING**  
Install low energy light fittings that only take lamps having a luminous efficiency better than 80 lumens per circuit watt. All fixed to have lighting capacity (lm) 185 x total floor area, to comply with Part L of the current Building Regulations and the Domestic Building Services Compliance Guide. All light fixtures TBC with interior designer and installed as per manufacturers installation details and spec.

0	04/02/23	Approved for LBC	MSH
1	17/02/23	Approved for LBC	MSH
2	20/02/23	Contractor Approved	MSH
3	20/02/23	Contractor Approved	MSH
4	20/02/23	Contractor Approved	MSH
5	20/02/23	Contractor Approved	MSH
6	20/02/23	Contractor Approved	MSH
7	20/02/23	Contractor Approved	MSH
8	20/02/23	Contractor Approved	MSH
9	20/02/23	Contractor Approved	MSH
10	20/02/23	Contractor Approved	MSH
11	20/02/23	Contractor Approved	MSH
12	20/02/23	Contractor Approved	MSH
13	20/02/23	Contractor Approved	MSH
14	20/02/23	Contractor Approved	MSH
15	20/02/23	Contractor Approved	MSH
16	20/02/23	Contractor Approved	MSH
17	20/02/23	Contractor Approved	MSH
18	20/02/23	Contractor Approved	MSH
19	20/02/23	Contractor Approved	MSH
20	20/02/23	Contractor Approved	MSH
21	20/02/23	Contractor Approved	MSH
22	20/02/23	Contractor Approved	MSH
23	20/02/23	Contractor Approved	MSH
24	20/02/23	Contractor Approved	MSH
25	20/02/23	Contractor Approved	MSH
26	20/02/23	Contractor Approved	MSH
27	20/02/23	Contractor Approved	MSH
28	20/02/23	Contractor Approved	MSH
29	20/02/23	Contractor Approved	MSH
30	20/02/23	Contractor Approved	MSH
31	20/02/23	Contractor Approved	MSH
32	20/02/23	Contractor Approved	MSH
33	20/02/23	Contractor Approved	MSH
34	20/02/23	Contractor Approved	MSH
35	20/02/23	Contractor Approved	MSH
36	20/02/23	Contractor Approved	MSH
37	20/02/23	Contractor Approved	MSH
38	20/02/23	Contractor Approved	MSH
39	20/02/23	Contractor Approved	MSH
40	20/02/23	Contractor Approved	MSH
41	20/02/23	Contractor Approved	MSH
42	20/02/23	Contractor Approved	MSH
43	20/02/23	Contractor Approved	MSH
44	20/02/23	Contractor Approved	MSH
45	20/02/23	Contractor Approved	MSH
46	20/02/23	Contractor Approved	MSH
47	20/02/23	Contractor Approved	MSH
48	20/02/23	Contractor Approved	MSH
49	20/02/23	Contractor Approved	MSH
50	20/02/23	Contractor Approved	MSH
51	20/02/23	Contractor Approved	MSH
52	20/02/23	Contractor Approved	MSH
53	20/02/23	Contractor Approved	MSH
54	20/02/23	Contractor Approved	MSH
55	20/02/23	Contractor Approved	MSH
56	20/02/23	Contractor Approved	MSH
57	20/02/23	Contractor Approved	MSH
58	20/02/23	Contractor Approved	MSH
59	20/02/23	Contractor Approved	MSH
60	20/02/23	Contractor Approved	MSH
61	20/02/23	Contractor Approved	MSH
62	20/02/23	Contractor Approved	MSH
63	20/02/23	Contractor Approved	MSH
64	20/02/23	Contractor Approved	MSH
65	20/02/23	Contractor Approved	MSH
66	20/02/23	Contractor Approved	MSH
67	20/02/23	Contractor Approved	MSH
68	20/02/23	Contractor Approved	MSH
69	20/02/23	Contractor Approved	MSH
70	20/02/23	Contractor Approved	MSH
71	20/02/23	Contractor Approved	MSH
72	20/02/23	Contractor Approved	MSH
73	20/02/23	Contractor Approved	MSH
74	20/02/23	Contractor Approved	MSH
75	20/02/23	Contractor Approved	MSH
76	20/02/23	Contractor Approved	MSH
77	20/02/23	Contractor Approved	MSH
78	20/02/23	Contractor Approved	MSH
79	20/02/23	Contractor Approved	MSH
80	20/02/23	Contractor Approved	MSH
81	20/02/23	Contractor Approved	MSH
82	20/02/23	Contractor Approved	MSH
83	20/02/23	Contractor Approved	MSH
84	20/02/23	Contractor Approved	MSH
85	20/02/23	Contractor Approved	MSH
86	20/02/23	Contractor Approved	MSH
87	20/02/23	Contractor Approved	MSH
88	20/02/23	Contractor Approved	MSH
89	20/02/23	Contractor Approved	MSH
90	20/02/23	Contractor Approved	MSH
91	20/02/23	Contractor Approved	MSH
92	20/02/23	Contractor Approved	MSH
93	20/02/23	Contractor Approved	MSH
94	20/02/23	Contractor Approved	MSH
95	20/02/23	Contractor Approved	MSH
96	20/02/23	Contractor Approved	MSH
97	20/02/23	Contractor Approved	MSH
98	20/02/23	Contractor Approved	MSH
99	20/02/23	Contractor Approved	MSH
100	20/02/23	Contractor Approved	MSH



DRAWING TITLE			
PROPOSED FIRST FLOOR ELECTRICAL PLAN			
DRAWING NUMBER	REV		
BA180 - 04 - 412	D		
SCALE	STAGE		
1:50 @ A3 // 1:25 @ A1	FOR INFORMATION		
DATE	DRAWN	CHECKED	SIZE
NOV 2022	MSH	CB	A3

SITE ADDRESS  
2 HOLLY HILL TERRACE, LONDON, N6 6LX

PROJECT  
LISTED BUILDING CONSENT APPLICATION

CLIENT  
MR AND MRS BANKS

1. Do not scale this drawing except for planning purposes.  
2. All dimensions are in mm.  
3. Beckmann Architecture to be notified immediately if any discrepancy is found.  
4. All dimensions to be verified by contractor and/or subcontractors before work commences.  
5. All stop drawings to be approved by Beckmann Architecture before work commences.  
6. All details to be in accordance with relevant British Standards, manufacturer's recommendations and specifications.  
7. This drawing is property of Beckmann Architecture Limited. Copyright reserved.

BE // AR  
BECKMANN ARCHITECTURE  
07845698006 - OFFICE@BE-AR.CO.UK - BE-AR.CO.UK

OgdenPitt  
AND COMPANY  
CONSTRUCTION AND PROPERTY DEVELOPMENT

1 Proposed First Floor Electrical Plan  
1:50 @ A3